
 
 

   
   

 

TOWN OF ARLINGTON 
730 Massachusetts Avenue 

Arlington, MA 02476 
 

 
 
 
 

Invitation for Bids (IFB) 
#25-42 

On-Call Electrical Service & Repairs  
Various Buildings 

 
Project Manual 

 
 
 
 

May 22, 2025 



Town of Arlington IFB No. 25-42 On-Call Electrical Service & Repairs 
Various Buildings  

 

 

 
TABLE OF CONTENTS 

FOR 
PROJECT MANUAL 

 
TITLE PAGE 
TABLE OF CONTENTS 
 
BIDDING AND CONTRACT REQUIREMENTS 
 Invitation to Bid 
 Instructions to Bidders 

Form for General Bid 
 Town of Arlington Standard Contract Document & General Conditions 

Certificate of Authority - Sample 
 Consolidated General Conditions of the Contract for Construction 
 Supplemental Statutory Conditions 
 Attachment A – Prevailing Wage Rates 
 Attachment B – Not Used 

Attachment C – CORI Request Form 
Attachment D – SORI Request Form 

  
TECHNICAL SPECIFICATIONS  
   

 
 

END OF TABLE OF CONTENTS
  



 
 
 

 
 
 

INVITATION TO BID - 1 

TOWN OF ARLINGTON, MASSACHUSETTS 
INVITATION TO BID 

Project No. 25-42 
 
1.01 The Town of Arlington, acting through and by its Town Manager and referred to herein 

as the Awarding Authority, will receive sealed bids for ON-CALL ELECTRICAL 
SERVICE & REPAIRS – VARIOUS BUILDINGS in accordance with the Contract 
Documents prepared by the Awarding Authority. 

1.02 The Work of the project consists in general of providing electrical services to buildings 
maintained by the Town’s Facilities Department, including municipal and school 
buildings. 

1.03 Bidding procedures shall be in accordance with the provisions of M.G.L. Chapter 30 
Section 39M. 

1.04 Sealed bids shall be submitted to: 

Office of the Town Manager/Purchasing Department 
730 Massachusetts Avenue 

Town Hall Annex – Second Floor 
Arlington, MA 02476 

 
no later than the appointed time, after which all bids will be opened and read aloud. No 
bid shall be accepted, nor shall any bid be corrected, modified, or withdrawn, after the 
respective bid deadline. 

General Bid Deadline: Thursday, June 5, 2025, 2:00 p.m. 

1.05 Massachusetts Prevailing Wages, as determined by the Director of the Department of 
Labor Standards in accordance with M.G.L. c.149 §§26 to 27H inclusive, apply to this 
project. The wage sheets applicable to this project are included in the bid documents. 

1.06 Pursuant to M.G.L. c. 30 §39S(a) (2), all employees to be employed on the project must 
have successfully completed a course in construction safety and health approved by the 
United States Occupational Safety and Health Administration (OSHA) and of at least 10 
hours in duration.  

1.07 The contract period will be for one year beginning July 1, 2025, and ending June 30, 
2026. The Town reserves the right to renew the contract, at its sole discretion, for two 
additional contract periods, in one year increments. Award of the contract shall be based 
on the total Year 1 bid price. 

1.08 Bid documents will be available on Thursday, May 22, 2025, via electronic download 
from the Town’s website www.arlingtonma.gov/purchasing. 

1.09 Each general bid shall be accompanied by a bid deposit in an amount not less than five 
percent (5%) of the total of the bidder’s proposed prices for Years 1, 2, and 3 combined.
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INVITATION TO BID - 2 

1.10 General Bids must be accompanied by the Form for General Bid, Bid Deposit, 
Certificate of Non-Collusion, Statement of State Tax Compliance, and Certificate of 
Labor Harmony & OSHA Training. Each bid shall be sealed in an envelope clearly 
labeled with the following information: 

GENERAL BID FOR  
#25-42 

ON-CALL ELECTRICAL SERVICE & REPAIRS 
VARIOUS BUILDINGS 

(Date Submitted) 
 

*Bidder’s Company Name and Address must appear on the sealed envelope 

1.11 The general bidder who is selected as General Contractor will be required to furnish with 
the executed Contract a Labor and Materials or Payment Bond in the sum of fifty 
percent (50%) of the Contract Price, the premium for which is to be paid by the 
General Contractor and is included in the Contract Price.  Such bond shall be of a surety 
company qualified to do business under the laws of the Commonwealth of 
Massachusetts.  

1.12 The general bidder who is selected General Contractor shall provide to the Town of 
Arlington CORI and SORI release forms and fingerprint applications for each and every 
person who will be working on the site. Any person who fails any of the foregoing 
applications shall not be allowed to work on this contract. 

1.13 All building materials and supplies as well as the rental charges for construction 
vehicles, equipment and machinery rented exclusively for use on the Site, or while being 
used exclusively for the transportation of materials for the Work, are entitled to an 
exemption from sales taxes under M.G.L. c. 64H, § 6(f). The Contractor shall take all 
action required to obtain the benefit of such sales tax exemption. The Contractor shall 
bear the cost of any sales taxes that Contractor incurs in connection with the Work and 
the Awarding Authority shall not reimburse the Contractor for any such taxes. The 
exemption number assigned to the Contractor as an exempt purchaser shall be provided 
to the Contractor by the Awarding Authority upon written request of the Contractor. 

1.14 The cost of building permits required by the Town will be waived by the Inspectional 
Services Department. 

1.15 The attention of all bidders is called to the provisions of General Laws, Chapter 30, 
Section 39L, added by Chapter 446 of the Acts of 1963, which provided that the 
Awarding Authority may not enter into a Contract for construction work with a foreign 
corporation which has not complied with the requirements of Section 3 and 5 of Chapter 
181 of the General Laws.  The term “foreign corporation” means a corporation not 
incorporated under the laws of the Commonwealth of Massachusetts. 

1.16 Questions about this Invitation for Bids should be directed to Mary Ellen De Natale, 
Purchasing Agent for the Town of Arlington, at mdenatale@town.arlington.ma.us. Any 

mailto:mdenatale@town.arlington.ma.us
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INVITATION TO BID - 3 

and all addenda will be posted to the Town’s website www.arlingtonma.gov/purchasing. 
It is the sole responsibility of the Bidder to ascertain the existence of any addenda 
issued. Failure on the part of any bidder to acknowledge any or all addenda may result 
in rejection of that bidder’s bid. 

1.17 The Awarding Authority reserves the right to reject any or all bids if it be in the public 
interest so to do.  

 
James R. Feeney, Town Manager 
TOWN OF ARLINGTON, MASSACHUSETTS 
May 22, 2025 
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INSTRUCTIONS TO BIDDERS - 1 

INSTRUCTIONS TO BIDDERS 
Building Construction Contracts <$150,000 

 
SECTION 1 – BIDDER’S REPRESENTATION 

 
1.01 Each general bidder (hereinafter sometimes referred to as “Bidder”) by making a bid 

(hereinafter sometimes referred to as “Bid”) represents and warrants that Bidder has 
visited and examined the Site and the Contract Documents, that Bidder is familiar with 
the local conditions under which the Work is to be performed, that Bidder has correlated 
personal observations with the requirements of the Contract Documents, and that where 
the Contract Documents require, in any part of the Work, a given result to be produced, 
the Contract Documents are adequate and that Bidder will produce the required result 
within the Bid price and that the Bid is made in accordance therewith. 

1.02 Failure to so examine the Contract Documents and the Site will not relieve any Bidder 
from any obligation under the Bid as submitted. Neither the Town of Arlington nor any 
Designer under its employ will be responsible for errors, omissions and/or charges for 
extra work arising from Bidder’s failure to familiarize itself with the Contract Documents or 
existing conditions. 

SECTION 2 – REQUESTS FOR INTERPRETATION 

2.01 Any questions by prospective Bidders concerning interpretation of the Contract 
Documents must be submitted in writing via email to the Purchasing Agent for the Town 
of Arlington at the email address specified in the Invitation to Bid and should be in the 
Purchasing Agent’s possession at least four days, Saturdays, Sundays, and legal 
holidays excluded, before the date set for the receipt of general bids. The Awarding 
Authority will post addenda or written clarifications that it deems necessary to the 
Town of Arlington’s website, www.arlingtonma.gov/purchasing. Bidders may not rely 
upon oral communications or interpretations from the Awarding Authority or the Designer, 
and the Awarding Authority shall not be bound by them. 

2.02 It is the sole responsibility of the Bidder to ascertain the existence of and obtain 
any addenda issued by the Awarding Authority. Failure of any bidder to obtain any 
such Addenda shall not relieve such bidder from any obligation under his bid as 
submitted.  All addenda so issued shall become part of the Contract Documents.   

2.03 Wherever in the Contract Documents reference is made to Massachusetts General Laws, 
it shall be construed to include all amendments thereto effective as of the date of the 
issuance of the invitation to bid on the proposed work. 

SECTION 3 - PREPARATION OF BIDS; ALTERNATES  

3.01 The Form for General Bid must be completed in its entirety and submitted with the 
Bidder’s 1) Bid Deposit, and 2) Certificate of Non-Collusion, Statement of State Tax 
Compliance, and Certificate of Labor Harmony & OSHA Training and any other forms 
included herein.

http://www.arlingtonma.gov/purchasing
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INSTRUCTIONS TO BIDDERS - 2 

3.02 Where so indicated on the bid form, sums shall be expressed in both words and 
numerals. Where there is a discrepancy between the Bid sum expressed in words and 
the Bid sum expressed in figures, the Bid sum expressed in words shall control unless 
the intention of the Bidder clearly is otherwise as determined by the Awarding Authority in 
its sole discretion. 

3.03 Each general bidder shall acknowledge all required alternates, if any, in Part C on the 
Form for General Bid by entering the dollar amount of addition or subtraction 
necessitated by each alternate.  

3.04 If an alternate includes work within the Bidder’s scope of work and does not involve a 
change in the cost of the Bid, the Bidder shall so indicate by writing “No Change” or “N/C” 
or “0” in the space provided for that alternate.  

3.05  The lowest Bidder will be determined on the basis of the sum of the base Bid and the 
alternates accepted by the Awarding Authority. 

3.06 Each general bid must be accompanied by a bid deposit in the form of: 
a) a bid bond issued by a surety, or 

 b) though strongly discouraged, cash; or a check certified by, or a treasurer’s or cashier’s 
check issued by, a responsible bank or trust company, payable to the Town of 
Arlington, Massachusetts.  
Any bid bond shall be (i) in a form satisfactory to the Awarding Authority, (ii) with a surety 
company qualified to do business in the Commonwealth of Massachusetts and (iii) 
conditioned upon the faithful performance by the principal of the agreements contained in 
the Bid. 

3.07 The amount of such bid deposit shall be 5% (five percent) of the value of the Bid 
including any and all alternates. 

 
SECTION 4 – SUBMISSION OF BIDS 
 
4.01 Each general bid shall be submitted along with the bid deposit. 
 
4.02 All Bids must be received by the Awarding Authority at the Town Manager’s 

Office/Purchasing Department, Town Hall Annex – 2nd Floor, 730 Massachusetts Avenue, 
Arlington, MA 02476, no later than the time and date specified in the Invitation to Bid. Any 
Bid not received by the deadline will not be accepted. 

 
4.03 Unofficial Bid Results will be posted to the Town of Arlington’s website, 

www.arlingtonma.gov/purchasing. Unofficial results are not to be relied upon. Once the 
Awarding Authority has conducted the final review of bids, Official Bid Results will be 
posted. Official Bid Results may be subject to change. 

 
SECTION 5 – WITHDRAWAL OF BIDS; REJECTION OF BIDS 
 

http://www.arlingtonma.gov/purchasing
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INSTRUCTIONS TO BIDDERS - 3 

5.01 No modification of any bid will be considered by the Awarding Authority unless same is in 
writing, sealed, and received by the Awarding Authority prior to the time established 
herein for the receipt of bids. A bid may be withdrawn by written request, or telegraphic 
request subsequently confirmed in writing, provided that such request is received prior to 
the time established herein for the receipt of general bids. 

 
5.02 A Bidder may withdraw its Bid without penalty at any time up to the time of Award as 

defined below in subsection 7.01 only upon demonstrating to the satisfaction of the 
Awarding Authority that a death or disability has occurred or a bona fide clerical or 
mechanical error of a substantial nature was made during the preparation of the Bid. 
Failure to demonstrate conclusively that a bona fide clerical or mechanical error of a 
substantial nature was made may result in forfeiture of the Bid Deposit. 

 
5.03 The Awarding Authority reserves the right to waive any informality in or to reject any and 

all Bids if it is in the public interest so to do. Without limiting the foregoing, the Awarding 
Authority reserves the right to reject unit prices which it deems unduly high or unduly low 
as unbalanced. 

 
SECTION 6 – MBE/WBE PARTICIPATION; WORKFORCE; EQUAL EMPLOYMENT 
OPPORTUNITY 
 
6.01 Minority Business Enterprise (MBE) Women Business Enterprise (WBE) participation 

goals, if any, for this contract are as set forth in the Invitation to Bid. 
 
6.02 Section 1. Women Work Force Participation and Section 2. Equal Opportunity Goal 

Compliance of Title I, Article 16, of the By-Laws of the Town of Arlington, apply to any 
contract for construction with a value over $200,000. 

 
SECTION 7 – CONTRACT AWARD 
 
7.01 “Award” shall mean the determination, selection, and notification of the lowest 

responsible and eligible Bidder by the Awarding Authority. 
 
7.02 The Awarding Authority will award the Contract within sixty days, Saturdays, Sundays, 

and legal holidays excluded, after the opening of Bids. 
 
7.03 The Contract will be awarded to the lowest responsible and eligible Bidder as determined 

by the Awarding Authority. 
 
7.04 As used herein, the term “lowest responsible and eligible Bidder” shall mean the general 

bidder whose Bid is the lowest of those Bidders who, in the Awarding Authority’s opinion, 
are ready, willing and able to comply with all requirements of the Contract Documents 
and demonstrably possess the skill, ability, and integrity necessary for the faithful 
performance of the Work, based on the determination of past performance, financial 
soundness, and any other relevant criteria that the Awarding Authority may prescribe.  
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INSTRUCTIONS TO BIDDERS - 4 

7.05 The general bid price shall be the price set forth in Part C of the Form for General Bid.  
 
7.06  Should the Contract Documents require submission of special data to accompany the bid, 

the Awarding Authority reserves the right to rule the Bidder’s failure to submit such data 
an informality and to receive said data subsequently within a reasonable time as set by 
the Awarding Authority, provided that no such ruling shall result in an unfair advantage to 
the Bidder. 

 
SECTION 8 – EXECUTION OF CONTRACT 
 
8.01 Upon receipt of the Award, the general bidder awarded the Contract shall immediately 

submit each of the following documents prior to execution of the Contract by the 
Awarding Authority. All such documents shall be in the form prescribed by the Awarding 
Authority. 

 
-Owner-Contractor Agreement 
-Certificate of Corporate Vote 
-Certificate of Joint Venture, if applicable 
-Workforce Certification, if applicable 
-Payment Bond with Power of Attorney attached 
-Certificates of Insurance evidencing coverage in amounts required by the Contract 
Documents 
-Any other documents that the Awarding Authority may reasonably require in connection 
with the Contractor’s execution of the Contract. 

 
8.02 No part of the General Contractor’s work may be subcontracted without prior 

written approval of the Awarding Authority. If the General Contractor desires to 
subcontract any part of the Work, the General Contractor must promptly forward to the 
Awarding Authority a list designating the work to be performed and the name of each 
proposed subcontractor for approval by the Awarding Authority. Approved subcontractors 
are eligible for direct payments under M.G.L. c. 30 §39F, as amended. Material suppliers 
not involving site labor need not be submitted for approval. 

 
SECTION 9 – RETURN OF BID DEPOSITS 
 
9.01 The Bid Deposits of the three (3) lowest responsible and eligible general bidders shall be 

returned upon the execution and delivery of the General Contract or, if no award is made, 
upon the expiration of the time prescribed in 7.02 for making an award; except that, if any 
general bidder fails to perform its agreement to execute the Contract and furnish a 
Payment Bond as stated in its Bid, then said general bidder’s Bid Deposit shall become 
the property of the Town of Arlington as liquidated damages; provided that the amount 
of the Bid Deposit that becomes the property of the Town of Arlington shall not exceed 
the difference between the Contractor’s Bid price and the Bid price of the next lowest 
responsible and eligible Bidder; and provided further that, in the case of death, disability, 
bona fide clerical or mechanical error of a substantial nature, or other similar unforeseen 
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INSTRUCTIONS TO BIDDERS - 5 

circumstance affecting the general bidder, such general bidder’s Bid Deposit shall be 
returned. 

 
9.02 In addition to the provisions for the return of Bid Deposits as provided above, upon 

receipt of a Bid Bond in an amount not less than the amount of the required Bid Deposit, 
the Awarding Authority shall return any Bid Deposit of a Bidder forthwith after the public 
opening of Bids. 

 
END OF INSTRUCTIONS TO BIDDERS 
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FORM FOR GENERAL BID - 1         Name of Bidder:________________________________________ 

FORM FOR GENERAL BID 
Building Construction Projects <$150,000 

 
Name of Bidder:_______________________________________________________________ 
 
To the Awarding Authority: 
 
A. The undersigned proposes to furnish all labor, materials, and equipment required for 

Project #25-42 On-Call Electrical Service & Repairs – Various Buildings in Arlington, 
Massachusetts, in accordance with the accompanying plans and specifications, for the 
contract price specified below, subject to additions and deductions according to the terms of 
the specifications. 

 
B. This Bid includes Addenda numbered ___________________________________ 
 
C. The proposed Year 1 contract price is (July 1, 2025 - June 30, 2026):  
 
 ______________________________________________________ dollars (in Words) 
 
 ($___________________________________) (in Numbers) 
 
 
 The proposed Year 2 contract price is (July 1, 2026 - June 30, 2027): 
 
 ______________________________________________________ dollars (in Words) 
 
 ($___________________________________) (in Numbers) 
 
 
 The proposed Year 3 contract price is (July 1, 2027 - June 30, 2028): 
 
 ______________________________________________________ dollars (in Words) 
 
 ($___________________________________) (in Numbers) 
 
 
 The total of Years 1, 2 and 3 is: 
 
 ______________________________________________________ dollars (in Words) 
 
 ($___________________________________) (in Numbers) 
 
 Bid deposit shall be 5% of the total of Years 1, 2, and 3. 
 
 Award shall be made based on the total Year 1 bid price (July 1, 2025 – June 30, 

2026). The Town reserves the right to renew the Contract, at is sole discretion, for two 
additional years, in one-year increments, at the bid prices submitted for those years. 

  
 Bidder shall complete and attach to the bid form the Price Sheet(s) provided herein. 

Quantities provided by the Town are estimates and not guaranteed. 
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FORM FOR GENERAL BID - 2         Name of Bidder:________________________________________ 

 
D. The undersigned agrees that, if he is selected as general contractor, he will within ten 

days, Saturdays, Sundays, and legal holidays excluded, after presentation thereof by the 
awarding authority, execute a contract in accordance with the terms of this bid and furnish a 
labor and materials or payment bond, of a surety company qualified to do business under 
the laws of the commonwealth and satisfactory to the awarding authority and in the sum of 
the contract price, the premiums for which are to be paid by the general contractor and are 
included in the contract price; provided, however, that if there is more than one surety 
company, the surety companies shall be jointly and severally liable.  

 
The undersigned hereby certifies that he is able to furnish labor that can work in harmony 
with all other elements of labor employed or to be employed on the work; that all employees 
to be employed at the worksite will have successfully completed a course in construction 
safety and health approved by the United State Occupational Safety and Health 
Administration that is at least 10 hours in duration at the time the employee begins work; and 
that the undersigned shall furnish documentation of successful completion of said course with 
the first certified payroll report for each employee; and that he will comply  fully with all laws 
and regulations applicable to awards made subject to section 39M of chapter 30 of the 
General Laws. 

The undersigned further certifies under the penalties of perjury that this bid is in all respects 
bona fide, fair and made without collusion or fraud with any other person. As used in this 
subsection the word “person” shall mean any natural person, joint venture, partnership, 
corporation or other business or legal entity. The undersigned further certifies under penalty 
of perjury that the said undersigned is not presently debarred from doing public construction 
work in the commonwealth under the provisions of section 29F of chapter 29, or any other 
applicable debarment provisions of any other chapter of the General Laws or any rule or 
regulation promulgated thereunder. 

 

Date              ________ 
                          (Print Name of General Bidder) 
 
      By:         ________ 
                                (Signature) 
 
               ________ 
                (Printed Name & Title of Signatory) 
 
             _____ ________ 
                (Business Address) 
  
 
       City:   _______State:_______Zip:________ 
 
 
       Telephone (________) ____________-_____________ 
 
 
       Email Address:________________________________ 
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FORM FOR GENERAL BID - 3         Name of Bidder:________________________________________ 

Complete the applicable section below. 
 
 1. If a Corporation: 
 
  Incorporated in what state:           
 
  President:              
 
  Treasurer:              
 
  Secretary:              
 
 2. If a Partnership (list all partners):  
 
  Name of Partner:          
 
  Residence:           
 
  Name of Partner:          
 
  Residence:           
 
  Name of Partner:          
 
  Residence:           
 
 3. If an Individual: 
 
  Name:           
 
  Residence:           
 
 
 4. If an Individual doing business under a firm name: 
 
  Name of Firm:          
 
  Name of Individual:         
 
  Business Address:         
 
  Residence:           
 
 5. Other form of business organization: 
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FORM FOR GENERAL BID - 4         Name of Bidder:________________________________________ 

BIDDER’S QUALIFICATIONS AND REFERENCES FORM 
 

Please type or print legibly. If necessary, add additional sheets for starred items. This information will be utilized by the 
Town of Arlington for purposes of determining bidder responsiveness and responsibility with regard to the requirements 
and specifications of this contract. This form must be attached by the bidder to his completed bid form. 
 
1. Firm name __________________________________________________________ 
 
2. Number of years bidder has done business under its present name  _____________ 
 

*3. Has the bidder ever failed to complete a contract awarded to him? 
 ____YES  ____NO   

 
If yes, where and why____________________________________________________ 
 
_____________________________________________________________________ 
 

*4. List all work the bidder has completed within the past 5 years that is comparable in 
scope, complexity and value to that of the work of this contract. Bidder must list a minimum 
of three such projects. Bidder may substitute its own form for the one below, provided 
said form includes all information requested. 
 
Project Name/Location __________________________________________________ 

Owner Name/Address  ___________________________________________________ 

Contract Value _____________________   Date Completed __________________ 

Type of Work___________________________________________________________ 

Contact Person_______________________________ Telephone No.______________ 

 

Project Name/Location __________________________________________________ 

Owner Name/Address  ___________________________________________________ 

Contract Value _____________________   Date Completed __________________ 

Type of Work___________________________________________________________ 

Contact Person_______________________________ Telephone No.______________ 
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FORM FOR GENERAL BID - 5         Name of Bidder:________________________________________ 

Project Name/Location __________________________________________________ 

Owner Name/Address  ___________________________________________________ 

Contract Value _____________________   Date Completed __________________ 

Type of Work___________________________________________________________ 

Contact Person_______________________________ Telephone No.______________ 

 

Project Name/Location __________________________________________________ 

Owner Name/Address  ___________________________________________________ 

Contract Value _____________________   Date Completed __________________ 

Type of Work___________________________________________________________ 

Contact Person_______________________________ Telephone No.______________ 

 

Project Name/Location __________________________________________________ 

Owner Name/Address  ___________________________________________________ 

Contract Value _____________________   Date Completed __________________ 

Type of Work___________________________________________________________ 

Contact Person_______________________________ Telephone No.______________ 

 

Attach to this form a list of qualified workers bidder proposes for this work and their 
credentials. 
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FORM FOR GENERAL BID - 6         Name of Bidder:________________________________________ 

Certificate of Non-Collusion 
 

The undersigned certifies under the penalties of perjury that this bid is in all respects bona 
fide, fair and made without collusion or fraud with any other person. As used herein, the 
word “person” shall mean any natural person, joint venture, partnership, corporation, or other 
business or legal entity. 
 
_________________________________________________________________ 
Name and Title of Individual Authorized to Sign (Print or Type) 
 
_________________________________________________________________ 
Authorized Signature 
 
_________________________________________________________________ 
Legal Name of Business Entity (Print or Type) 
 

Statement of State Tax Compliance 
 
Pursuant to M.G.L. c.62C, §49A, I certify under the penalties of perjury that, to the best of 
my knowledge and belief, 
_____________________________________________________________ 

(Legal Name of Business Entity – Print or Type) 
is in compliance with all laws of the Commonwealth relating to taxes, reporting of employees 
and contractors, and withholding and remitting child support. 
 
_________________________________________________________________ 
Name and Title of Individual Authorized to Sign (Print or Type) 
 
_________________________________________________________________ 
Authorized Signature 
 
_________________________________________________________________ 
Social Security Number or Federal Identification Number 
 

Certificate of Labor Harmony & OSHA Training 
 
The undersigned hereby certifies that it is able to furnish labor that can work in harmony with 
all other elements of labor employed or to be employed in the Work; that all employees to be 
employed at the worksite shall have successfully completed a course in construction safety 
and health approved by OSHA (the United States Occupational Safety and Health 
Administration) that is at least 10 hours in duration at the time the employee begins work; and 
that the undersigned shall furnish documentation of successful completion of said course with 
the first certified payroll report for each employee; and that it shall comply fully with all laws 
and regulations applicable to awards made subject to M.G.L. Chapter 149, §44A. 
 
_________________________________________________________________ 
Name and Title of Individual Authorized to Sign (Print or Type) 
 
_________________________________________________________________ 
Authorized Signature 
 
_________________________________________________________________ 
Social Security Number or Federal Identification Number 
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FORM FOR GENERAL BID – 7 Name of Bidder  
 

PRICE SHEET 
(This form must be submitted with bid.) 

 
 YEAR 1 Est Qty  Rate   Total (in figures)  Total (in words)  
1. Licensed Electrician – Normal/Urgent 160 hrs $  /hr $    dollars 
2. Licensed Electrician - Emergency 16 hrs $  /hr $    dollars 
3. Apprentice/Helper – Normal/Urgent 160 hrs $  /hr $    dollars 
4. Apprentice/Helper - Emergency 16 hrs $  /hr $    dollars 
5. Travel Time/Expenses 12 trips $  /trip $    dollars 
6.  Materials Allowance $10,000 x 110% /trip $ 11,000.00  Eleven thousand dollars 
   

Total Year 1 Price 
 
$ 

    
dollars 

 
 
 YEAR 2 Est Qty  Rate   Total (in figures)  Total (in words)  
1. Licensed Electrician – Normal/Urgent 160 hrs $  /hr $    dollars 
2. Licensed Electrician - Emergency 16 hrs $  /hr $    dollars 
3. Apprentice/Helper - Normal/Urgent 160 hrs $  /hr $    dollars 
4. Apprentice/Helper - Emergency 16 hrs $  /hr $    dollars 
5. Travel Time/Expenses 12 trips $  /trip $    dollars 
6.  Materials Allowance $10,000 x 110%  $ 11,000.00  Eleven thousand dollars 
   

Total Year 2 Price 
 
$ 

    
dollars 

 
 
 YEAR 3 Est Qty  Rate   Total (in figures)  Total (in words)  
1. Licensed Electrician – Normal/Urgent 160 hrs $  /hr $    dollars 
2. Licensed Electrician - Emergency 16 hrs $  /hr $    dollars 
3. Apprentice/Helper - Normal/Urgent 160 hrs $  /hr $    dollars 
4. Apprentice/Helper - Emergency 16 hrs $  /hr $    dollars 
5. Travel Time/Expenses 12 trips $  /trip $    dollars 
6.  Materials Allowance $10,000 x 110%  $ 11,000.00  Eleven thousand dollars 
   

Total Year 3 Price 
 
$ 

    
dollars 

 
Quantities are estimates and not guaranteed. Contract will be awarded to the bidder offering the lowest Total Year 1 price. 
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APPROVED AS TO FORM BY TOWN COUNSEL (MAY 2024) 

 

 
TOWN OF ARLINGTON  

STANDARD CONTRACT DOCUMENT 

 

Contract ID: 

 

Contractor Legal Name (and d/b/a): Town Department: 

 

 

Department Head: 

Contractor Address: Town Department Mailing Address: 

Contractor Vendor ID (if applicable): Billing Address (if different): 

 

Account Fund Department 

ID 

Project Not to Exceed Amount: Actual Amount 

    $ $ 

      

      

      

 

Contract Start Date Contract End Date Option to Renew (Y/N) Renewal Years 

    

  

Scope of work and contract details  

 

mdenatale
Highlight
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APPROVED AS TO FORM BY TOWN COUNSEL (MAY 2024) 

 

Town Comptroller 
APPROVED AS TO THE 
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TOWN OF ARLINGTON 

STANDARD CONTRACT GENERAL CONDITIONS 

 

Article 1. Definitions. 

 

1.1 The following terms in these Contract Documents shall be construed as follows:  

 

1.1.1 “Town” shall mean the Town of Arlington, Massachusetts.  

 

1.1.2 “Contract” and “Contract Documents” shall include, in the following hierarchy of 

document precedence, as applicable: the Town’s Standard Contract Document; these 

Standard Contract General Conditions; the Invitations for Bids, Requests for Proposals, or 

other solicitations; the Contractor’s responses including Contractor Certifications and 

Applications, excluding any language stricken by Town as unacceptable and including any 

negotiated statements of work contemplated by the solicitation; and Performance Bonds, 

which documents are incorporated herein by reference.  

 

1.1.3 “Contractor” shall mean the individual, partnership, corporation or other entity to which 

this Contract is awarded.  

 

1.1.4 “Official” shall mean the awarding authority/officer acting on behalf of the Town in the 

execution of the Contract.  

 

Article 2. Performance. 

 

2.1 The Contractor shall conform to all determinations and directions, in accordance with 

provisions of this Contract, of the Official concerning all questions which may arise relating to the 

performance of services under this Contract.  

 

2.2 The Contractor shall, upon written request of the Official, remove from Town premises and 

replace all individuals in the Contractor’s employ whom the Official determines to be disorderly, 

careless or incompetent or to be employed in violation of the terms of this Contract.  

 

2.3 Town is entitled to ownership and possession of all deliverables purchased or developed with 

Contract funds. All work papers, reports, questionnaires and other written materials prepared or 

collected by the Contractor in the course of completing the work to be performed under this 

Contract shall at all times be the exclusive property of the Town. The Contractor shall not use such 

materials for any purposes other than the purpose of this Contract without the prior written consent 

of the Official. All Contractor proprietary rights shall be detailed in the Contract Documents.  
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2.4 Prior to beginning performance under this Contract, Contractor must receive a Purchase Order 

from Town.  

 

Article 3. Acceptance of Goods and Services. 

 

3.1 Performance under this Contract shall include services rendered, obligations due, costs 

incurred, and goods and deliverables provided to and accepted by Town. The Town shall have a 

reasonable opportunity to inspect all goods and deliverables, services performed by, and work 

product of the Contractor, and accept or reject such goods, deliverables, services, or work product.  

 

Article 4. Time. 

 

4.1 It is understood and agreed that Contractor’s performance shall be timely and meet or exceed 

industry standards for the performance required.  

 

Article 5. Compensation. 

 

5.1 The Contractor may, in the absence of a payment schedule, periodically submit to the Official 

invoices, itemizing goods, services, labor and expenses for which compensation is due and 

requesting payment for goods received or services rendered by the Contractor during the period 

covered by the invoice.  

 

5.2 Thereupon the Official shall estimate the value of goods or services accepted by the Town in 

accordance with the specific terms and conditions of a Contract, and Town shall pay to the 

Contractor such amount less sums retained under the provisions of Article 8 of these General 

Conditions.  

 

5.3 The Town shall pay in full and complete compensation for goods received and accepted and 

services performed and accepted under this Contract in an amount not to exceed the amount shown 

on the face of this Contract paid in accordance with the rate indicated or in accordance with a 

prescribed schedule. Acceptance by the Contractor of any payment or partial payment, without 

any written objection by the Contractor, shall in each instance operate as a release and discharge 

of the Town from all claims, liabilities or other obligations relating to the performance of a 

Contract.  

 

5.4 In the event that this Contract provides for reimbursement by the Town to the Contractor for 

travel or related expenses, the Contractor may submit such proposed expenses to the Official for 

approval prior to the incurrence of such expenses. Such expenses shall be reviewed on a case-by-

case basis. Nothing herein shall be construed to require the Town to reimburse the Contractor for 

the expenses described in this Section.   

 

5.5 The Contractor shall furnish any information, estimate or vouchers relating to the goods or 

services or to documentation of labor or expenses as may be requested by the Official.  

 

Article 6. Relationship with the Town. 
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6.1 The Contractor is retained solely for the purposes set forth in this Contract. Contractor's 

relationship to the Town during the term of this Contract shall be that of an independent Contractor. 

The Contractor shall have no authority to involve the Town in any contract or to incur any liability 

on the part of the Town. The Contractor, its agents or employees shall not be considered as having 

the status or pension rights of an employee; provided that the Contractor shall be considered an 

employee for the purpose of General Laws c. 268A (the Conflict of Interest Law). The Town shall 

not be liable for any personal injury to or death of the Contractor, its agents or employees.  

 

6.2 Unless all the terms and conditions for the delivery or provision of goods or services by the 

Contractor to the Town specified by this Contract are expressly set forth in a writing incorporated 

herein by reference, such delivery of goods or services shall require written approval of or direction 

by the Official prior to the incurrence of any liability by the Town. The Town has no legal 

obligation to compensate a Contractor for performance that is not requested and is intentionally 

delivered by a Contractor outside the scope of a Contract.  

 

6.3 Any amendments to the terms and conditions of this Contract must be in writing and signed 

by the Official and Contractor and filed with the Town Comptroller. The Town’s Standard 

Contract Document and Standard Contract General Conditions shall supersede any conflicting 

verbal or written agreements relating to the performance of a Contract, including contract forms, 

purchase orders, or invoices of the Contractor.  

 

6.4 Forbearance or indulgence in any form or manner by a party shall not be construed as a waiver, 

nor in any way limit the legal or equitable remedies available to that party. No waiver by either 

party of any default or breach shall constitute a waiver of any subsequent default or breach.  

 

Article 7. Assumption of Loss and Liability. 

 

7.1 The Contractor shall pay and be exclusively responsible for all debts for labor and material 

contracted for by Contractor for the rental of any appliance or equipment hired by Contractor 

and/or for any expense incurred on account of services to be performed under this Contract. 

 

7.2 The Contractor shall bear the risk of loss for any Contractor materials used for a Contract and 

for all goods and deliverables, until possession, ownership and full legal title to the goods and 

deliverables are transferred to and accepted by the Town.  

7.3 To the fullest extent permitted by law, the Contractor shall indemnify, hold harmless, and 

assume the defense of the Town, its officers, agents or employees, with counsel acceptable to 

Town, which acceptance shall not be unreasonably withheld, from all liabilities, suits, claims, 

losses, and costs or any other damages against them or any of them arising from any act or omission 

of the Contractor, its agents, officers, employees, or subcontractors in any way connected with 

performance under this Contract.  

 

Article 8. Remedies of the Town. 

 

8.1 If the Contractor provides goods and/or services that do not comply with Contract 

specifications and requirements as reasonably determined by the Official, the Official may request 

that the Contractor refurnish services or provide substitute goods at no additional cost to the Town 
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until approved by the Official. If the Contractor shall fail to provide satisfactory goods or services, 

the Official, in the alternative, may make any reasonable purchase or Contract to purchase goods 

or services in substitution for those due from the Contractor. The Town may deduct the cost of any 

substitute Contract or nonperformance of services together with incidental and consequential 

damages from the Contract price and shall withhold such damages from sums due or to become 

due to the Contractor. The Town otherwise retains all rights and remedies at law or in equity.  

 

8.2 If the damages sustained by the Town as determined by the Official exceed sums due or to 

become due, the Contractor shall pay the difference to the Town upon demand.  

 

8.3 The Contractor shall not be liable for any damages sustained by the Town due to the 

Contractor's failure to furnish goods or services under the terms of this Contract if such failure is 

in fact caused by the occurrence of a contingency the nonoccurrence of which was a basic 

assumption under which this Contract was made, including but not necessarily limited to a state 

of war, act of enemies, embargoes, expropriation or labor strike or any unanticipated federal, state,  

or municipal governmental regulation or order, provided that the Contractor has notified the 

Official in writing of such cause as soon as practicable.  

 

8.4 The Town may terminate this Contract for cause if the Contractor has breached any material 

term or condition and has not corrected the breach within a reasonable period of time after written 

notice from the Town identifying the breach. This Contract may be terminated at any time for the 

convenience of the Town at the option of the Official by delivering or mailing to the Contractor at 

the Contractor's business address a written notice of termination setting forth the date, not less than 

seven (7) days after the date of such delivery or mailing, when such termination shall be effective. 

In the event of such termination for convenience, the Contractor shall be compensated for services 

rendered to the effective date of said termination in accordance with the rates of compensation 

specified in this Contract. The parties agree that if Town erroneously, improperly or unjustifiably 

terminates for cause, such termination shall be deemed a termination for convenience, which shall 

be effective thirty (30) days after such notice of termination for cause is provided.  

 

Article 9. Remedies of the Contractor. 

 

9.1 If damages, other than loss on nonconforming services or on services not performed, are 

actually sustained by the Contractor due to any act or material omission for which the Town is 

legally responsible, the Town may allow a sum equal to the amount of such damages sustained by 

the Contractor as determined by the Official in writing, provided the Contractor shall have 

delivered to the Official a detailed written statement of such damages and cause thereof within 

thirty (30) days after the act or material omission by the Town.  

 

Article 10. Prohibition Against Assignment. 

 

10.1 The Contractor shall not assign, delegate, subcontract or in any way transfer any interest in 

this Contract without prior written consent of the Official.  

 

Article 11. Compliance with Law and Public Policy. 
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11.1 This Contract is made subject to all laws of the Commonwealth of Massachusetts. If the 

Contractor is a business, the Contractor certifies that it is listed under the Secretary of State’s 

website as licensed to do business in Massachusetts, as required by law.  

11.2 The Contractor shall provide, at its sole expense, all necessary licenses, permits or other 

authorizations required by the Town, the Commonwealth of Massachusetts or any other 

governmental agency with proper jurisdiction.  

 

11.3 Where applicable, the Contractor shall take out and maintain during the term of this Contract 

such Worker's Compensation insurance as may be reasonably necessary to protect the Contractor 

from claims under General Laws c. 152 (the Worker's Compensation Law).  

 

11.4 The Contractor shall maintain for the duration of the Contract professional, liability, and other 

insurance as required by the solicitation or as otherwise required by Town, but in no event less 

than the amount and type of insurance coverage sufficient to cover the performance. The 

Contractor shall name the Town as an additional insured on the policies described in this Section. 

The Town’s insurance requirements are further described in the Insurance Addendum to this 

Contract. 

 

11.5 The Contractor agrees and shall require any subcontractor to agree not to discriminate in 

connection with the performance of work under the Contract against any employee or applicant 

for employment because of sex, race, color, sexual orientation, gender identity or expression, 

marital status, parental status, sex-offender status, prior psychiatric treatment, military status, 

religious creed, disability, national origin, ancestry, source of income, or age, unless based upon  

a legally permissible and bona fide occupational qualification. The Contractor agrees and shall 

require any subcontractor to agree to post in conspicuous places notices to be provided by the 

Massachusetts Commission Against Discrimination, setting forth provisions of the Fair 

Employment Practice Law of the Commonwealth.  

 

11.6 The Contractor’s attention is called to General Laws c. 268A (the Conflict of Interest Law). 

The Contractor shall not act in collusion with any Town officer, agent, or employee, nor shall the 

Contractor make gifts regarding this Contract or any other matter in which the Town has a direct 

and substantial interest.  

 

11.7 The Contractor shall keep himself fully informed of all Town Bylaws, any regulations, and 

State and Federal laws, which in any manner affect the work herein specified. The Contractor shall 

at all times observe and comply with said ordinances, regulations or laws, and shall defend, hold 

harmless, and indemnify the Town, its officers, agents and employees against any claim or liability 

arising from or based on the violations of such bylaws, regulations or laws, caused by the negligent 

actions or omissions of the Contractor, its agents, or employees.  

 

11.8 The Contractor certifies that neither it nor any of its subcontractors are currently debarred or 

suspended by the U.S. government, the Commonwealth of Massachusetts, or any of its 

subdivisions.  

 

11.9 The Contractor certifies that neither it nor any of its subcontractors have been subject to a 

federal or state criminal or civil judgment, administrative citation, final administrative 
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determination, order or debarment resulting from a violation of G.L. c.149, c.151, or the Fair Labor 

Standards Act within three (3) years prior to the date of the Contract; or certifies that it has provided 

copies of any and all of the above to the Official prior to the date of the Contract and any required 

wage bond or insurance; and certifies that while the Contract is in effect, it will report any instance 

of the above to the Official within five (5) days of Contractor’s receipt. The Contractor agrees and 

shall require any subcontractor to post in conspicuous places notices to be provided by the Town, 

informing employees of the protections of applicable local, state, and federal law.  

 

11.10 Contractor agrees that they shall comply fully with all state and federal laws and regulations 

regarding human trafficking and forced labor. Failure to do so will be considered a breach of this 

Contract.  

 

11.11 If applicable, as determined by the Massachusetts Department of Labor Standards, the 

Contractor shall comply with the Massachusetts Prevailing Wage Law (M.G.L. c. 149, s.26, -27H) 

for public works projects, which establishes minimum wage rates for workers on such projects. 

The Contractor shall comply and shall cause its subcontractors to comply with M.G.L. c. 149, s. 

27B, which requires that a true and accurate record be kept of all persons employed on a project 

for which the prevailing wage rates are required. The Contractor shall, and shall cause its 

subcontractors to, submit weekly copies of their weekly payroll records to the Town, to the extent 

the Prevailing Wage Law is applicable.  

 

11.12 The Contractor shall comply with the Town’s Bylaws for any contract awarded pursuant to 

M.G.L. c.149 or M.G.L. c.30, sec. 39M et. seq., and as may be amended from time to time. 

 

 

 

 

Article 12. Contract Subject to Appropriation.  

 

12.1 This Contract and payments hereunder are subject to the availability of an appropriation 

therefor. Any oral or written representations, commitments, or assurances made by the Official or 

any other Town representatives are not binding. Contractors should verify funding prior to 

beginning performance.  

 

12.2 If the Contract is funded under a grant with the Federal Government, it is being executed 

without further appropriation pursuant to General Laws c. 44, s.53A.  

 

12.3 When the amount of the Town Comptroller’s certification of available funds is less than the 

face amount of the Contract, the Town shall not be liable for any claims or requests for payment 

by the Contractor which would cause total claims or payments under this Contract to exceed the 

amount so certified.  

 

12.4 Unless otherwise expressly provided in a writing incorporated herein by reference, the amount 

certified by the Town Comptroller as available funds under this Contract may be increased or 

decreased by the Official with the written approval of such change by the Town Comptroller. In 

the event of any decrease in the amount certified, the Contractor shall be compensated for services 
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rendered to the effective date of such reduction, in accordance with the rates of compensation 

specified in this Contract.  

 

Article 13. Release of Town on Final Payment. 

 

13.1 Acceptance by the Contractor of payment from the Town for final services under this Contract 

shall be deemed to release forever the Town from all claims and liabilities, except those which the 

Contractor notifies the Official in writing within six (6) months after such payment.  

 

Article 14. Public Records and Access.  

 

14.1 This Contract is subject to the Commonwealth’s Public Records Law, M.G.L. ch. 66. s. 10. 

Any documents related to this Contract shall be retained according to the Secretary of State’s 

Municipal Retention Schedule or as required by the Town for a period not shorter than required 

said Municipal Retention Schedule. 

 

14.2 The Contractor shall provide full access to records related to performance and compliance to 

the Town for seven (7) years beginning on the first day after the final payment under this Contract 

or such longer period necessary for the resolution of any litigation, claim, negotiation, audit or 

other inquiry involving this Contract. Access to view Contractor records related to any breach or 

allegation of fraud, waste and/or abuse may not be denied and Contractor cannot claim 

confidentiality or trade secret protections solely for viewing but not retaining documents. Routine 

Contract performance compliance reports or documents related to any alleged breach or allegation 

of non-compliance, fraud, waste, abuse or collusion may be provided electronically and shall be 

provided at Contractor’s own expense. Reasonable costs for copies of non-routine Contract related 

records shall not exceed the rates for public records under 950 C.M.R. 32.00.  

 

Article 15. State Taxation Certification. 

 

15.1 Pursuant to M.G.L. c. 62C, s. 49A, the Contractor certifies under penalties of perjury, that to 

the best of Contractor’s knowledge and belief, Contractor has complied with all laws of the 

Commonwealth relating to taxes, reporting of employees and contractors, and withholding and 

remitting of child support. (NOTE: The Taxpayer Identification Number will be furnished to the 

Massachusetts Department of Revenue to determine compliance with the above- referenced law).  

 

Article 16. Monies Owed to Town. 

 

16.1 Pursuant to M.G.L. c. 60, s. 93, the Contractor agrees that the Town Treasurer and Collector 

may withhold from amounts owing and payable to the Contractor under this Contract any sums 

owed to any department or agency of the Town of Arlington which remain wholly or partially 

unpaid. This shall include but not be limited to unpaid taxes and assessments, police details, and 

any other fees and charges until such sums owed have been paid in full, and the Town Treasurer 

and Collector may apply any amount owing and payable to the Contractor to satisfy any monies 

owed to the Town.   

 

Article 17. Prohibition Against Bid Collusion. 
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17.1 The Contractor certifies under penalties of perjury that his/her bid or proposal has been made 

and submitted in good faith and without collusion, fraud, or unfair trade practice with any other 

person. As used in this article, the word "person" shall mean any natural person, business, 

partnership, corporation, union, committee, club, or other organization, entity or group of 

individuals. Any actions to avoid or frustrate fair and open competition are prohibited by law, and 

shall be grounds for rejection or disqualification of a Response or termination of this Contract.  

 

 

Article 18. Choice of Law. 

 

18.1 Any actions arising out of this Contract shall be governed by the laws of Massachusetts, and 

shall be brought and maintained in a State or federal court in Massachusetts which shall have 

exclusive jurisdiction thereof. 

Article 19. Effective Date and Signatures. 

19.1 This Contract shall be effective upon the date signed by the parties on the Town’s Standard 

Contract Document. 
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INSURANCE ADDENDUM 

 THIS INSURANCE ADDENDUM (“Insurance Addendum”) is hereby incorporated by 

reference into the Town’s Standard Contract General Conditions.  

1. Scope and term.  

a. The Contractor shall maintain for the duration of the Contract professional, liability, 

and other insurance as required by the solicitation or as otherwise required by Town, 

but in no event less than the amount and type of insurance coverage sufficient to cover 

the performance.  

b. The Contractor shall name the Town as an additional insured on the policies required 

and shall specifically refer in the certificates to this Contract and shall state that 

insurance is as required by this Contract. The description of each coverage listed on the 

certificates shall include an appropriate means of identification. The Contractor shall 

not commence the work until proof of compliance with this Section has been furnished 

to the Town.  

c. Not later than the commencement date of the Contract, and annually thereafter for 

the term of this Contract or any extension thereof, Contractor shall furnish the Town 

with certificates of insurance evidencing coverages described in the Contract and 

any associated documents, and evidencing the Town’s additional insured status. 

Such certificates shall contain a provision providing the Town thirty (30) days 

advance written notice by registered mail of any change in or cancellation of 

coverage or ten (10) days’ notice if cancellation is due to nonpayment of premiums. 

 

2. Requirements. The Contractor shall maintain the above-mentioned policies consistent with 

addendum with carriers having an A.M. Best credit rating of A-VIII (or better). The required 

insurance policies shall include all major divisions of coverage and shall be on a 

comprehensive general basis including premises and operations (including X-C-U), and 

owned, non-owned, and hired motor vehicles. Such insurance shall be written for not less than 

the limits of liability required by law, or the limits set forth below, whichever are greater. 

3. Remedies. The Town reserves the right to pursue any remedies available at law or in equity 

for the Contractor’s failure to comply with the requirements set forth in this addendum.  

 

4. Waiver. The Contractor agrees to waive all claims against the Town, its officers, agents or 

employees for any injury or death sustained by Contractor’s officers or employees, or for 

damage to its vehicles or equipment arising out of work contemplated by this Contract. The 

Contractor and all subcontractors shall waive subrogation rights against the Town for all losses.
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5. Notice of Occurrence. Notice of Occurrence shall be given to the Town at the following 

addresses: 

 

Town of Arlington 

c/o Town Manager 

730 Massachusetts Avenue 

Arlington, MA 02476 

 

With a copy to: 

 

Town Counsel 

50 Pleasant Street 

Arlington, MA 02476 

 

 

 

 

 

 

 



Town of Arlington IFB No. 25-42 On-Call Electrical Service & Repairs 
Various Buildings  

 

 

CERTIFICATE OF AUTHORITY 
 

At a duly authorized meeting of the Board of Directors of the ___________________________________ 
        (Name of Corporation) 
held on ______________________ at which all Directors were present or waived notice, it was voted that 
  (Date) 

________________________________________ of this company, be and hereby is authorized to execute  
(Officer and Title) 

contracts and bonds in the name and behalf of said company, and affix its Corporate Seal thereto, and 

such execution of any contract or bond of obligation in this company’s name on its behalf of such 

__________________________ under seal of the company shall be valid and binding upon this company. 
 (Officer) 

       A TRUE COPY, 

       ATTEST: 
       _______________________________________ 
       Place of Business: 
       _______________________________________ 

       _______________________________________ 

I hereby certify that I am the ________________________ of the ________________________________ 
     (Title)    (Name of Corporation) 

that ___________________________________ is the duly elected _______________________________ 
 (Name of Officer)       (Title) 
of said company, and the above vote has not been amended or rescinded and remains in full force and 
effect as of the date of this contract. 
       Signature:_______________________________ 

       Name/Title:_____________________________ 

       Date:__________________________________ 
         (Corporate Seal) 

COMMONWEALTH OF MASSACHUSETTS 

_________________________________________ _______________________________________ 
COUNTY, SS.      DATE 
 
Then personally appeared the above named ____________________________________ and 
acknowledged the foregoing instrument to be his/her free act and deed before me. 
 
_________________________________________ _______________________________________ 
Notary Public      My commission expires 
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CONSOLIDATED GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION 
 
 

ARTICLE1 
 

GENERAL PROVISIONS 
 
1.1 BASIC DEFINITIONS 
 
1.1.1 THE CONTRACT DOCUMENTS 
 
The Contract Documents consist of the Agreement between Owner and Contractor (hereinafter the 
Agreement), the Consolidated General Conditions of the Contract for Construction, the 
Supplemental Statutory Conditions, Drawings, Specifications, including all numbered sections, 
Addenda issued prior to execution of the Contract, Instructions to Bidders and Proposal, other 
documents listed in the Agreement and within the Building Requirements, Contract Forms and 
Conditions of the Contract (as set out in the Project Manual), and Modifications issued after 
execution of the Contract. A Modification is (1) a written amendment to the Contract signed by 
both parties, (2) a Change Order, (3) a Construction Change Directive or (4) a written order for a 
minor change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, 
the Contract Documents do not include other documents such as bidding requirements 
(advertisement or invitation to bid, Instructions to Bidders, sample forms, the Contractor's bid or 
portions of addenda relating to bidding requirements). 
 
In the event of any conflict among the Contract Documents, the Documents shall be construed 
according to the following priorities: 
 
Highest Priority: Modifications 
Second Priority: Agreement 
Third Priority: Addenda--later date to take precedence Fourth Priority:
 Supplemental Statutory Conditions Fifth Priority: Specifications 
and Drawings 
Sixth Priority: Consolidated General Conditions 
Seventh Priority: Instructions to Bidders and Proposal 
 
Any references throughout the contract documents (or any other project documents) to "General 
Conditions" or "Supplementary General Conditions" are deleted and "Consolidated General 
Conditions and Supplemental Statutory Conditions" is substituted therefor. All bidders and sub- 
bidders take note that the Town has consolidated and modified former versions of the standard form 
AIA Document A210 General Conditions of the Contract for Construction with the Town's                                                                       
desired Supplementary General Conditions into one document. The Supplemental Statutory 
Conditions remain intact and separate, and form a part of the Contract Documents. 
 
1.1.2 THE CONTRACT 
 
The Contract Documents form the Contract for Construction. The Contract represents the entire and 



 

 
Consolidated General Conditions - Page | 2 

(Rev. 01/29/10) 

integrated agreement between the parties hereto and supersedes prior negotiations, representations 
or agreements, either written or oral. The Contract may be amended or modified only by a 
Modification. Except as provided in Paragraph 3.18, nothing contained in the Contract Documents 
shall be construed to create any contractual relationship (1) between the Architect and the Contractor, 
(2) between the Owner or the Architect and a Subcontractor or Sub- subcontractor, (3) between the 
Owner and the Architect, or (4) between any persons or entities other than the Owner and the 
Contractor. The Contract Documents shall comply with the requirements of Mass. Gen. Laws 
Chapter 44, Section 31C. 
 
1.1.3 THE WORK 
 
The term "Work" means the construction and services required by the Contract Documents, whether 
completed or partially completed, and includes all other labor, materials, equipment and services 
provided or to be provided by the Contractor to fulfill the Contractor's obligations. The Work may 
constitute the whole or a part of the Project. 
 
1.1.4 THE PROJECT 
 
The Project is the total construction of which the Work performed under the Contract Documents 
may be the whole or a part and which may include construction by the Owner or by separate 
contractors. 
 
1.1.5 THE DRAWINGS 
 
The Drawings are the graphic and pictorial portions of the Contract Documents, wherever located 
and whenever issued, showing the design, location and dimensions of the Work, generally including 
plans, elevations, sections, details, schedules and diagrams. 
 
1.1.6 THE SPECIFICATIONS 
 
The Specifications are that portion of the Contract Documents consisting of the written requirements 
for materials, equipment, construction systems, standards and workmanship for the Work, and 
performance of related services. 
 
1.1.7 THE PROJECT MANUAL 
 
The Project Manual is the volume usually assembled for the work which may include the bidding 
requirements, sample forms, Consolidated General Conditions of the Contract and 
Specifications. 
 
1.2 EXECUTION, CORRELATION AND INTENT 
 
1.2.1 The Contract Documents shall be signed by the Owner and Contractor as provided 
in the Agreement. A copy of the signed set shall be deposited with the Architect. If either the Owner 
or Contractor or both do not sign all the Contract Documents, the Architect shall identify such 
unsigned Documents upon request. 
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1.2.2 Execution of the Contract by the Contractor is a representation that the Contractor 
has visited the site, become familiar with local conditions under which the Work is to be performed, 
and correlated personal observations with requirements of the Contract Documents. By executing 
the Contract, the Contractor also certifies, under penalties of perjury, that to the best of his 
information, knowledge and belief he has complied with all laws of the Commonwealth of 
Massachusetts relating to taxes. 
 
1.2.3 The intent of the Contract Documents is to include all items necessary for the proper 
execution and completion of the Work by the Contractor. The Contract Documents are 
complementary, and what is required by one shall be as binding as if required by all; performance 
by the Contractor shall be required only to the extent consistent with the Contract Documents and 
reasonably inferable from them as being necessary to produce the intended results. All Work 
mentioned or indicated in the Contract Documents shall be performed by the Contractor as part of 
this Contract unless it is specifically indicated in the Contract Documents that such Work is to be 
done by others. 
 
1.2.4 Organization of the Specifications into divisions, sections and articles, and 
arrangement of Drawings shall not control the Contractor in dividing the Work among 
Subcontractors or in establishing the extent of Work to be performed by any trade. 
 
1.2.5 Unless otherwise stated in the Contract Documents, words which have well- known 
technical or construction industry meanings are used in the Contract Documents in accordance with 
such recognized meanings. 
 
1.2.6                Where codes, standards, requirements and publications of public and private bodies 
are referred to in the Specifications, references shall be understood to be to the latest revisions prior 
to the date of receiving bids, except where otherwise indicated. 
 
1.2.7 Where no explicit quality or standards for materials or workmanship are established 
for Work, such Work or materials is to be of good, workmanlike quality for the intended use and 
consistent with the quality of the surrounding Work and of the construction of the Project generally. 
 
1.2.8 All manufactured articles, materials, and equipment shall be applied, installed, 
connected, erected, used, cleaned, and conditioned in accordance with the manufacturer's written or 
printed directions and instructions unless otherwise indicated in the Contract Documents. 
 
1.2.9 The Mechanical, Electrical and Fire Protection Drawings are diagrammatic only, 
and are not intended to show the alignment, physical locations or configurations of such Work. 
 
Such Work shall be installed without additional cost to the Owner to clear all obstructions, permit 
proper clearances for the Work of other trades, and present an orderly appearance where exposed. 
Prior to beginning such Work, the Contractor shall prepare coordination drawings showing the exact 
alignment, physical location and configuration of the Mechanical, Electrical and Fire Protection 
installations and demonstrating to the Contractor's satisfaction that the installations will comply with 
the preceding sentence. 
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1.2.10              Exact locations of fixtures and outlets shall be obtained from the Architect as provided 
in Subparagraph 3.2.5 before the Work is roughed in; Work installed without such information from 
the Architect shall be relocated at the Contractor's expense. 
 
1.2.11 Test boring or soil test information included with the Contract Documents or 
otherwise made available to the Contractor was obtained by the Owner for use by the Architect in the 
design of the Project or Work. The Owner does not hold out such information to the Contractor as 
an accurate or approximate indication of subsurface conditions, and no claim for extra cost or 
extension of time resulting from a reliance by the Contractor on such information shall be allowed 
except as provided in Subparagraph 4.3.6. 
 
1.3 OWNERSHIP AND USE OF ARCHITECT'S DRAWINGS, SPECIFICATIONS 
AND OTHER DOCUMENTS 
 
1.3.1 The Drawings, Specifications and other documents prepared by the Architect are 
instruments of the Architect's service through which the Work to be executed by the Contractor is 
described. The Contractor may retain one contract record set. Neither the Contractor nor any 
Subcontractor, Sub-subcontractor or material or equipment supplier shall own or claim a copyright 
in the Drawings, Specifications and other documents prepared by the Architect, and unless otherwise 
indicated, and except as provided in the Owner/Architect Agreement for the Project, the Architect 
shall be deemed the author of them and will retain all common law, statutory and other reserved 
rights, in addition to the copyright. All copies of them, except the Contractor's record set, shall be 
returned or suitably accounted for to the Architect, on request, upon completion of the Work. The 
Drawings, Specifications and other documents prepared by the Architect, and copies thereof 
furnished to the Contractor, are for use solely with respect to this Project. They are not to be used by 
the Contractor or any Subcontractor, Sub-subcontractor or material or equipment supplier on other 
projects or for additions to this Project outside the scope of the Work without the specific written 
consent of the Owner and Architect. The Contractor, Subcontractors, Sub-subcontractors and 
material or equipment suppliers are granted a limited license to use and reproduce applicable 
portions of the Drawings, Specifications and other documents prepared by the Architect appropriate 
to and for use in the execution of their Work under the Contract Documents. All copies made under 
this license shall bear the statutory copyright notice, if any, shown on the Drawings, Specifications 
and other documents prepared by the Architect. Submittal or distribution to meet official regulatory 
requirements or for other purposes in connection with this Project is not to be construed as 
publication in derogation of the Architect's copyright or other reserved rights. Notwithstanding 
anything herein to the contrary, as between the Owner and Architect, their rights and obligations 
with respect to the Architect's instruments of service are governed by the provisions of the 
Owner/Architect Agreement for the Project. 
 
1.4 CAPITALIZATION 
 
1.4.1 Terms capitalized in these General Conditions include those which are (1) 
specifically defined, (2) the titles of numbered articles and identified references to Paragraphs, 
Subparagraphs and Clauses in a document or (3) the titles of documents published by the American 
Institute of Architects. 
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1.5 INTERPRETATION 
 
1.5.1 In the interest of brevity the Contract Documents frequently omit modifying words 
such as "all" and "any" and articles such as "the" and "an," but the fact that a modifier or an article 
is absent from one statement and appears in another is not intended to affect the interpretation of 
either statement. 
 

ARTICLE 2 
 

OWNER 
 

2.1 DEFINITIONS 
 
2.1.1 The Owner is the person or entity identified as such in the Agreement and is 
referred to throughout the Contract Documents as if singular in number. From time to time herein 
the Owner is referred to as the Town. 
 
2.1.2 The Project Manager is the person or entity identified as such in writing by the 
Owner, at the Owner's option. The Project Manager shall act as the Owner's representative with 
respect to all matters pertaining to the Project. The duties, responsibilities, and obligations of the 
Project Manager under this Contract may be modified from time to time by the Town, so long as 
such modifications do not interfere materially with the Contractor's performance of the Work 
hereunder, and so long as the Contractor is given notice of any such modifications that affect the 
Contractor's performance of the Work. 
 
2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER 
 
2.2.1 The Owner upon reasonable written request shall furnish to the Contractor in writing 
information which is necessary and relevant for the Contractor to evaluate, give notice of, or enforce 
mechanic's lien rights. Such information shall include a correct statement of the record legal title to 
the property on which the Project is located, usually referred to as the site, and the Owner's interest 
therein at the time of execution of the Agreement. 
 
2.2.2 The Owner shall furnish surveys describing physical characteristics, legal 
limitations and utility locations for the site of the Project, and a legal description of the site. 
    

2.2.3 Except for permits and fees which are the responsibility of the Contractor under the 
Contract Documents, the Owner shall secure and pay for necessary approvals, easements, 
assessments and charges required for construction, use or occupancy of permanent structures, or for 
permanent changes in existing facilities. 
 
2.2.4                Information or services required of the Owner hereunder shall be furnished by the 
Owner with reasonable promptness after receipt from the Contractor of a written request for such 
information or services. 
 
2.2.5 Unless otherwise provided in the Contract Documents, the Contractor will be 
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furnished, free of charge, such copies of Drawings and Project Manuals as are reasonably necessary 
for execution of the Work. 
 
2.2.6 The foregoing is in addition to other duties and responsibilities of the Owner 
enumerated herein and especially those in respect to Article 6 (Construction by Owner or by Separate 
Contractors), Article 9 (Payments and Completion) and Article 11 (Insurance and Bonds). 
 
2.3 OWNER'S RIGHT TO STOP THE WORK 
 
2.3.1 If the Contractor fails to correct Work which is not in accordance with the 
requirements of the Contract Documents as required by Paragraph 12.2 or persistently fails to carry 
out Work in accordance with the Contract Documents, the Owner, by written order signed by the 
Project Manager, may order the Contractor to stop the Work, or any portion thereof, until the cause 
for such order has been eliminated; however, the right of the Owner to stop the Work shall not give 
rise to a duty on the part of the Owner to exercise this right for the benefit of the Contractor or any 
other person or entity. 
 
2.3.2 The Owner may order the Contractor in writing to suspend, delay, or interrupt all or 
any part of the Work for such period of time as it may determine to be appropriate for the 
convenience of the Owner; provided however, that if there is a suspension, delay or interruption 
ordered by the Owner for fifteen days or more or due to a failure of the Owner to act within the time 
specified in this Contract, the Owner shall make an adjustment in the Contract Sum for any increase 
in the cost of performance of this Contract, but shall not include any profit to the Contractor on such 
increase; and provided further, that the Owner shall not make any adjustment in the Contract Sum 
under this provision for any suspension, delay, interruption or failure to act to the extent that such is 
due to any cause for which this Contract provides for an equitable adjustment of the Contract Sum 
under any other contract provisions. 
 
2.3.3 The Contractor must submit the amount of a claim under Subparagraph 2.3.2 to the 
Owner in writing as soon as practicable after the end of the suspension, delay, interruption or failure 
to act and, in any event, not later than 21 days after the end thereof. Except for costs due to a 
suspension order, the Owner shall not approve any costs in the claim incurred more than twenty days 
before the Contractor notified the Owner in writing of the act or failure to act involved in the claim. 
  

2.4 OWNER'S RIGHT TO CARRY OUT THE WORK 
 
2.4.1 If the Contractor defaults or neglects to carry out the Work in accordance with the 
Contract Documents and fails within a seven-day period after receipt of written notice from the 
Owner to begin and prosecute correction of such default or neglect with diligence and promptness, 
the Owner may, without prejudice to other remedies the Owner may have, correct such deficiencies. 
In such case an appropriate Construction Change Directive shall be issued deducting from payments 
then or thereafter due the Contractor the cost of correcting such deficiencies, including compensation 
for the Architect's additional services and expenses made necessary by such default, neglect or 
failure. If payments then or thereafter due the Contractor are not sufficient to cover such amounts, 
the Contractor shall pay the difference to the Owner. 
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ARTICLE 3 
 

CONTRACTOR 
 

3.1 DEFINITION 
 
3.1.1                The Contractor is the person or entity identified as such in the Agreement and is 
referred to throughout the Contract Documents as if singular in number. The term "Contractor" 
means the Contractor or the Contractor's authorized representative. 
 
3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY 
 CONTRACTOR 
 
3.2.1 Before starting the Work, and at frequent intervals during the progress thereof, the 
Contractor shall carefully study and compare the Contract Documents with each other and with any 
information furnished by the Owner pursuant to Subparagraph 2.2.2 and shall at once report to the 
Architect any error, inconsistency or omission the Contractor may discover. Any 
necessary change shall be ordered as provided in Article 7, subject to the requirements of Paragraph 
1.2 and other provisions of the Contract Documents. If the Contractor proceeds with the Work 
without such notice to the Architect, having discovered such errors, inconsistencies or omissions, or 
if by reasonable study of the Contract Documents the Contractor could have discovered such, the 
Contractor shall bear all costs arising therefrom. 
 
3.2.2 The Contractor shall take field measurements and verify field conditions and shall 
carefully compare such field measurements and conditions and other information known to the 
Contractor with the Contract Documents before commencing activities. Errors, inconsistencies or 
omissions discovered shall be reported to the Architect at once. Any necessary change shall be 
ordered as provided in Article 7, subject to the requirements of Paragraph 1.2 and other provisions 
of the Contract Documents. If the Contractor proceeds with the Work without such notice to the 
Architect, having discovered such errors, inconsistencies or omissions, the Contractor shall bear all 
costs arising therefrom. 
3.2.3 The Contractor shall perform the Work in accordance with the Contract Documents 
and any submittals made in accordance with Paragraph 3.12. 
 
3.2.4 The Contractor shall give the Architect timely notice of any additional Drawings, 
Specifications, or instructions required to define the Work in greater detail, or to permit the proper 
progress of the Work. 
 
3.2.5 The Contractor shall not proceed with any Work not clearly and consistently defined 
in detail in the Contract Documents, but shall request additional drawings or instructions from the 
Architect as provided in Subparagraph 3.2.4. If the Contractor proceeds with such Work without 
obtaining further Drawings, Specifications or instructions, the Contractor shall correct Work 
incorrectly done at the Contractor's own expense. 
 
3.3 SUPERVISION AND CONSTRUCTION PROCEDURES 
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3.3.1 The Contractor shall supervise and direct the Work, using the Contractor's best skill 
and attention. The Contractor shall be solely responsible for, and have control over construction 
means, methods, techniques, sequences and procedures and for coordinating all portions of the Work 
under the Contract. Where the Contract Documents refer to particular construction means, methods, 
techniques, sequences or procedures or indicate or imply that such are to be used in the Work, such 
mention is intended only to indicate that the operations of the Contractor shall be such as to produce 
at least the quality of work implied by the operations described, but the actual determination of 
whether or not the described operations may be safely and suitably employed on the Work shall be 
the responsibility of the Contractor, who shall notify the Architect in writing of the actual means, 
methods, techniques, sequences or procedures which will be employed on the Work, if these differ 
from those mentioned in the Contract Documents. All loss, damage, liability, or cost of correcting 
defective work arising from the employment of any construction means, methods, techniques, 
sequences or procedures shall be borne by the Contractor, notwithstanding that such construction 
means, methods, techniques, sequences or procedures are referred to, indicated or implied by the 
Contract Documents, unless the Contractor has given timely notice to the Owner and Architect in 
writing that such means, methods, techniques, sequences or procedures are not safe or suitable, and 
the Owner has then instructed the Contractor in writing to proceed at the Owner's risk. 
 
3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the 
Contractor's employees, Subcontractors and their agents and employees, and other persons 
performing portions of the Work under a contract with the Contractor. 
 
3.3.3 The Contractor shall not be relieved of obligations to perform the Work in 
accordance with the Contract Documents either by activities or duties of the Architect in the 
Architect's administration of the Contract, or by tests, inspections or approvals required or performed 
by persons other than the Contractor. 
 
3.3.4 The Contractor shall be responsible for inspection of portions of Work already 
performed under this Contract to determine that such portions are in proper condition to receive 
subsequent Work. 
 

3.4 LABOR AND MATERIALS 
 
3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide 
and pay for labor, materials, equipment, tools, construction equipment and machinery, water, heat, 
utilities, transportation, and other facilities and services necessary for proper execution and 
completion of the Work, whether temporary or permanent and whether or not incorporated or to be 
incorporated in the Work. The word "provide" shall mean furnish and install completely, including 
connections, unless otherwise specified. 
 
3.4.2 The Contractor shall enforce strict discipline and good order among the Contractor's 
employees and other persons carrying out the Contract. The Contractor shall not permit employment 
of unfit persons or persons not skilled in tasks assigned to them. 
 
3.5 WARRANTY 
 
3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment 
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furnished under the Contract will be of good quality and new unless otherwise required or permitted 
by the Contract Documents, that the Work will be free from defects not inherent in the quality 
required or permitted, and that the Work will conform with the requirements of the Contract 
Documents. Work not conforming to these requirements, including substitutions not properly 
approved and authorized, may be considered defective. The Contractor's warranty excludes remedy 
for damage or defect occurring after Substantial Completion and caused by abuse, modifications not 
executed by the Contractor, improper or insufficient maintenance, improper operation, or normal 
wear and tear under normal usage. 
 
3.5.2 The Contractor shall be responsible for determining that all materials furnished for 
the Work meet all requirements of the Contract Documents. The Architect may require the 
Contractor to produce reasonable evidence that a material meets such requirements, such as certified 
reports of past tests by qualified testing laboratories, reports of studies by qualified experts, or other 
evidence which, in the opinion of the Architect, would lead to a reasonable certainty that any material 
used, or proposed to be used in the Work, meets the requirements of the Contract Documents. All 
such data shall be furnished at the Contractor's expense. This provision shall not require the 
Contractor to pay for periodic testing of different batches of the same material, unless such testing 
is specifically required by the Contract Documents to be performed at the Contractor's expense. 
 
3.5.3 If the Contractor proposes to use a material which, while suitable for the intended 
use, deviates in any way from the detailed requirements of the Contract Documents, the Contractor 
shall inform the Architect in writing of the nature of such deviations at the time the material is 
submitted for approval, and shall request written approval of the deviation from the requirements of 
the Contract Documents, in accordance with the procedures set forth in Mass. Gen. Laws Chapter 
30, Section 39I. 
 
3.5.4 In requesting approval of deviations or substitutions, the Contractor shall provide, 
upon request, evidence leading to a reasonable certainty that the proposed substitution or deviation 
meets or exceeds the requirements set forth in Mass. Gen. Laws Chapter 30, Section 39M(b). If, in 
the opinion of the Architect, the evidence presented by the Contractor does not provide a sufficient 
basis for such reasonable certainty, the Architect may reject such substitution or deviation. 
 
3.5.5 The Contract Documents are intended to produce a building of consistent character 
and quality of design. All components of the building including visible items of mechanical and 
electrical equipment have been selected to have a coordinated design in relation to the overall 
appearance of the building. The Architect shall judge the design and appearance of proposed 
substitutes on the basis of their suitability in relation to the overall design of the Project, as well as 
for their intrinsic merits. The Architect will not approve as equal to materials specified proposed 
substitutes which, in the Architect's opinion, would be out of character, obtrusive, or otherwise 
inconsistent with the character or quality of design of the Project. In order to permit coordinated 
design of color and finishes the Contractor shall, if required by the Architect, furnish the substituted 
material in any color, finish, texture, or pattern which would have been available from the 
manufacturer originally specified, at no additional cost to the Owner. 
 
3.5.6 Any additional cost, or any loss or damage arising from the substitution of any 
material or any method for those originally specified shall be borne by the Contractor, 
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notwithstanding approval or acceptance of such substitution by the Owner or the Architect, unless 
such substitution was made at the written request or direction of the Owner or the Architect. 
 
3.5.7 The warranty provided in this paragraph 3.5 shall be in addition to and not in 
limitation of any other warranty required by the Contract Documents or otherwise prescribed by law. 
 
3.5.8 The Contractor shall procure and deliver to the Architect, no later than the date 
claimed by the Contractor as the date of Substantial Completion, all special warranties required by 
the Contract Documents. Delivery by the Contractor shall constitute the Contractor's guarantee to 
the Owner that the warranties shall be performed in accordance with their terms and conditions. 
 
3.6 TAXES 
 
3.6.1 The Contractor shall pay sales, consumer, use and similar taxes for the Work or 
portions thereof provided by the Contractor which are legally enacted when bids are received or 
negotiations concluded, whether or not yet effective or merely scheduled to go into effect. 
 
3.7 PERMITS, FEES AND NOTICES 
 
3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure 
and pay for the building permit and other permits and governmental fees, licenses and inspections 
necessary for proper execution and completion of the Work which are customarily secured after 
execution of the Contract and which are legally required when bids are received or negotiations 
concluded. Notwithstanding the foregoing, the Town hereby waives the fee for the 
Town's building permit for the Project. 
 
3.7.2 The Contractor shall comply with and give notices required by laws, ordinances, 
rules, regulations and lawful orders of public authorities bearing on performance of the Work. 
 
3.7.3 It is not the Contractor's responsibility to ascertain that the Contract Documents are 
in accordance with applicable laws, statutes, ordinances, building codes, and rules and regulations. 
However, if the Contractor observes that portions of the Contract Documents are at variance 
therewith, the Contractor shall promptly notify the Architect and Owner in writing, and necessary 
changes shall be accomplished by appropriate Modification. 
 
3.7.4 If the Contractor performs Work knowing it to be contrary to laws, statutes, 
ordinances, building codes, and rules and regulations without such notice to the Architect and Owner, 
the Contractor shall assume full responsibility for such Work and shall bear the attributable costs. 
 
3.8 ALLOWANCES 
 
3.8.1-3.8.2 OMITTED. 
 
3.9 SUPERINTENDENCE 
 
3.9.1                  The Contractor shall employ a competent superintendent, acceptable to the Owner, 
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and necessary assistants who shall be in attendance at the Project site full time during the progress 
of the Work until the date of Substantial Completion, and for such additional time thereafter as 
the Architect may determine to be necessary for the expeditious completion of the Work. The 
superintendent shall be licensed to act as superintendent in accordance with all applicable laws for 
projects of this type. The Contractor shall remove the superintendent if requested to do so in writing 
by the Owner, and shall promptly replace him with a competent person reasonably acceptable to the 
Owner. The superintendent shall represent the Contractor, and communications given to the 
superintendent shall be as binding as if given to the Contractor. 
 
3.9.2 The Contractor shall retain a competent Registered Professional Engineer or 
Registered Land Surveyor, acceptable to the Architect, who shall establish the exterior lines and 
required elevations of all buildings and structures to be erected on the site and shall establish 
sufficient lines and grades for the construction of associated Work such as, but not limited to, roads, 
utilities and site grading. The Engineer or Land Surveyor shall certify as to the actual location of the 
constructed facilities in relation to property lines, building lines, easements, and other restrictive 
boundaries. 
 
3.9.3 The Contractor shall establish the building grades, lines, levels, column, wall and 
partition lines required by the various Subcontractors in laying out their Work. 
 
3.9.4 The Contractor shall coordinate and supervise the Work performed by 
Subcontractors to the end that the Work is carried out without conflict between trades and so that no 
trade, at any time, causes delay to the general progress of the Work. If such delays occur, the Owner 
may deduct anticipated liquidated damages from the Progress Payments to the Contractor. The 
Contractor and all Subcontractors shall at all times afford each trade, any separate contractor, or the 
Owner, every reasonable opportunity for the installation of Work and the storage of materials. 
 
3.10 CONTRACTOR'S CONSTRUCTION SCHEDULES 
 
3.10.1 The Contractor shall prepare and submit to the Architect a progress schedule, and 
shall comply with such schedule, as described in Subparagraphs 8.2.4 through 8.2.8. 
 
3.11 DOCUMENTS AND SAMPLES AT THE SITE 
 
3.11.1 The Contractor shall maintain at the site for the Owner one record copy of the 
Drawings, Specifications, Addenda, Change Orders and other Modifications, in good order and 
marked currently to record changes and selections made during construction, and in addition 
approved Shop Drawings, Product Data, Samples and similar required submittals. These shall be 
available to the Architect and shall be delivered to the Architect for submittal to the Owner upon 
completion of the Work. 
 
3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 
3.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared 
for the Work by the Contractor or a Subcontractor Sub-subcontractor, manufacturer, supplier or 
distributor to illustrate some portion of the Work. 
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3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, 
brochures, diagrams and other information furnished by the Contractor to illustrate materials or 
equipment for some portion of the work. 
 
3.12.3 Samples are physical examples which illustrate materials, equipment or 
workmanship and establish standards by which the Work will be judged. 
 
3.12.4 Shop Drawings, Product Data, Samples and similar submittals are not Contract 
Documents. The purpose of their submittal is to demonstrate for those portions of the Work for 
which submittals are required the way the Contractor proposes to conform to the information given 
and the design concept expressed in the Contract Documents. Review by the Architect is subject to 
the limitations of this Paragraph 3.12 and Paragraph 4.2. 
 
3.12.5 The Contractor shall review, approve and submit to the Architect Shop Drawings, 
Product Data, Samples and similar submittals required by the Contract Documents with reasonable 
promptness, in accordance with the Contractor's progress schedule approved by the Architect, and 
in such sequence as to cause no delay in the Work or in the activities of the Owner or of separate 
contractors. Submittals made by the Contractor which are not required by the Contract Documents 
may be returned without action. 
 
3.12.6 The Contractor shall perform no portion of the Work requiring submittal and review 
of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has 
been reviewed by the Architect. Such Work shall be in accordance with reviewed and approved 
submittals. 
 
3.12.7 By approving and submitting Shop Drawings, Product Data, Samples, and similar 
submittals, the Contractor thereby represents that the Contractor has determined and verified all 
dimensions, quantities, field dimensions, relations to existing work, coordination with work to be 
installed later, coordination with information on previously accepted Shop Drawings, Product Data, 
Samples, or similar submittals and verification of compliance with all the requirements of the 
Contract Documents. The accuracy of all such information is the responsibility of the Contractor. In 
reviewing Shop Drawings, Product Data, Samples, and similar submittals the Architect shall be 
entitled to rely upon the Contractor's representation that such information is correct and accurate. 
 
3.12.8 The Contractor shall not be relieved of responsibility for deviations from 
requirements of the Contract Documents by the Architect's review of Shop Drawings, Product Data, 
Samples or similar submittals unless the Contractor has specifically informed the Architect in writing 
of such deviation at the time of submittal and the Architect has given written approval to the specific 
deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop 
Drawings, Product Data, Samples or similar submittals by the Architect's review thereof. 
 
3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop 
Drawings, Product Data, Samples or similar submittals, to revisions other than those requested by 
the Architect on previous submittals. Unless such notice has been given, the Architect's review of a 
resubmitted Shop Drawing, Product Date, Sample, or similar submittal shall not constitute 
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acceptance of any changes not requested on the prior submittal. 
 
3.12.10 Informational submittals upon which the Architect is not expected to take 
responsible action may be so identified in the Contract Documents. 
 
3.12.11 When professional certification of performance criteria of materials, systems or 
equipment is required by the Contract Documents, the Owner shall be entitled to rely upon such 
certifications, and neither the Owner nor the Architect shall be expected to make any independent 
examination with respect thereto. 
 
3.12.12 The Architect will not check dimensions or quantities on any Shop Drawings and 
will not assume any responsibility for any errors in dimensions or quantities on Shop Drawings. 
 
3.13 USE OF SITE 
 
3.13.1 The right of possession of the premises and the improvements made thereon by the 
Contractor shall remain at all times in the Owner. The Contractor's right to entry and use thereof 
arises solely from the permission granted by the Owner under the Contract Documents. The 
Contractor shall confine the Contractor's apparatus, the storage of materials and the operations of the 
Contractor's workers to limits indicated by law, ordinances, the Contract Documents and permits 
and/or directions of the Architect, and shall not unreasonably encumber the premises with the 
Contractor's materials.  The Owner shall not be liable to the Contractor, the Subcontractors, their 
employees or anyone else with respect to the conditions of the premises, except only for a condition 
caused directly and solely by the negligence of the Owner. 
 
3.14 CUTTING AND PATCHING 
 
3.14.1 The Contractor and its Subcontractors shall be responsible for cutting, fitting or 
patching required to complete the Work or to make its parts fit together properly, all to be performed 
in accordance with the requirements of the Contract Documents. 
 
3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or 
partially completed construction of the Owner or separate contractors by cutting, patching or 
otherwise altering such construction, or by excavation. The Contractor shall not cut or otherwise 
alter such construction by the Owner or a separate contractor except with written consent of the 
Owner and of such separate contractor; such consent shall not be unreasonably withheld. The 
Contractor shall not unreasonably withhold from the Owner or a separate contractor the Contractor's 
consent to cutting or otherwise altering the Work. 
 
3.15 CLEANING UP 
 
3.15.1 The Contractor daily shall keep the premises and surrounding area free from 
accumulation of waste materials or rubbish caused by operations under the Contract. At completion 
of the Work the Contractor shall remove from and about the Project waste materials, rubbish, the 
Contractor's tools, construction equipment, machinery and surplus materials. Immediately prior to 
the Architect's inspection for Substantial Completion, the Contractor shall completely clean the 



 

 
Consolidated General Conditions - Page | 14 

(Rev. 01/29/10) 

premises. Concrete and ceramic surfaces shall be cleaned and washed. Resilient coverings shall be 
cleaned, waxed and buffed. Woodwork shall be dusted and cleaned. Sash, fixtures and equipment 
shall be thoroughly cleaned. Stains, spots, dust, marks and smears shall be removed from all surfaces. 
Hardware and all metal surfaces shall be cleaned and polished. Glass and plastic surfaces shall be 
thoroughly cleaned by professional window cleaners. All damaged, broken or scratched glass or 
plastic shall be replaced by the Contractor at the Contractor's expense. 
 
3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the 
Owner may do so and the cost thereof shall be charged to the Contractor. 
 
3.15.3 The provisions of paragraphs 3.15.1 and 3.15.2 shall apply equally to all 
subcontractors at the project insofar as each subcontractor's work is concerned. 
 
3.16 ACCESS TO WORK 
 
3.16.1 The Contractor shall provide the Owner and Architect access to the work in 
preparation and progress wherever located. 
 
3.17 ROYALTIES AND PATENTS 
 
3.17.1 The Contractor shall pay all royalties and license fees. The Contractor shall defend 
suits or claims for infringement of patent rights and shall hold the Owner and Architect harmless 
from loss on account thereof, but shall not be responsible for such defense or loss when a particular 
design, process or product of a particular manufacturer or manufacturers is required by the Contract 
Documents. However, if the Contractor has reason to believe that the required design, process or 
product is an infringement of a patent, the Contractor shall be responsible for such loss unless such 
information is promptly furnished to the Architect. 
 
3.18 INDEMNIFICATION 
 
3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold 
harmless the Owner, Architect, Architect's consultants, and agents and employees of any of them 
from and against claims, damages, losses and expense, including but not limited to attorneys' fees, 
arising out of or resulting from performance of the Work, provided that such claim, damage, loss or 
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of 
tangible property (other than the Work itself) including loss of use resulting therefrom, caused in 
whole or in part by negligent acts or omissions of the Contractor, a Subcontractor, anyone directly 
or indirectly employed by them or anyone for whose acts they may be liable, regardless of whether 
or not such claim, damage, loss or expense is caused in part by a party indemnified hereunder. Such 
obligation shall not be construed to negate, abridge, or reduce other rights or obligations of 
indemnity which would otherwise exist as to a party or person described in this Paragraph 3.18. 
 
3.18.2 In claims against any person or entity indemnified under this Paragraph 3.18 by an 
employee of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or 
anyone for whose acts they may be liable, the indemnification obligation under this Paragraph 3.18 
shall not be limited by a limitation on the amount or type of damages, compensation, or benefits 
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payable by or for the Contractor or a Subcontractor under workers' or workmen's compensation acts, 
disability benefit acts, or other employee benefit acts. 
 
3.18.3 The obligations of the Contractor under this Paragraph 3.18 shall not extend to the 
liability of the Architect, the Architect's consultants, and agents and employees of any of them 
arising out of (1) the preparation of maps, Drawings, opinions, reports, surveys, Change Orders, 
designs or Specifications, or (2) directions or instructions given by the Architect, the Architect's 
consultants, and agents or employees of any of them. 
 
3.19 COVENANT NOT TO SUE 
 
3.19.1 In consideration of the Contractor's undertaking to indemnify and hold harmless the 
Architect, the Architect's consultants and agents or employees of any of them, in accordance with 
Paragraph 3.18, agree that the Architect will not bring any civil suit, action or other proceeding in 
law, equity or arbitration against the Contractor, or the officers, employees, agents and servants of 
the Contractor, for or on account of any action which the Architect may have arising out of or in any 
manner connected with the Work, except to enforce the provisions of Paragraph 3.18 and this 
Paragraph 3.19; and the Contractor, or any successor, assign or subrogee of the Contractor, agrees 
not to bring any civil suit, action or other proceeding in law, equity or arbitration against the 
Architect, or the officers, employees, agents and servants of the Architect, for the enforcement of 
any action which the Contractor may have arisen out of or in any manner connected with the Work. 
 
3.20 RECORD KEEPING REQUIREMENTS 
 
3.20.1 The Contractor shall comply with all applicable requirements of Mass. Gen. Laws 
Chapter 30, Section 39R. 
 

 
ARTICLE 4 

 
ADMINISTRATION OF THE CONTRACT 

 
4.1 ARCHITECT 
 
4.1.1 The Architect is the person lawfully licensed to practice architecture or an entity 
lawfully practicing architecture identified as such in the Agreement and is referred to throughout the 
Contract Documents as if singular in number. The term "Architect" means the Architect or the 
Architect's authorized representative. 
 
4.1.2 Duties, responsibilities and limitations of authority of the Architect as set forth in 
the Contract Documents shall not be restricted, modified or extended without written consent of the 
Owner, Contractor and Architect. Consent shall not be unreasonably withheld. To the extent 
inconsistent herewith, the rights and responsibilities of the Architect shall be governed by the 
Owner/Architect Agreement for the Project. 
 
4.1.3 In case of termination of employment of the Architect, the Owner shall appoint an 
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architect whose status under the Contract Documents shall be that of the former architect. 
 
4.2 ARCHITECT'S ADMINISTRATION OF THE CONTRACT 
 
4.2.1 The Architect will provide administration of the Contract as described in the 
Contract Documents. The Architect will advise and consult with the Owner. The Architect will have 
authority to act on behalf of the Owner only to the extent provided in the Contract Documents, unless 
otherwise modified by written instrument in accordance with other provisions of the Contract. 
 
4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction 
to become generally familiar with the progress and quality of the completed Work and to determine 
in general if the Work is being performed in a manner indicating that the Work, when completed, 
will be in accordance with the Contract Documents. The Architect will visit the site at least once per 
week during periods of active construction. The Architect will not be required to make exhaustive 
or continuous on-site inspections to check quality or quantity of the Work. On the basis of on-site 
observations as an architect, the Architect will keep the Owner informed of progress of the Work, 
and will endeavor to guard the Owner against defects and deficiencies in the Work. 
 
4.2.3 The Architect will not have control over or charge of and will not be responsible for 
construction means, methods, techniques, sequences or procedures, or for safety precautions and 
programs in connection with the Work, since these are solely the Contractor's responsibility as 
provided in Paragraph 3.3.  The Architect will not be responsible for the Contractor's failure to carry 
out the Work in accordance with the Contract Documents. The Architect will not be responsible for 
acts or omissions of the Contractor, Subcontractors, or their agents or employees, or of any other 
persons performing portions of the Work. 
 
4.2.4 Communications Facilitating Contract Administration. Except as otherwise 
provided in the Contract Documents or when direct communications have been specially authorized, 
the Owner and Contractor shall endeavor to communicate through the Project Manager. 
Communications by and with the Architect's consultants shall be through the Architect. 
Communications by and with Subcontractors and material suppliers generally shall be through the 
Contractor, although the Owner and Project Manager may have direct communications with 
subcontractors and suppliers intended to facilitate or expedite construction. Communications by and 
with separate contractors shall be through the Owner. As to any written communications between 
two of the three of the Owner, Architect, and Contractor, a concurrent copy shall be sent to the third. 
 
4.2.5 The Architect will have authority to reject Work which does not conform to the 
Contract Documents. Whenever the Architect considers it necessary or advisable for implementation 
of the intent of the Contract Documents, the Architect will have authority to require additional 
inspection or testing of the Work in accordance with Subparagraphs 13.5.2 and 13.5.3, whether or 
not such Work is fabricated, installed or completed. However, neither this authority of the Architect 
nor a decision made in good faith either to exercise or not to exercise such authority shall give rise 
to a duty or responsibility of the Architect to the Contractor, Subcontractors, material and equipment 
suppliers, their agents or employees, or other persons performing portions of the Work. 
 
4.2.6 In accordance with generally accepted standards of professional practice the 
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Architect will review, approve, and take other appropriate action upon the Contractor's submittals 
such as Shop Drawings, Product Data and Samples, for the purpose of checking for conformance 
with the Contract Documents. The Architect's action will be taken with reasonable promptness, 
while allowing sufficient time in the Architect's professional judgment to permit adequate review, 
and in any event shall take no longer than the time permitted by law. Review of such submittals is 
not conducted for the purpose of determining the accuracy and completeness of other details such as 
dimensions and quantities, or for substantiating instructions for installation or performance of 
equipment or systems, all of which remain the responsibility of the Contractor as required by the 
Contract Documents.  The Architect's review of the Contractor's submittals shall not relieve the 
Contractor of obligations set forth in Paragraphs 3.3, 3.5 and 3.12. The Architect's review shall not 
constitute approval of safety precautions or, unless otherwise specifically stated by the Architect, of 
any construction means, methods, techniques, sequences or procedures. The Architect's action with 
respect to any specific item shall not indicate approval of an assembly of which the item is a 
component. 
 
4.2.7 The Architect will prepare Change Orders and Construction Change Directives, and 
may authorize minor changes in the Work as provided in Paragraph 7.4. 
 
4.2.8 The Architect will conduct inspections to determine the date or dates of Substantial 
Completion and the date of final completion, will receive and forward to the Owner for the Owner's 
review and records written warranties and related documents required by the Contract and assembled 
by the Contractor, and will issue a final Certificate for Payment upon compliance with the 
requirements of the Contract Documents. 
 
4.2.9 If the Owner and Architect agree in writing, the Architect will provide one or more 
project representatives to assist in carrying out the Architect's responsibilities at the site. The duties, 
responsibilities and limitations of authority of such project representatives shall be as set forth in an 
exhibit to be incorporated in the Contract Documents. If no such exhibit has been so incorporated, 
the duties, responsibilities, and limitations of authority of such project representatives shall be as set 
forth in the edition of AIA Document B352 current as of the date of the Agreement. 
 
4.2.10 The Architect will interpret and decide matters concerning performance under and 
requirements of the Contract Documents on written request of either the Owner or Contractor. The 
Architect's response to such requests will be made with reasonable promptness and within any time 
limits agreed upon. The Architect may, as the Architect judges desirable, issue additional drawings 
or instructions indicating in greater detail the construction or design of the various parts of the Work; 
such drawings or instructions may be effected by field order or other notice to the Contractor, and 
provided such drawings or instructions are reasonably consistent with the previously existing 
Contract Documents, the Work shall be executed in accordance with such additional drawings or 
instructions without additional cost or extension of the Contract Time. If the Contractor claims 
additional cost or time on account of such additional drawings or instructions, the Contractor shall 
give the notice provided in Subparagraph 4.3.7. 
 
4.2.11 Interpretations and decisions of the Architect will be consistent with the intent of 
and reasonably inferable from the Contract Documents and will be in writing or in the form of 
drawings. When making such interpretations and decisions, the Architect will endeavor to secure 
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faithful performance by the Owner and Contractor, will not show partiality to either and will not be 
liable for results of interpretations or decisions so rendered in good faith. 
 
4.2.12 The Architect's decisions on matters relating to aesthetic effect will be final if 
consistent with the intent expressed in the Contract Documents. 
 
4.3 CLAIMS AND DISPUTES 
 
4.3.1 Definition. A Claim is a demand or assertion by one of the parties seeking, as a 
matter of right, adjustment or interpretation of Contract terms, payment of money, extension of time 
or other relief with respect to the terms of the Contract. The term "Claim" includes Change Order 
requests by the Contractor as well as other disputes and matters in question between the Owner and 
Contractor arising out of or relating to the Contract. Claims must be made by written notice. The 
responsibility to substantiate Claims shall rest with the party making the Claim. 
 
4.3.2 Decision of Architect. Claims arising prior to final payment or the earlier 
termination of the Contract shall be referred initially to the Architect for action as provided in 
Paragraph 4.4. Action by the Architect, as provided in Paragraph 4.4, shall be required as a condition 
precedent to arbitration of a Claim between the Contractor and Owner as to all such matters arising 
prior to the date final payment is due. Action by the Architect in response to a Claim shall not be a 
condition precedent to arbitration in the event (1) the position of Architect is vacant; (2) the Architect 
has failed to take action as required under Subparagraph 4.4.1 within 15 days after the Claim is made; 
(3) the Architect has failed to take action required under Subparagraph 4.4.4 within 30 days after the 
Claim is made, unless the Architect has notified the parties in writing of the reasons why action 
could not be taken within 30 days, and of the date by which action will be taken; or (4) the Claim 
relates to a mechanic's lien. 
 
4.3.3 Time Limits on Claim. Claims by either party must be made within 35 days after 
occurrence of the event giving rise to such Claim or within 35 days after the claimant first recognizes 
the condition giving rise to the Claim, whichever is later. Claims must be made by written notice. 
Any change or addition to a previously made Claim shall be made by timely written notice in 
accordance with this Subparagraph 4.3.3. 
 
4.3.4 Continuing Contract Performance. Pending final resolution of a Claim including 
arbitration, unless otherwise agreed in writing the Contractor shall proceed diligently with 
performance of the Contract and the Owner shall continue to make payments in accordance with the 
Contract Documents. 
 
4.3.5 Waiver of Claims: Final Payment. The making of final payment shall constitute a 
waiver of Claims by the Owner except those arising from: 
 

.1 liens, Claims, security interests or encumbrances arising out of the Contract and 
unsettled; 

 
.2 failure of the Work to comply with the requirements of the Contract Documents; 

or 
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.3 terms of special warranties required by the Contract Documents. 

 
Any Claim which has not been waived in accordance with this Subparagraph shall be deemed to 
have accrued upon discovery by the Owner of the condition or breach upon which such Claim is 
based, for the purpose of any applicable statute of limitation. 
 
4.3.6 Claims for Differing Subsurface or Latent Physical Conditions. If, during the 
progress of the Work, the Contractor or the Owner discovers that the actual subsurface or latent 
physical conditions encountered at the site differ substantially or materially from those shown on the 
plans or indicated in the Contract Documents, either the Contractor or the Owner may request an 
equitable adjustment in the Contract Sum applying to Work affected by the differing site conditions. 
A request for such an adjustment shall be in writing and shall be delivered by the party making such 
claim to the other party as soon as possible after such conditions are discovered. Upon receipt of 
such a claim from a Contractor, or upon its own initiative, the Owner shall make an investigation of 
such physical conditions, and, if they differ substantially or materially from those shown on the plans 
or indicated in the Contract Documents or from those ordinarily encountered and generally 
recognized as inherent in Work of the character provided for in the plans and Contract Documents 
and are of such a nature as to cause an increase or decrease in the cost of performance of the Work 
or a change in the construction methods required for the performance of the Work which results in 
an increase or decrease in the cost of the Work, the Owner shall make an equitable adjustment in the 
Contract Sum and the Contract shall be modified in writing accordingly. 
 
4.3.6.1 Should conditions encountered below the surface of the ground require that footings, 
foundations or other parts of the building or other structure be raised, lowered or changed, or if 
additional depth of excavation below the levels shown on the Drawings is required in order to provide 
proper bearing for the building or other structure or for any permanent utilities on the site or for 
permanent grading or other permanent site work, any change in the amount of excavation, 
dewatering, sheeting, protection, rock excavation, backfill, concrete or other structural work, or any 
other work permanently incorporated in the building shall be considered a change in the Work, and 
the Contract Sum shall be adjusted as provided in this Article, provided that the Work has been 
ordered in writing as provided in 7.1.1. 
 
4.3.7 Claims for Additional Cost or Time. If the Contractor claims that any acts or 
omissions of the Owner or the Architect, including any instructions or orders, whether oral, written, 
by Drawings, or otherwise, involve extra cost or time, and the Contractor has not received a written 
acknowledgment by the Owner or Architect that extra payment will be made or time extended on 
account thereof, the Contractor shall promptly so notify the Architect in writing of such Claim and 
shall not proceed with the Work relating to such Claim until the Contractor has received a further 
written order to proceed except, as provided in Paragraph 10.3, in the case of an emergency affecting 
life or property. No Claim by the Contractor on account of such acts, omissions, instructions or 
orders shall be valid unless the Contractor has so notified the Architect before proceeding, and has 
received the further written order to proceed. 
 
4.3.7.1 OMITTED 
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4.3.7.2 The Contractor shall have the burden of demonstrating the effect of the claimed act 
or omission on the Contract Sum or Contract Time, and shall furnish the Architect with such 
documentation relating thereto as the Architect may reasonably require. In the case of a continuing 
act or omission only one Claim is necessary. 
 
4.3.7.3 Adverse weather conditions shall not be the basis for a Claim for additional time or 
cost. 
 
4.3.8 Injury or Damage to Person or Property. If either party to the Contract suffers injury 
or damage to person or property because of an act or omission of the other party, of any of the other 
party's employees or agents, or of others for whose acts such party is legally liable, written notice of 
such injury or damage, whether or not insured, shall be given to the other party within a reasonable 
time not exceeding 21 days after first observance. The notice shall provide sufficient detail to enable 
the other party to investigate the matter. If a Claim for additional cost or time related to this Claim 
is to be asserted, it shall be filed as provided in Subparagraph 4.3.7. 
 
4.4 REVIEW OF CLAIMS BY ARCHITECT 
 
4.4.1 The Architect shall take one or more of the following actions within ten days of 
receipt of a Claim: (1) defer any action with respect to all or any part of a Claim and request 
additional information from either party; (2) decline to render a decision for any reason which he 
deems appropriate (including but not limited to the fact that the Claim involves allegations of fault 
on the part of the Architect); (3) render a decision on all or a part of the Claim, or (4) submit a 
schedule to the parties indicating when the Architect expects to take action. The Architect shall 
notify the parties in writing of any action taken with respect to such Claim. If the Architect renders 
a decision or declines to render a decision, either party may proceed in accordance with Paragraph 
4.5. If the Architect decides that the Work relating to such Claim should proceed regardless of his 
disposition of such Claim, the Architect shall issue to the Contractor a written order to proceed. The 
Contractor shall proceed as instructed, and all rights of both parties with respect to such Claim shall 
be deemed to have been reserved. 
 
4.4.2 If a Claim is resolved by agreement of the parties, the Architect will prepare or obtain 
appropriate documentation indicating the parties' agreement to the resolution. In the absence thereof 
the Claim shall be treated as not resolved. 
 
4.4.3 If a Claim has not been resolved, the party making the Claim shall, within ten days 
after the Architect's request, take one or more of the following actions: (1) submit additional 
supporting data requested by the Architect; (2) modify the initial Claim; (3) respond to the 
Architect's action under paragraph 4.4.1; or (4) notify the Architect that the initial Claim stands. 
Upon receipt of the response or supporting data, the Architect will either reject or 
approve the claim in whole or in part. 
 
4.5 ARBITRATION 
 
4.5.1 Controversies and Claims Subject to Arbitration. Any Claim arising out of or related 
to the Contract, or the breach thereof, except claims relating to aesthetic effect, shall be settled by 
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arbitration, subject to the foregoing provisions of paragraph 4.4 and the provisions of Subparagraph 
4.5.7. Arbitration will be conducted in accordance with the Construction Industry Arbitration Rules 
of the American Arbitration Association and judgment upon the award rendered by the Arbitrator or 
Arbitrators may be entered in any Court having jurisdiction thereof. In any such arbitration in which 
the amount stated in the demand is $100,000 or less, a single arbitrator shall be appointed in 
accordance with the procedures set forth in the American Arbitration Association Construction 
Industry Arbitration Rules. In any such arbitration in which the amount stated in the demand is in 
excess of $100,000, a panel of three arbitrators shall be appointed in accordance with the procedures 
set forth in the American Arbitration Association Construction Industry Arbitration Rules. 
 

4.5.2 Rules for Arbitration. The parties may agree to any arbitration forum. If unable to 
agree, by default the forum shall be the American Arbitration Association. If the neutral arbitrator(s) 
is/are appointed by the American Arbitration Association, the said Association shall administer the 
arbitration and its Construction Industry Arbitration Rules shall govern all aspects of the proceeding 
including the enforcement of any award. If the neutral arbitrator(s) is/are not appointed by the 
American Arbitration Association, then the arbitrator(s) shall act as the administrator of the 
arbitration but the Construction Industry Arbitration Rules of the Association shall nonetheless 
govern all aspects of the proceeding, including the enforcement of any award. The arbitration panel 
shall have all of the powers and duties conferred on the Association pursuant to said rules. 
 
In addition, the following rules shall govern the selection of arbitrators and the proceedings: 
 
4.5.2.1 Neither party may appoint as arbitrator an employee or an owner of that party, nor 
the parent, spouse or child of an employee or owner of that party. 
 
4.5.2.2 After the neutral arbitrator has been appointed, neither party may engage in ex parte 
communication with the arbitrator appointed by that party. 
 
4.5.3 Contract Performance During Arbitration. During arbitration proceedings, the 
Owner and Contractor shall comply with Subparagraph 4.3.4. 
 
4.5.4 When a written decision of the Architect states that the decision is final, any demand 
for arbitration of the matter covered by such decision must be made within two months after 
substantial completion of the project, as determined by the Architect in accordance with paragraph 
9.8.2 hereof. The failure to demand arbitration within said two month period will result in the 
Architect's decision becoming final and binding upon the Owner and the Contractor. 
 
4.5.4.1 A demand for arbitration shall be made within the time limits specified in 
Subparagraph 4.5.4, and in no event shall be made after the date when the institution of legal or 
equitable proceedings based on such Claim would be barred by the applicable statute of limitations. 
 
4.5.5 Claims and Timely Assertion of Claims. A party who files a notice of demand for 
arbitration must assert in the demand all Claims then known to that party on which arbitration is 
permitted to be demanded.  When a party fails to include a Claim through oversight, inadvertence 
or excusable neglect, or when a Claim has matured or been acquired subsequently, the arbitrator or 
arbitrators may permit amendment. 
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4.5.6 Judgment on Final Award. The award rendered by the arbitrator or arbitrators 
shall be final, and judgment may be entered upon it in accordance with applicable law in any court 
having jurisdiction thereof. 
 
4.5.7 Notwithstanding any provision contained in this Paragraph 4.5 or elsewhere in the 
Contract Documents, the Owner reserves the following rights in connection with Claims and 
disputes between the Owner and the Contractor: 
 

.1 the right to institute legal action against the Contractor in any court of 
competent jurisdiction in lieu of demanding arbitration pursuant to this 
Paragraph 4.5, in which case the dispute or disputes which are the subject of 
such action shall be decided by such court, and not by arbitration; 

 
.2 the right to obtain from any court of competent jurisdiction a stay of any 

arbitration instituted by the Contractor, provided that the application for such 
stay is made before the appointment of the neutral arbitrator in such arbitration, 
in which case the dispute or disputes which are the subject of such arbitration 
shall be decided by such court, and not by arbitration; 

 
.3 the right to require the Contractor to join as a party in any arbitration between 

the Owner and the Architect relating to the Project, in which case the Contractor 
agrees to be bound by the decision of the arbitrator or arbitrators in such 
arbitration. 

 
In case the Owner elects to proceed in accordance with 4.5.7.1 or 4.5.7.2 above, the word "litigation" 
shall be deemed to replace the word "arbitration" wherever the latter word appears in the Contract 
Documents. 
 

ARTICLE 5 
 

SUBCONTRACTORS 
 
5.1 DEFINITIONS 
 
5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor 
to perform a portion of the Work at the site. The term "Subcontractor" is referred to throughout the 
Contract Documents as if singular in number and means a Subcontractor or an authorized 
representative of the Subcontractor. The term "Subcontractor" does not include a separate contractor 
or Subcontractors of a separate contractor. 
 
5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with 
a Subcontractor to perform a portion of the Work at the site. The term "Sub-subcontractor" is referred 
to throughout the Contract Documents as if singular in number and means a Sub- subcontractor or 
an authorized representative of the Sub-subcontractor. 
 
5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS 
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OF THE WORK 
 
5.2.1 Unless otherwise stated in the Contract Documents or the bidding requirements, the 
Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner 
through the Architect the names of persons or entities (including those who are to furnish materials 
or equipment fabricated to a special design) proposed for each principal portion of the Work. The 
Architect will promptly reply to the Contractor in writing stating whether or not the Owner or the 
Architect, after due investigation, has reasonable objection to any such proposed person or entity. 
Failure of the Owner or Architect to reply promptly shall constitute notice of no reasonable 
objection. 
 
5.2.2 The Contractor shall not contract with a proposed person or entity to whom the 
Owner or Architect has made reasonable and timely objection. The Contractor shall not be required 
to contract with anyone to whom the Contractor has made reasonable objection, unless otherwise 
required by law to do so. 
 
5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by 
the Contractor, the Contractor shall propose another to whom the Owner or Architect has no 
reasonable objection. The Contract Sum shall be increased or decreased by the difference in cost 
occasioned by such change and an appropriate Change Order shall be issued. However, no increase 
in the Contract Sum shall be allowed for such change unless the Contractor has acted promptly and 
responsively in submitting names as required. 
 
5.2.4 The Contractor shall not change a Subcontractor, person or entity previously 
selected if the Owner or Architect makes reasonable objection to such change. 
 
5.2.5 The form of each filed Subcontract shall be submitted to the Owner for its 
acceptance, which shall not be unreasonably withheld or delayed. The form of subcontract shall be 
that set forth in Mass. Gen. Laws Chapter 149, Section 44F. Each Subcontract shall expressly provide 
for the contingent assignment referred to in Paragraph 5.4. 
 
5.3 SUBCONTRACTUAL RELATIONS 
 
5.3.1 By appropriate agreement, written where legally required for validity, the Contractor 
shall require each Subcontractor, to the extent of the Work to be performed by the Subcontractor, to 
be bound to the Contractor by terms of the Contract Documents, and to assume toward the Contractor 
all the obligations and responsibilities which the Contractor, by these Documents, assumes toward 
the Owner and Architect, including without limitation the obligations set forth in Paragraph 3.18. 
Each Subcontract agreement shall preserve and protect the rights of the Owner and Architect under 
the Contract Documents with respect to the Work to be performed by the Subcontractor so that 
Subcontracting thereof will not prejudice such rights, and shall allow to the Subcontractor, unless 
specifically provided otherwise in the Subcontract agreement, the benefit of all rights, remedies and 
redress against the Contractor that the Contractor, by the Contract Documents, has against the 
Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into similar 
agreements with Sub- subcontractors. The Contractor shall make available to each proposed 
Subcontractor, prior to the execution of the Subcontract agreement, copies of the Contract 
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Documents to which the Subcontractor will be bound, and, upon written request of the 
Subcontractor, identify to the Subcontractor terms and conditions of the proposed Subcontract 
agreement which may be at variance with the Contract Documents. Subcontractors shall similarly 
make copies of applicable portions of such documents available to their respective proposed Sub-
subcontractors. 
 
5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS 
 
5.4.1 Each Subcontract agreement for a portion of the Work is assigned by the 
   Contractor to the Owner provided that: 
 

.1 assignment is effective only after termination of the Contract by the Owner for 
cause pursuant to Paragraph 14.2 and only for those Subcontract agreements 
which the Owner accepts by notifying the Subcontractor in writing; and 

 
.2 assignment is subject to the prior rights of the surety, if any, obligated under 

bond relating to the Contract. 
 

ARTICLE 6 
 

CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTS 
 
6.1 OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD 
SEPARATE CONTRACTS 
 
6.1.1 The Owner reserves the right to perform construction or operations related to the 
Project with the Owner's own forces, and to award separate contracts in connection with other 
portions of the Project or other construction or operations on the site under Conditions of the Contract 
identical or substantially similar to these, including those portions related to insurance and waiver 
of subrogation. If the Contractor claims that delay or additional cost is involved because of such 
action by the Owner, the Contractor shall make such Claim as provided elsewhere in the Contract 
Documents. 
 
6.1.2                When separate contracts are awarded for different portions of the Project or other 
construction or operations on the site, the term "Contractor" in the Contract Documents in each case 
shall mean the Contractor who executes each separate Owner-Contractor Agreement. 
 
6.1.3 The Owner shall provide for coordination of the activities of the Owner's own forces 
and of each separate contractor with the work of the Contractor, who shall cooperate with them. The 
Contractor shall participate with other separate contractors and the Owner in reviewing their progress 
schedules when directed to do so. The Contractor shall make any revisions to the progress schedules 
and Contract Sum deemed necessary after a joint review and mutual agreement. The progress 
schedules shall then constitute the schedules to be used by the Contractor, separate contractors and 
the Owner until subsequently revised. 
 
6.2 MUTUAL RESPONSIBILITY 



 

 
Consolidated General Conditions - Page | 25 

(Rev. 01/29/10) 

 
6.2.1 The Contractor shall afford the Owner and separate contractors’ reasonable 
opportunity for introduction and storage of their materials and equipment and performance of their 
activities and shall connect and coordinate the Contractor's construction and operations with theirs 
as required by the Contract Documents. 
 
6.2.2 If part of the Contractor's Work depends for proper execution or results upon 
construction or operations by the Owner or a separate contractor, the Contractor shall, prior to 
proceeding with that portion of the Work, promptly report to the Architect apparent discrepancies or 
defects in such other construction that would render it unsuitable for such proper execution and 
results. Failure of the Contractor so to report shall constitute an acknowledgement that the Owner's 
or separate contractors completed or partially completed construction is fit and proper to receive the 
Contractor's Work, except as to defects not then reasonable discoverable. 
 
6.2.3 Costs caused by delays or by improperly timed activities or defective construction 
shall be borne by the party responsible therefor. 
 
6.2.4 The Contractor shall promptly remedy damage wrongfully caused by the Contractor 
to completed or partially completed construction or to property of the Owner or separate contractors 
as provided in Subparagraph 10.2.5. If such separate contractor sues or initiates an arbitration 
proceeding against the Owner on account of any damage alleged to have been caused by the 
Contractor, the Owner shall notify the Contractor, who shall defend such proceedings at the 
Contractor's expense, and if any judgment or award against the Owner arises therefrom the 
Contractor shall pay or satisfy it and shall reimburse the Owner for all attorneys' fees and court or 
arbitration costs which the Owner has incurred. 
 
6.2.5 Claims and other disputes and matters in question between the Contractor and a 
separate contractor shall be subject to the provisions of Paragraph 4.3 provided the separate 
contractor has reciprocal obligations. 
 
6.2.6 The Owner and each separate contractor shall have the same responsibilities for 
cutting and patching as are described for the Contractor in Paragraph 3.14. 
 
6.3 OWNER'S RIGHT TO CLEAN UP 
 
6.3.1 If a dispute arises among the Contractor, separate contractors and the Owner as to 
the responsibility under their respective contracts for maintaining the premises and surrounding area 
free from waste materials and rubbish as described in Paragraph 3.15, the Owner may clean up and 
allocate the cost among those responsible as the Architect determines to be just. 
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ARTICLE 7 
 

CHANGES IN THE WORK 
 
7.1 CHANGES 
 
7.1.1 Changes in the Work may be accomplished after execution of the Contract, and 
without invalidating the Contract, by Change Order, Construction Change Directive or order for a 
minor change in the Work, subject to the limitations stated in this Article 7 and elsewhere in the 
Contract Documents. 
 
7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor and 
Architect; a Construction Change Directive requires agreement by the Owner and Architect and may 
or may not be agreed to by the Contractor; an order for a minor change in the Work may be issued 
by the Architect alone. 
 
7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract 
Documents, and the Contractor shall proceed promptly, unless otherwise provided in the Change 
Order, Construction Change Directive or order for a minor change in the Work. 
 
7.1.4 If unit prices are stated in the Contract Documents or subsequently agreed upon, and 
if quantities originally contemplated are so changed in a proposed Change Order or Construction 
Change Directive that application of such unit prices to quantities of Work proposed will cause 
substantial inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted. 
 
7.2 CHANGE ORDERS 
 
7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the 
Owner, Contractor and Architect, stating their agreement upon all of the following: 
 

.1 a change in the Work; 

.2 the amount of the adjustment in the Contract Sum, if any; and 

.3 the extent of the adjustment in the Contract Time, if any. 
 
7.3 CONSTRUCTION CHANGE DIRECTIVES 
 
7.3.1 A Construction Change Directive is a written order prepared by the Architect and 
signed by the Owner and Architect, directing a change in the Work and stating a proposed basis for 
adjustment, if any, in the Contract Sum or Contract Time, or both. The Owner may by Construction 
Change Directive, without invalidating the Contract, order changes in the Work within the general 
scope of the Contract consisting of additions, deletions or other revisions, the Contract Sum and 
Contract Time being adjusted accordingly. 
 
7.3.2 A Construction Change Directive shall be used in the absence of total agreement on 
the terms of a Change Order. 
 

7.3.3 Upon request of the Owner or the Architect, the Contractor shall without cost to the 
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Owner submit to the Architect, in such form as the Architect may require, an accurate written 
estimate of the cost of any proposed extra Work or change contemplated by a Construction Change 
Directive. The estimate shall indicate the quantity and unit cost of each item of materials, and the 
number of hours of work and hourly rate for each class of labor, as well as the description and 
amounts of all other costs chargeable under the terms of this Article. Unit labor costs for the 
installation of each item of materials shall be shown if required by the Architect. The Contractor 
shall promptly revise and resubmit such estimate if the Architect determines that it is not in 
compliance with the requirements of this Article, or that it contains errors of fact or mathematical 
errors. If required by the Architect, in order to establish the exact cost of new Work added or of 
previously required Work omitted, the Contractor shall obtain and furnish to the Architect bona fide 
proposals from recognized suppliers for furnishing any material included in such Work. Such 
estimates shall be furnished promptly so as to occasion no delay in the Work, and shall be furnished 
at the Contractor's expense. The Contractor shall state in the estimate any extension of time required 
for the completion of the Work if the change or extra work is ordered. 
 
7.3.3.1 If the Construction Change Directive provides for an adjustment to the Contract 
Sum, the adjustment shall be based on one of the following methods, as selected by the Owner: 
 
(a) By unit prices stated in the Contract Documents or otherwise mutually agreed upon. 
 
(b) By Cost and Percentages (as defined below) estimated by the Contractor as provided in 
Subparagraph 7.3.3 and accepted by the Owner; the Contractor's estimate shall become a fixed price 
which shall not be changed by any variation in the actual cost of executing the Work covered by the 
change. 
 
(c) By actual Cost determined after the Work covered by the change is completed, plus 
Percentage. 
 
(d) By use of the dispute resolution procedures set forth in Paragraph 4.3. 
 
As used in this Paragraph 7.3, "Cost" shall mean the estimated or actual net increase or decrease in 
cost to the Contractor, Subcontractor, or Sub-subcontractor for performing the Work covered by the 
change, including actual payments for materials, equipment, rentals, expendable items, wages and 
associated benefits to workmen and to supervisors employed full time at the site, insurance, bonds 
and other provable direct costs, but not including any administrative, accounting or expediting costs, 
or other indirect or overhead costs, or any wages or benefits of supervisory personnel not assigned 
full time to the site, or any amount for profit or fee to the Contractor, Subcontractor or Sub-
subcontractor. 
 
"Percentage" shall mean an allowance to be added to or subtracted from the Cost in lieu of overhead 
and profit and of any other expense which is not included in the Cost of the Work covered by the 
change, as defined above. Percentage for a Sub-subcontractor shall be 10% of any net increase or 
decrease of Cost of any Work performed by the Sub-subcontractor's own forces plus 5% of any 
aggregate net increase in Cost of any Work performed for the Sub- subcontractor by other 
contractors. Percentage for a Subcontractor shall be such percentage allowances for overhead and 
profit as are set forth in the Subcontract between such Subcontractor and the Contractor. Percentage 
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for the Contractor shall be 9 1/2% of any net increase or decrease of Cost of any Work performed 
by the Contractor's own forces plus 4 1/2% of any net increase or decrease in the Cost for all other 
Work covered by the change. 
 
When in the reasonable judgment of the Architect a series of Construction Change Directives or 
Change Orders effect a single change, Percentage shall be calculated on the cumulative net increase 
or decrease in Cost, if any. 
 
7.3.3.2 If the Owner elects to determine the cost of the Work as provided in method (a) of 
sub-Subparagraph 7.3.3.1, the unit prices shall be subject to Subparagraph 7.1.4. Notwithstanding 
the inclusion of unit prices in the Contract Documents, it shall be the Owner's option to require the 
Cost of any given change to be determined by one of the other methods stated in 7.3.3.1. If the 
Owner elects to determine the Cost of the change by unit prices and the nature of the work is such 
that its extent cannot readily be measured after the completion of such work or any subsequent work, 
the Contractor shall keep daily records, available at all times to the Architect for inspection, of the 
actual quantities of such work put in place, and delivery receipts or other adequate evidence, 
acceptable to the Architect, indicating the quantities of materials delivered to the site for use in such 
unit price work, and distinguishing such other similar material delivered for use in work included in 
the base Contract Sum. If so required by the Architect, materials for use in unit price work shall be 
stored apart from all other materials on the Project. 
 
7.3.3.3 If the Owner elects to determine the cost of the Work as provided in methods (c) or 
(d) of sub-Subparagraph 7.3.3.1 or if the method of determining the cost has not been established 
before the Work is begun, the Contractor shall keep detailed daily records of labor and materials 
costs applicable to the Work. 
 
7.3.4 Upon receipt of a Construction Change Directive, the Contractor shall promptly 
proceed with the change in the Work involved and advise the Architect of the Contractor's agreement 
or disagreement with the method, if any, provided in the Construction Change Directive for 
determining the proposed adjustment in the Contract Sum or Contract Time. 
 
7.3.5 A Construction Change Directive signed by the Contractor indicates the agreement 
of the Contractor therewith, including adjustment in Contract Sum and Contract Time or the method 
for determining them. Such agreement shall be effective immediately and shall be recorded as a 
Change Order. 
 
7.3.6 If the Owner and Contractor do not agree with the adjustment in Contract Sum or 
Contract Time or the method for determining the adjustment, the dispute shall be governed by the 
procedures set forth in Paragraph 4.3. 
 
7.4 MINOR CHANGES IN THE WORK 
 
7.4.1 The Architect will have authority to order minor changes in the Work not involving 
adjustment in the Contract Sum or extension of the Contract Time and not inconsistent with the intent 
of the Contract Documents. Such changes shall be affected by written order and shall be binding on 
the Owner and Contractor. The Contractor shall carry out such written orders promptly. 
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ARTICLE 8 
 

TIME 
 
8.1 DEFINITIONS 
 
8.1.1 Unless otherwise provided, Contract Time is the period of time, including 
authorized adjustments, allotted in the Contract Documents for Substantial Completion of the Work. 
 
8.1.2                 The date of commencement of the Work is the date established in the Agreement. 
The date shall not be postponed by the failure to act of the Contractor or of persons or entities for 
whom the Contractor is responsible. 
 
8.1.3 The date of Substantial Completion is the date certified by the Architect in 
accordance with Paragraph 9.8. 
 
8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless 
otherwise specifically defined. 
 
8.2 PROGRESS AND COMPLETION 
 
8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By 
executing the Agreement, the Contractor confirms that the Contract Time is a reasonable period for 
performing the Work. 
 
8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the 
Owner in writing, prematurely commence operations on the site or elsewhere prior to the effective 
date of insurance required by Article 11 to be furnished by the Contractor. The date of 
commencement of the Work shall not be changed by the effective date of such insurance. Unless the 
date of commencement is established by a notice to proceed given by the Owner, the Contractor 
shall notify the Owner in writing not less than five days or other agreed period before commencing 
the Work to permit the timely filing of mortgages, mechanic's liens and other security interests. 
 
8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve 
Substantial Completion within the Contract Time. 
 
8.2.4 Within two weeks after award of the Contract, the Contractor shall submit to the 
Architect a Progress Schedule showing for each class of work the percentage completion to be 
obtained and the total dollar value of work to be completed as of the first of each month until 
Substantial Completion. 
 
8.2.5 The Progress Schedule shall be based on an orderly progression of the Work, 
allowing adequate time for each operation (including adequate time for submission and review of 
submittals), and leading to a reasonable certainty of Substantial Completion by the date established 
in the Agreement. The Progress Schedule will be reviewed by the Architect for compliance with the 
requirements of this Article and will be accepted by the Architect or returned to the Contractor for 
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revision and resubmittal. Unless specifically required by law, no payment under this Contract shall 
be due until the Progress Schedule has been approved by the Architect. 
 
8.2.6 If in any application for payment as provided for in Paragraph 9.2, the total value of 
the completed Work in place, as certified by the Architect, is less than 90% of the total value of the 
Work in place estimated in the Progress Schedule, the Owner may, at the Owner's option, require 
the Contractor to accelerate the progress of the Work without cost to the Owner by increasing the 
work force or hours of work, or by other reasonable means approved by the Architect. 
 
8.2.7 If each of three successive applications for payment indicate that the actual Work 
completed, as certified by the Architect, is less than 90% of the values estimated in the Progress 
Schedule to be completed by the respective dates, the Owner may at the Owner's option, treat the 
Contractor's delinquency as a default justifying the action permitted under Paragraph 14.2. 
 
8.2.8 If the Architect has determined that the Contractor should be permitted to extend the 
time for completion as provided in Paragraph 8.3, the calendar dates in the Progress Schedule shall 
be adjusted accordingly to retain their same relationship to the adjusted date of Substantial 
Completion, and the dollar value of Work to be completed as of the first of each month shall be 
adjusted pro rata. 
 
8.2.9 If the Contractor fails to submit any application for payment in any month, the 
Architect shall, for the purpose of this evaluation of progress, certify separately to the actual value 
of the Work in place completed as of the first of the month and to the best of the Architect's 
knowledge. 
 
8.2.10 Nothing herein shall limit the Owner's right to liquidated or other damages for delays 
by the Contractor or to any other remedy which the Owner may possess under other provisions of 
the Contract Documents or by law. 
 
8.2.11 The Progress Schedule required hereunder shall be a CPM Schedule in accordance 
with the Project Specifications and shall be updated in accordance therewith. 
 
8.3 DELAYS AND EXTENSION OF TIME 
 
8.3.1 If the Contractor is delayed at any time in progress of the Work by an act or neglect 
of the Owner or Architect, of an employee of either, or of a separate contractor employed by the 
Owner, or by changes ordered in the Work, or by labor disputes, fire, unusual delay in deliveries, 
unavoidable casualties or other causes (except weather) beyond the Contractor's control, or by delay 
authorized by the Owner, or by other causes which the Architect determines may justify delay, then 
the Contract Time shall be extended for such reasonable time as the Architect may determine. 
 
8.3.2 Claims relating to time shall be made in accordance with applicable provisions of 
Paragraph 4.3. 
 
8.3.3 The Contractor hereby agrees that the Contractor shall have no claim for damages of 
any kind against the Owner or the Architect on account of any delay in the commencement of the 
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Work and/or any delay or suspension of any portion of the Work, whether such delay is caused by 
the Owner, the Architect, or otherwise, except as specifically provided in Subparagraphs 2.3.2 and 
2.3.3. The Contractor acknowledges that, except as provided therein, the Contractor's sole remedy 
for any such delay and/or suspension will be an extension of time 
as provided in this Article. 
 
8.3.4 No claim for delay shall be allowed on account of failure of the Architect to furnish 
Drawings, Specifications or instructions or to return Shop Drawings or Samples until the expiration 
of the applicable time period referred to in Mass. Gen. Laws Chapter 30, Section 39P, and not then 
unless such claim be reasonable. 
 
8.3.5 No extension of time shall be granted because of seasonal or abnormal variations in 
temperature, humidity or precipitation, which conditions shall be wholly at the risk of the Contractor, 
whether occurring within the time originally scheduled for completion or within the period of any 
extension granted. There shall be no increase in the Contract Sum on account of any additional costs 
of operations or conditions resulting therefrom. 
 

ARTICLE 9 
 

PAYMENTS AND COMPLETION 
 
9.1 CONTRACT SUM 
 
9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, 
is the maximum amount payable by the Owner to the Contractor for performance of the Work under 
the Contract Documents, or in equity, should the Contractor assert a quantum meruit claim for the 
fair value of Contractor's Work, regardless of whether the Contractor is terminated hereunder. 
 
9.2 APPLICATIONS FOR PAYMENT 
 
9.2.1 Within fifteen days after receipt from the Contractor, at the place designated by the 
Owner if such a place is so designated, of a periodic estimate requesting payment of the amount due 
for the preceding month, the Owner will make a periodic payment to the Contractor for the Work 
performed during the preceding month and for the materials not incorporated in the Work but 
delivered and suitably stored at the site (or at some location agreed upon in writing) to which the 
Contractor has title or to which a Subcontractor has title and has authorized the Contractor to transfer 
title to the Owner, less (1) retention based on the Owner's estimate of the fair value of its claims 
against the Contractor and less (2) a retention for direct payments to Subcontractors based on 
demands for same in accordance with the provisions of Subparagraph 9.6.2, and less (3) a retention 
not exceeding five percent of the approved amount of the periodic payment. 
 
9.2.2 After the receipt of a periodic estimate requesting final payment and within sixty- 
five days after (a) the Contractor fully completes the Work or substantially completes the Work so 
that the value of the Work remaining to be done is, in the estimate of the Owner, less than one percent 
of the original Contract Sum, or (b) the Contractor substantially completes the work and the Owner 
takes possession for occupancy, whichever occurs first, the Owner shall pay the Contractor the entire 
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balance due on the Contract less (1) a retention based on its estimate of the fair value of its claims 
against the Contractor and the cost of completing the incomplete and unsatisfactory items of Work 
and less (2) a retention for direct payments to Subcontractors based on demands for same in 
accordance with the provisions of Subparagraph 9.6.2, or based on the record of payments by the 
Contractor to the Subcontractors under this Contract if such record of payment indicates that the 
Contractor has not paid Subcontractors as provided in Subparagraph 9.6.2. If the Owner fails to make 
payment as herein provided, there shall be added to each such payment daily interest at the rediscount 
rate then charged by the Federal Reserve Bank of Boston commencing on the first day after said 
payment is due and continuing until the payment is delivered or mailed to the Contractor; provided, 
that no interest shall be due, in any event, on the amount due on a periodic estimate for final payment 
until fifteen days after receipt of such a periodic estimate from the Contractor, at the place designated 
by the Owner if such a place is so designated. The Contractor agrees to pay to each Subcontractor a 
portion of any such interest paid in accordance with the amount due each Subcontractor. 
 
9.2.3 The Owner may make changes in any periodic estimate submitted by the Contractor, 
and the payment due on said periodic estimate shall be computed in accordance with the changes so 
made, but such changes or any requirement for a corrected periodic estimate shall not affect the due 
date for the periodic payment or the date for the commencement of interest charges on the amount 
of the periodic payment computed in accordance with the changes made, as provided herein; 
provided, that the Owner may, within seven days after receipt, return to the Contractor for correction, 
any periodic estimate which is not in the required form or which contains computations not 
arithmetically correct and, in that event, the date of receipt of such periodic estimate shall be the date 
of receipt of the corrected periodic estimate in proper form and with arithmetically correct 
computations. The date of receipt of a periodic estimate received on a Saturday, Sunday, or holiday 
shall be the first working day thereafter. 
9.2.4 All periodic estimates shall be submitted to the Owner, or to the Owner's 
representative, and the date of receipt by the Owner or its representative shall be marked on the 
estimate. All periodic estimates shall contain a separate item for each filed subtrade and each sub-
subtrade listed in sub-bid form as required by the Specifications and a column listing the amount 
paid to each Subcontractor and Sub-subcontractor as of the date the periodic estimate is filed. The 
person making payment for the Owner shall add the daily interest provided for herein to each 
payment for each day beyond the due date based on the date of receipt marked on the estimate. 
 
9.2.5 The format and number of copies of applications for payment shall be as directed by 
the Architect. Such application shall be notarized, if required, and supported by such data 
substantiating the Contractor's right to payment as the Owner or Architect may require, such as 
copies of requisitions from Subcontractors and material suppliers, and reflecting retainage if 
provided for elsewhere in the Contract Documents. 
 
9.2.5.1 Such applications may include requests for payment on account of changes in the 
Work which have been properly authorized by Construction Change Directives but not yet included 
in Change Orders when such Construction Change Directives have set forth an adjustment to the 
Contract Sum. 
 
9.2.5.2 Such applications may not include requests for payment of amounts the Contractor 
does not intend to pay to a Subcontractor or material supplier because of a dispute or other reason. 
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9.2.6 Unless otherwise provided in the Contract Documents, payments shall be made on 
account of materials and equipment delivered and suitably stored at the site for subsequent 
incorporation in the Work. If approved in advance by the Owner, payment may similarly be made 
for materials and equipment suitably stored off the site at a location agreed upon in writing. Payment 
for materials and equipment stored on or off the site shall be conditioned upon compliance by the 
Contractor with procedures satisfactory to the Owner to establish the Owner's title to such materials 
and equipment or otherwise protect the Owner's interest, and shall include applicable insurance, 
storage and transportation to the site for such materials and equipment stored off the site. 
 
9.3 The Contractor warrants that title to all Work covered by an application for payment 
will pass to the Owner either by incorporation in the construction or upon receipt of payment by the 
Contractor, whichever occurs first, free and clear of all liens, claims, security interests or 
encumbrances, hereinafter referred to in this Article 9 as "liens." 
 
9.4 CERTIFICATES FOR PAYMENT 
 
9.4.1                The Architect will, within seven days after receipt of the Contractor's application for 
payment, either issue to the Owner a Certificate for Payment, with a copy to the Contractor, for such 
amount as the Architect determines is properly due, or notify the Contractor and Owner in writing of 
the Architect's reasons for withholding certification in whole or in part as provided in Subparagraph 
9.5.1. 
 

9.4.2 The issuance of a Certificate for Payment will constitute a representation by the 
Architect to the Owner, based on the Architect's observations at the site and the date comprising the 
application for payment, that the Work has progressed to the point indicated and that, to the best of 
the Architect's knowledge, information and belief, the quality of the Work is in accordance with the 
Contract Documents. The foregoing representations are subject to an evaluation of the Work for 
conformance with the Contract Documents upon Substantial Completion, to results of subsequent 
tests and inspections, to minor deviations from the Contract Documents correctable prior to 
completion, and to specific qualifications expressed by the Architect. The issuance of a Certificate 
for Payment will further constitute a representation that the Contractor is entitled to payment in the 
amount certified. However, the issuance of a Certificate for Payment will not be a representation that 
the Architect has (1) made exhaustive or continuous on-site inspections to check the quality or 
quantity of the Work, (2) reviewed construction means, methods, techniques, sequences or 
procedures, (3) reviewed copies of requisitions received from Subcontractors and material suppliers 
and other data requested by the Owner to substantiate the Contractor's right to payment or (4) made 
examination to ascertain how or for what purpose the Contractor has used money previously paid on 
account of the Contract Sum. 
 
9.5 DECISIONS TO WITHHOLD CERTIFICATION 
 
9.5.1 The Architect may decide not to certify payment and may withhold a Certificate for 
Payment in whole or in part, to the extent reasonably necessary to protect the Owner, if in the 
Architect's opinion the representations to the Owner required by Subparagraph 9.4.2 cannot be made. 
If the Architect is unable to certify payment in the amount of the Application, the Architect will 
notify the Contractor and Owner as provided in Subparagraph 9.4.1. If the Contractor and Architect 
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cannot agree on a revised amount, the Architect will promptly issue a Certificate for Payment for 
the amount for which the Architect is able to make such representations to the Owner. The Architect 
may also decide not to certify payment or, because of subsequently discovered evidence or 
subsequent observations, may nullify the whole or a part of a Certificate for Payment previously 
issued, to such extent as may be necessary in the Architect's opinion to protect the Owner from loss 
because of: 
 

.1 defective Work not remedied; 
 
.2 third party claims filed or reasonable evidence indicating probable filing of such 

claims; 
 
.3 failure of the Contractor to make payments properly to Subcontractors or for 

labor, materials or equipment; 
 
.4 reasonable evidence that the Work cannot be completed for the unpaid balance 

of the Contract Sum; 
 
.5 damage to the Owner or another contractor; 
 
.6 reasonable evidence that the Work will not be completed within the Contract 

Time, and that the retainage currently held by the Owner would not be adequate 
to cover actual or liquidated damages for the anticipated delay; or 

 
.7 persistent failure to carry out the Work in accordance with the Contract 

Documents. 
 
9.5.2                 When the above reasons for withholding certification are removed, certification will 
be made for amounts previously withheld. 
 
9.6                   PROGRESS PAYMENTS 
 
9.6.1                 After the Architect has issued a Certificate for Payment, the Owner shall make 
payment in the manner and within the time provided in the Contract Documents, and shall so notify 
the Architect. 
 
9.6.2               Payments to Subcontractors 
 
9.6.2.1 Forthwith after the Contractor receives payment on account of a periodic estimate, 
the Contractor shall pay to each Subcontractor the amount paid for the labor performed and the 
materials furnished by that Subcontractor, less any amount specified in any court proceedings 
barring such payment and also less any amount claimed due from the Subcontractor by the 
Contractor. 
 
9.6.2.2 Not later than the sixty-fifth day after each Subcontractor substantially completes 
his work in accordance with the plans and Specifications, the entire balance due under the 
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Subcontract less amounts retained by the Owner as the estimated cost of completing the incomplete 
and unsatisfactory items of work, shall be due the Subcontractor; and the Owner shall pay that 
amount to the Contractor. The Contractor shall forthwith pay to the Subcontractor the full amount 
received from the Owner less any amount specified in any court proceedings barring such payment 
and also less any amount claimed due from the Subcontractor by the Contractor. 
 
9.6.2.3 Each payment made by the Owner to the Contractor pursuant to Subparagraphs 
9.6.2.1 and 9.6.2.2 of this paragraph for the labor performed and the materials furnished by a 
Subcontractor shall be made to the Contractor for the account of that Subcontractor; and the Owner 
shall take reasonable steps to compel the Contractor to make each such payment to each such 
Subcontractor. If the Owner has received a demand for direct payment from a Subcontractor for any 
amount which has already been included in a payment to the Contractor or which is to be included 
in a payment to the Contractor for payment to the Subcontractor as provided in Subparagraphs 
9.6.2.1 and 9.6.2.2, the Owner shall act upon the demand as provided in this section. 
 
9.6.2.4 If, within seventy days after the Subcontractor has substantially completed the 
Subcontract work, the Subcontractor has not received from the Contractor the balance due under the 
Subcontract including any amount due for extra labor and materials furnished to the Contractor, less 
any amount retained by the Owner as the estimated cost of completing the incomplete and 
unsatisfactory items of Work, the Subcontractor may demand direct payment of that balance from 
the Owner. The demand shall be by a sworn statement delivered to or sent by certified mail to the 
Owner, and a copy shall be delivered to or sent by certified mail to the Contractor at the same time. 
The demand shall contain a detailed breakdown of the balance due under the Subcontract and also a 
statement of the status of completion of the Subcontract work. Any demand made after substantial 
completion of the Subcontract work shall be valid even if delivered or mailed prior to the seventieth 
day after the Subcontractor has substantially completed the Subcontract work. Within ten days after 
the Subcontractor has delivered or so mailed the demand to the Owner and delivered or so mailed a 
copy to the Contractor, the Contractor may reply to the demand. The reply shall be by a sworn 
statement delivered to or sent by certified mail to the Owner and a copy shall be delivered to or sent 
by certified mail to the Subcontractor at the same time. The reply shall contain a detailed breakdown 
of the balance due under the Subcontract including any amount due for extra labor and materials 
furnished to the Contractor and of the amount due for each claim made by the Contractor against the 
Subcontractor. 
 
9.6.2.5 Within fifteen days after receipt of the demand by the Owner, but in no event prior 
to the seventieth day after substantial completion of the Subcontract work, the Owner shall make 
direct payment to the Subcontractor of the balance due under the Subcontract including any amount 
due for extra labor and materials furnished to the Contractor, less any amount (i) retained by the 
Owner as the estimated cost of completing the incomplete or unsatisfactory items of Work, (ii) 
specified in any court proceedings barring such payment, or (iii) disputed by the Contractor in the 
sworn reply; provided, that the Owner shall not deduct from a direct payment any amount as 
provided in part (iii) if the reply is not sworn to, or for which the sworn reply does not contain the 
detailed breakdown required by Subparagraph 9.6.2.4. The Owner shall make further direct 
payments to the Subcontractor forthwith after the removal of the basis for deductions from direct 
payments made as provided in parts (i) and (ii) of this Subparagraph. 
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9.6.2.6 The Owner shall forthwith deposit the amount deducted from a direct payment as 
provided in part (iii) of Subparagraph 9.6.2.5 in an interest-bearing joint account in the names of the 
Contractor and the Subcontractor in a bank in Massachusetts selected by the Owner or agreed upon 
by the Contractor and the Subcontractor and shall notify the Contractor and the Subcontractor of the 
date of the deposit and the bank receiving the deposit. The bank shall pay the amount in the account, 
including accrued interest, as provided in an agreement between the Contractor and the 
Subcontractor or as determined by decree of a court of competent jurisdiction. 
 
9.6.2.7 All direct payments and all deductions from demands for direct payments deposited 
in an interest-bearing account or accounts in a bank pursuant to Subparagraph 9.6.2.6 shall be made 
out of amounts payable to the Contractor at the time of receipt of demand for direct payment from a 
Subcontractor and out of amounts which later become payable to the Contractor and in the order of 
receipt of such demands from Subcontractors. All direct payments shall discharge the obligation of 
the Owner to the Contractor to the extent of such payment. 
 
9.6.2.8 The Owner shall deduct from payments to the Contractor amounts which, together 
with the deposits in interest-bearing accounts pursuant to Subparagraph 9.6.2.6, are sufficient to 
satisfy all unpaid balances of demands for direct payment received from Subcontractors. All such 
amounts shall be earmarked for such direct payments, and the Subcontractors shall have a right in 
such deductions prior to any claims against such amounts by creditors of the Contractor. 
 
9.6.2.9 If the Subcontractor does not receive payments as provided in Subparagraph 9.6.2.1 
or if the Contractor does not submit a periodic estimate for the value of the labor or materials 
performed or furnished by the Subcontractor and the Subcontractor does not receive payment for 
same when due less the deductions provided for in Subparagraph 9.6.2.1, the Subcontractor may 
demand direct payment by following the procedure in Subparagraph 9.6.2.4 and the Contractor may 
file a sworn reply as provided in that same Subparagraph. A demand made after the first day of the 
month following that for which the Subcontractor performed or furnished the labor and materials for 
which the Subcontractor seeks payment shall be valid even if delivered or mailed prior to the time 
payment was due on a periodic estimate from the Contractor. Thereafter the Owner shall proceed as 
provided in Subparagraphs 9.6.2.5, 9.6.2.6, 
9.6.2.7 and 9.6.2.8. 
 
9.6.3 Neither the Owner nor Architect shall have an obligation to pay or to see to the 
payment of money to a Subcontractor, Sub-subcontractor or material supplier, except as provided in 
Subparagraph 9.6.2, or otherwise as provided by law. 
 
9.6.4 A Certificate for Payment, a progress payment, or partial or entire use or occupancy 
of the Project by the Owner shall not constitute acceptance of Work not in accordance with the 
Contract Documents. 
 
9.6.5 "Subcontractor" as used in Sub-subparagraphs 9.6.2.1 through 9.6.2.9 shall mean a 
person who files a sub-bid and receives a subcontract as a result of that filed sub-bid or who is 
approved by the awarding authority in writing as a person performing labor or both performing labor 
and furnishing materials pursuant to a contract with the Contractor. "Subcontractor" as used in other 
provisions of the Contract Documents shall, except as otherwise expressly provided, have the 
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meaning set forth in Subparagraph 5.1.1. 
 
9.7 FAILURE OF PAYMENT 
 
9.7.1 If the Architect does not issue a Certificate for Payment, through no fault of the 
Contractor, within seven days after receipt of the Contractor's application for payment, or if the 
Owner does not pay the Contractor within seven days after the date established in the Contract 
Documents the amount certified by the Architect, then the Contractor may, upon seven additional 
days' written notice to the Owner and Architect, stop the Work until payment of the amount owing 
has been received. The Contract Time shall be extended as provided in Article 7. 
 
9.8 SUBSTANTIAL COMPLETION 
 
9.8.1 Substantial Completion is the stage in the progress of the Work when the Work is 
sufficiently complete in accordance with the Contract Documents so the Owner can occupy or utilize 
the Work for its intended use and only minor items which can be corrected or completed without any 
material interference with the Owner's use of the Work remain to be corrected or completed. 
 
9.8.2 When the Contractor considers that the Work, or a portion thereof designated in the 
Contract Documents for separate completion, is substantially complete and the premises comply 
with Subparagraph 3.15.1, the Contractor shall submit to the Architect (1) a list of items to be 
completed or corrected, (2) all special warranties required by the Contract Documents, endorsed by 
the Contractor and in a form reasonably acceptable to the Architect and (3) the permits and 
certificates referred to in Subparagraph 13.5.4. The failure to include any items on the list mentioned 
in the preceding sentence does not alter the responsibility of the Contractor to complete all Work in 
accordance with the Contract Documents. When the Architect on the basis of an inspection 
determines that the Work or designated portion thereof is substantially complete and the other 
conditions have been met, the Architect will then prepare a Certificate of Substantial Completion 
which shall establish the Date of Substantial Completion, shall state the responsibilities of the Owner 
and the Contractor for security, maintenance, heat, utilities, damage to the Work, and insurance, and 
shall fix the time within which the Contractor shall complete the items listed therein. Warranties 
required by the Contract Documents shall commence on the date of Substantial Completion. The 
Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their 
written acceptance of the responsibilities assigned to them in 
such Certificate. 
 
9.8.3 Upon Substantial Completion of the Work or designated portion thereof and upon 
application by the Contractor and certification by the Architect, the Owner shall make payment, 
reflecting adjustment in retainage, if any, for such Work or portion thereof as provided in the 
Contract Documents. 
 
9.9 PARTIAL OCCUPANCY OR USE 
 
9.9.1 The Owner may occupy or use any completed or partially completed portion of the 
Work at any stage. Such partial occupancy or use may begin whether or not the portion is 
substantially complete, provided that the respective responsibilities of the Owner and Contractor 
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with respect to payments, retainage, if any, security, maintenance, heat, utilities, damage to the 
Work, insurance, correction of the Work, and warranties shall be established by agreement of the 
Owner and Contractor or, absent such agreement, shall be determined by the Architect subject to the 
right of either party to contest such determination as provided in Paragraph 4.5. 
 
9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor and 
Architect shall jointly inspect the area to be occupied or portion of the Work to be used in order to 
determine and record the condition of the Work. 
 
9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of 
the Work shall not constitute acceptance of Work not complying with the requirements of the 
Contract Documents. 
 
9.10 FINAL COMPLETION AND FINAL PAYMENT 
 
9.10.1 Upon receipt of written notice that the Work is ready for final inspection and 
acceptance and upon receipt of a final application for payment, the Architect will promptly make 
such inspection and, when the Architect finds the Work acceptable under the Contract Documents 
and the Contract fully performed, the Architect will promptly issue a final Certificate for Payment 
stating that to the best of the Architect's knowledge, information and belief, and on the basis of the 
Architect's observations and inspections, the Work has been completed in accordance with terms 
and conditions of the Contract Documents. The Architect's final Certificate for Payment will 
constitute a further representation that conditions listed in Subparagraph 9.10.2 as precedent to the 
Contractor's being entitled to final payment have been fulfilled. 
 
9.10.2 Neither final payment nor any remaining retained percentage shall become due until 
the Contractor submits to the Architect (1) an affidavit that payrolls, bills for materials and 
equipment, and other indebtedness connected with the Work for which the Owner or the Owner's 
property might be responsible or encumbered (less amounts withheld by Owner) have been paid or 
otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract Documents 
to remain in force after final payment is currently in effect and will not be canceled or allowed to 
expire until at least 30 days' prior written notice has been given to the Owner, (3) a written statement 
that the Contractor knows of no substantial reason that the insurance will not be renewable to cover 
the period required by the Contract Documents, 
(4) consent of surety, if any, to final payment and (5), if required by the Owner, other data 
establishing payment or satisfaction of obligations, such as receipts, releases and waivers of liens, 
claims, security interests or encumbrances arising out of the Contract, to the extent and in such form 
as may be designated by the Owner. If a Subcontractor refuses to furnish a release or waiver required 
by the Owner, the Contractor may furnish a bond satisfactory to the Owner to indemnify the Owner 
against such lien. If such lien remains unsatisfied after payments are made, the Contractor shall 
refund to the Owner all money that the Owner may be compelled to pay in discharging such lien, 
including all costs and reasonable attorneys' fees. 
 
9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially 
delayed through no fault of the Contractor or by issuance of Change Orders affecting final 
completion, and the Architect so confirms, the Owner shall, upon application by the Contractor and 
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certification by the Architect, and without terminating the Contract, make payment of the balance 
due for that portion of the Work fully completed and accepted. If the remaining balance for Work 
not fully completed or corrected is less than retainage stipulated in the Contract Documents, and if 
bonds have been furnished, the written consent of surety to payment of the balance due for that 
portion of the Work fully completed and accepted shall be submitted by the Contractor to the 
Architect prior to certification of such payment. Such payment shall be made under terms and 
conditions governing final payment, except that it shall not constitute a waiver of claims. The making 
of final payment shall constitute a waiver of claims by the Owner to the extent provided in 
Subparagraph 4.3.5. 
 
9.10.4 Acceptance of final payment by the Contractor, a Subcontractor or material supplier 
shall constitute a waiver of claims by that payee except those previously made in writing and 
identified by that payee as unsettled at the time of final application for payment. Such waivers shall 
be in addition to the waiver described in Subparagraph 4.3.5. 
 

 
 

ARTICLE 10 
 

PROTECTION OF PERSONS AND PROPERTY 
 
10.1 SAFETY PRECAUTIONS AND PROGRAMS 
 
10.1.1 The Contractor shall be responsible for initiating, maintaining and supervising all 
safety precautions and programs in connection with the performance of the Contract. 
 
10.2 SAFETY OF PERSONS AND PROPERTY 
 
10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide 
reasonable protection to prevent damage, injury or loss to: 
 

.1 employees performing the Work and other persons who may be affected 
thereby; 

 
.2 the Work and materials and equipment to be incorporated therein, whether in 

storage on or off the site, under care, custody or control of the Contractor or 
the Contractor's Subcontractors or Sub-subcontractors; 

 
.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, 

walks, pavements, roadways, structures and utilities not designated for 
removal, relocation or replacement in the course of construction; and 

 
.4 any other property of the Owner, whether or not forming part of the Work, 

located at the site or adjacent thereto in areas to which the Contractor has 
access. 
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10.2.2 The Contractor shall give notices and comply with applicable laws, ordinances, 
rules, regulations and lawful orders of public authorities bearing on safety of persons or property or 
their protection from damage, injury or loss. 
 
10.2.3 The Contractor shall erect and maintain, as required by existing conditions and 
performance of the Contract, reasonable safeguards for safety and protection, including posting 
danger signs and other warnings against hazards, promulgating safety regulations and notifying 
owners and users of adjacent sites and utilities. 
 
10.2.4               When us e or storage of explosives or other hazardous materials or equipment or 
unusual methods are necessary for execution of the Work, the Contractor shall exercise utmost care 
and carry on such activities under supervision of properly qualified personnel. 
 
10.2.5 The Contractor shall promptly remedy damage and loss to property referred to in 
Clauses 10.2.1.2, 10.2.1.3 and 10.2.1.4. If the damage or loss is due in whole or in part to the 
Contractor's failure to take the precautions required by this Paragraph 10.2, the Contractor shall, 
subject to any reimbursement to which the Contractor is entitled under the property insurance 
required by the Contract Documents, bear the cost. 
 
10.2.6 The Contractor shall designate a responsible member of the Contractor's 
organization at the site whose duty shall be the prevention of accidents. This person shall be the 
Contractor's superintendent unless otherwise designated by the Contractor in writing to the Owner 
and Architect. 
 
10.2.7 The Contractor shall not load or permit any part of the construction or site to be 
loaded so as to endanger its safety. 
 
10.2.8 The Contractor shall provide and maintain in good operating condition suitable and 
adequate fire protection equipment and services, and shall comply with all reasonable 
recommendations regarding fire protection made by the representatives of the fire insurance 
company carrying insurance on the Work or by the local fire chief or fire marshal. The area within 
the site limits shall be kept orderly and clean, and all combustible rubbish shall be promptly removed 
from the site. 
 
10.2.9 The Contractor shall at all time protect excavations, trenches, buildings and 
materials, from rain water, ground water, backup or leakage of sewers, drains and other piping, and 
from water of any other origin and shall remove promptly any accumulation of water. The Contractor 
shall provide and operate all pumps, piping and other equipment necessary to this end. 
 
10.2.10 The Contractor shall remove snow and ice which might result in damage or delay. 
 
10.2.11 During the progress of the Work and at all times prior to the date of Substantial 
Completion or occupancy of the Work by the Owner, whichever is earlier, the Contractor shall 
provide temporary heat, ventilation, and enclosure, as required by Mass. Gen. Laws Chapter 149, 
Section 44F(1). The permanent heating and ventilation systems may be used for these purposes when 
available unless otherwise provided in the Contract Documents. 
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10.3 EMERGENCIES 
 
10.3.1 In an emergency affecting safety of persons or property, the Contractor shall act, at 
the Contractor's discretion, to prevent threatened damage, injury or loss. Additional compensation 
or extension of time claimed by the Contractor on account of an emergency shall be determined as 
provided in Paragraph 4.3 and Article 7. 
 
10.4 VANDALISM 
 
10.4.1 The Contractor shall be responsible for protecting the work, the work site, materials, 
and equipment stored at the site (or incorporated in the work), other property at the site, or other 
property of the Owner, against vandalism by known or unknown persons. In discharging this 
obligation, the Contractor shall utilize security personnel, measures, procedures, and equipment or 
materials necessary to prevent vandalism. 
 
10.4.2 In the event of any damage caused by vandalism to the property/materials/ 
equipment/items referenced in the preceding Article 10.4.1, and regardless of whether the Contractor 
has exercised due care in avoiding same, the Contractor shall be financially responsible therefor to 
whatever extent said damage is not indemnified by insurance coverage available to either the 
Contractor or Owner. The Contractor's obligation hereunder shall include payment of damages to 
whatever extent insurance coverage is unavailable due to self-insurance, a deductible, or a self-
insured retention. 
 
10.4.3 Any monies owed by the Contractor to the Owner on account of damages referenced 
in the preceding Article 10.4.2 may be offset by the Owner against any periodic payments made 
under the Contract. 
 

ARTICLE 11 
 

INSURANCE AND BONDS 
 
11.1 CONTRACTOR'S LIABILITY INSURANCE 
 
11.1.1 The Contractor shall purchase from and maintain in a company or companies 
lawfully authorized to do business in the jurisdiction in which the Project is located and to which the 
Owner has no reasonable objection such insurance as will protect the Contractor from claims set 
forth below which may arise out of or result from the Contractor's operations under the Contract and 
for which the Contractor may be legally liable, whether such operations be by the Contractor or by 
a Subcontractor or by anyone directly or indirectly employed by any of them, or by anyone for whose 
acts any of them may be liable: 
 

.1 claims under workers' or workmen's compensation, disability benefit and 
other similar employee benefit acts which are applicable to the Work to be 
performed; 
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.2 claims for damages because of bodily injury, occupational sickness or disease, 
or death of the Contractor's employees; 

 
.3 claims for damages because of bodily injury, sickness or disease, or death of 

any person other than the Contractor's employees; 
 
.4 claims for damages insured by usual personal injury liability coverage which 

are sustained (1) by a person as a result of an offense directly or indirectly 
related to employment of such person by the Contractor, or (2) by another 
person; destruction of tangible property, including loss of use resulting 
therefrom; 

 
.5 claims for damages, other than to the Work itself, because of injury to or 
 
.6 claims for damages because of bodily injury, death of a person or property 

damage arising out of ownership, maintenance or use of a motor vehicle; and 
 
.7 claims involving contractual liability insurance applicable to the Contractor's 

obligations under Paragraph 3.18. 
 
11.1.2 The insurance required by Subparagraph 11.1.1 shall include all major divisions of 
coverage, and shall be on a comprehensive general basis including Premises and Operations 
(including X-C-U), Owner's and Contractor's Protective, Products and Completed Operations, and 
Owned, Non-owned, and Hired Motor Vehicles. Such insurance shall be written for not less than 
any limits of liability required by law or those set forth in the Contract Documents, whichever is 
greater.  All insurance shall be written on an occurrence basis, unless the Owner approves in writing 
coverage on a claims-made basis. Coverages, whether written on an occurrence or claims-made 
basis, shall be maintained without interruption from date of commencement of the Work until date 
of final payment and termination of any coverage required to be maintained after final payment. The 
Owner shall be added as an Additional Insured on all policies, which shall constitute primary 
insurance for the Owner in relation to any similar or concurrent insurance independently maintained 
by the Owner. 
 
11.1.3 Certificates of insurance acceptable to the Owner shall be filed with the Owner prior 
to commencement of the Work. These Certificates and the insurance policies required by this 
Paragraph 11.1 shall contain a provision that coverages afforded under the policies will not be 
canceled or allowed to expire until at least 30 days' prior written notice has been given to the Owner. 
These certificates shall set forth evidence of all coverage required by 11.1.1 and 11.1.2. The form of 
certificate shall be AIA Document G705. The Contractor shall furnish to the Owner copies of any 
endorsements that are subsequently issued amending limits of coverage. If any of the foregoing 
insurance coverages are required to remain in force after final payment and are reasonably available, 
an additional certificate evidencing continuation of such coverage shall be submitted with the final 
application for payment as required by Subparagraph 9.10.2. 
 
11.1.4 In addition to Statutory Workers' Compensation Coverage, the Contractor shall 
provide Employers Liability Coverage at the following limits of liability: 



Each accident - $500,000; Disease - policy limit $500,000; Disease - each employee $500,000. 

11.1.5              The liability insurance coverage purchased by the Contractor in order to comply 
with Section 11.1.1 (.1-.7) above shall contain the following limits of liability:

$3,000,000 - general aggregate; 

$3,000,000 - products/completed operations aggregate; 

$1,000,000 - personal injury and advertising; 

$1,000,000 -   each occurrence; 

$1,000,000 - auto liability including hired and non-owned; 

$2,000,000 - umbrella. 

11.2 OWNER'S LIABILITY INSURANCE 

11.2.1 The Owner shall be responsible for purchasing and maintaining the Owner's usual 
liability insurance. Optionally, the Owner may purchase and maintain other insurance for self- 
protection against claims which may arise from operations under the Contract. The Contractor shall 
not be responsible for purchasing and maintaining this optional Owner's liability insurance unless 
specifically required by the Contract Documents. 

11.3 RESERVED.

11.3.1 RESERVED.

11.3.1.1 RESERVED.
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1.3.1.2 RESERVED.

11.3.1.3 RESERVED.

11.3.1.4 RESERVED.

11.3.2 RESERVED.

11.3.3 RESERVED.

11.3.4 RESERVED.

11.3.5 RESERVED.
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11.3.6 RESERVED.

11.3.7 Waivers of Subrogation. INTENTIONALLY OMITTED. 

11.3.8 A loss insured under Owner's property insurance shall be adjusted by the Owner and 
made payable to the Owner on its behalf and on behalf of the insureds, as their interests may appear, 
subject to requirements of any applicable mortgagee clause and of Subparagraph 11.3.10. The 
Contractor shall pay Subcontractors their just shares of insurance proceeds received by the 
Contractor, and by appropriate agreements, written where legally required for validity, shall require 
Subcontractors to make payments to their Subcontractors in similar manner. 

11.3.9 If required in writing by a party in interest, the Owner shall, upon occurrence of an 
insured loss, give bond for proper performance of the Owner's duties all subject to the requirements, 
if any, of the Owner's construction and/or permanent lender. The cost of required bonds shall be 
charged against proceeds received by Owner. The Owner shall deposit in a separate account 
proceeds so received, which the Owner shall distribute in accordance with such agreement as the 
parties in interest may reach, or in accordance with an arbitration award in which case the procedure 
shall be as provided in Paragraph 4.5. 

11.3.10 The Owner shall have power to adjust and settle a loss with insurers unless one of 
the parties in interest shall object in writing within five days after occurrence of loss to the Owner's 
exercise of this power; if such objection be made, arbitrators shall be chosen as provided in 
Paragraph 4.5. The Owner shall, in that case, make settlement with insurers in accordance with 
directions of such arbitrators. If distribution of insurance proceeds by 
arbitration is required, the arbitrators will direct such distribution. 

11.4 PERFORMANCE BOND AND PAYMENT BOND 

11.4.1 The Contractor shall furnish bonds covering faithful performance of the Contract 
and payment of obligations arising thereunder as stipulated in bidding requirements or specifically 
required in the Contract Documents on the date of execution of the Contract. Said bonds shall satisfy 
the applicable statutory requirements of the place in which the Work is to be performed. 

11.4.2               Upon the request of any person or entity appearing to be a potential beneficiary of 
bonds covering payment of obligations arising under the Contract, the Contractor shall promptly 
furnish a copy of the bonds or shall permit a copy to be made. 
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ARTICLE 12 
 

UNCOVERING AND CORRECTION OF WORK 
 
12.1 UNCOVERING OF WORK 
 
12.1.1 If a portion of the Work is covered, contrary to the Architect's request or to 
requirements specifically expressed in the Contract Documents, it must, if required in writing by the 
Architect, be uncovered for the Architect's observation and be replaced at the Contractor's expense 
without change in the Contract Time. 
 
12.1.2 If a portion of the Work has been covered in accordance with the requirements 
specifically expressed in the contract documents, and which the Architect has not specifically 
requested to observe prior to its being covered, the Architect may request to see such Work and it 
shall be uncovered by the Contractor. If such Work is in accordance with the Contract Documents, 
costs of uncovering and replacement shall, by appropriate Change Order, be charged to the Owner. 
If such Work is not in accordance with the Contract Documents, the Contractor shall pay such costs 
unless the condition was caused by the Owner or a separate contractor in which event the Owner 
shall be responsible for payment of such costs. 
 
12.2 CORRECTION OF WORK 
 
12.2.1 The Contractor shall promptly correct Work rejected by the Architect or failing to 
conform to the requirements of the Contract Documents, whether observed before or after 
Substantial Completion and whether or not fabricated, installed or completed. The Contractor shall 
bear costs of correcting such rejected work, including additional testing and inspections and 
compensation for the Architect's services and expenses made necessary thereby and any cost, loss, 
or damages to the Owner resulting from such failure or defect. 
 
12.2.2 If, within one year after the date of Substantial Completion of the Work or designated 
portion thereof, or after the date for commencement of warranties established under Subparagraph 
9.9.1, or by terms of an applicable special warranty required by the Contract Documents, any of the 
Work is found to be not in accordance with the requirements of the Contract Documents, the 
Contractor shall correct it promptly after receipt of written notice from the Owner to do so unless 
the Owner has previously given the Contractor a written acceptance of such condition. This period 
of one year shall be extended with respect to portions of Work first performed after Substantial 
Completion by the period of time between Substantial Completion and the actual performance of 
the Work. This obligation under this Subparagraph 12.2.2 shall survive acceptance of the Work 
under the Contract and termination of the Contract. The Owner shall give such notice promptly after 
discovery of the condition. 
 
12.2.3 The Contractor shall remove from the site portions of the Work which are not in 
accordance with the requirements of the Contract Documents and are neither corrected by the 
Contractor nor accepted by the Owner. 
 
12.2.4 If the Contractor fails to correct nonconforming Work within a reasonable time, the 
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Owner may correct it in accordance with Paragraph 2.4. If the Contractor does not proceed with 
correction of such nonconforming Work within a reasonable time fixed by written notice from the 
Architect, the Owner may remove it and store the salvable materials or equipment at the Contractor's 
expense.  If the Contractor does not pay costs of such removal and storage within ten days after 
written notice, the Owner may upon ten additional days' written notice sell such materials and 
equipment at auction or at private sale and shall account for the proceeds thereof, after deducting 
costs and damages that should have been borne by the Contractor, including compensation for the 
Architect's services and expenses made necessary thereby.  If such proceeds of sale do not cover 
costs which the Contractor should have borne, the Contract Sum shall be reduced by the deficiency. 
If payments then or thereafter due the Contractor are not sufficient to cover such amount, the 
Contractor shall pay the difference to the Owner. 
 
12.2.5 The Contractor shall bear the cost of correcting destroyed or damaged construction, 
whether completed or partially completed, of the Owner or separate contractors caused by the 
Contractor's correction or removal of Work which is not in accordance with the requirements of the 
Contract Documents. 
 
12.2.6 Nothing contained in this Paragraph 12.2 shall be construed to establish a period of 
limitation with respect to other obligations which the Contractor might have under the Contract 
Documents. Establishment of the time period of one year as described in Subparagraph 12.2.2 relates 
only to the specific obligation of the Contractor to correct the Work, and has no relationship to the 
time within which the obligation to comply with the Contract Documents may be sought to be 
enforced, nor to the time within which proceedings may be commenced to establish the Contractor's 
liability with respect to the Contractor's obligations other than specifically to correct the Work. 
 
12.3 ACCEPTANCE OF NONCONFORMING WORK 
 
12.3.1 If the Owner prefers to accept Work which is not in accordance with the 
requirements of the Contract Documents, the Owner may do so instead of requiring its removal and 
correction, in which case the Contract Sum will be reduced as appropriate and equitable. Such 
adjustment shall be affected whether or not final payment has been made. 
 

ARTICLE 13 
 

MISCELLANEOUS PROVISIONS 
 
13.1 GOVERNING LAW 
 
13.1.1 The Contract shall be governed by the law of the place where the Project is located. 
 
13.2 SUCCESSORS AND ASSIGNS 
 
13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, 
assigns and legal representatives to the other party hereto and to partners, successors, assigns and 
legal representatives of such other party in respect to covenants, agreements and obligations 
contained in the Contract Documents. Except as hereinafter provided, neither party to the Contract 



 

 
Consolidated General Conditions - Page | 48 

(Rev. 01/29/10) 

shall assign the Contract or sublet it as a whole without the written consent of the other, nor shall the 
Contractor assign any moneys due or to become due to him hereunder, without the previous written 
consent of the Owner. The Owner may assign the Contract to any institutional lender providing 
construction or permanent financing for the Project or to any person acquiring the Owner's interest 
in the Project, and the Contractor agrees to execute all consents, certificates, and other documents 
required by such lender or other person in connection with such assignment. 
 
13.2.2 If the Owner conveys its interest in the Project to a third party, any rights which the 
Owner may have against the Contractor arising from this Agreement shall automatically transfer to 
such third party. 
 
13.3 WRITTEN NOTICE 
 
13.3.1 Written notice shall be deemed to have been duly served if delivered in person to the 
individual or a member of the firm or entity or to an officer of the corporation for which it was 
intended, or if delivered at or sent by registered or certified mail to the last business address known 
to the party giving notice. 
 
13.4 RIGHTS AND REMEDIES 
 
13.4.1 Duties and obligations imposed by the Contract Documents and rights and remedies 
available thereunder shall be in addition to and not a limitation of duties, obligations, rights and 
remedies otherwise imposed or available by law. 
 
13.4.2 No action or failure to act by the Owner, Architect or Contractor shall constitute a 
waiver of a right or duty afforded them under the Contract, nor shall such action or failure to act 
constitute approval of or acquiescence in a breach thereunder, except as may be specifically agreed 
in writing. 
 
13.5 TESTS AND INSPECTIONS 
 
13.5.1 Tests, inspections and approvals of portions of the Work required by the Contract 
Documents or by laws, ordinances, rules, regulations or orders of public authorities having 
jurisdiction shall be made at an appropriate time. Unless otherwise provided, the Contractor shall 
make arrangements for such tests, inspections and approvals with an independent testing laboratory 
or entity acceptable to the Owner, or with the appropriate public authority, and shall bear all related 
costs of tests, inspections and approvals. The Contractor shall give the Architect timely notice of 
when and where tests and inspections are to be made so the Architect may observe such procedures. 
The Owner shall bear costs of tests, inspections or approvals which do not become requirements 
until after bids are received or negotiations concluded. 
 
13.5.2 If the Architect, Owner or public authorities having jurisdiction determine that 
portions of the Work require additional testing, inspection or approval not included under 
Subparagraph 13.5.1, the Architect will, upon written authorization from the Owner, instruct the 
Contractor to make arrangements for such additional testing, inspection or approval by an entity 
acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when and 
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where tests and inspections are to be made so the Architect may observe such procedures. The Owner 
shall bear such costs except as provided in Subparagraph 13.5.3. 
 
13.5.3 If such procedures for testing, inspection or approval under Subparagraphs 13.5.1 
and 13.5.2 reveal failure of the portions of the Work to comply with requirements established by the 
Contract Documents, the Contractor shall bear all costs made necessary by such failure including 
those of repeated procedures and compensation for the Architect's services and expenses. 
 
13.5.4 The Contractor shall obtain and deliver promptly to the Architect any occupancy 
permit and any certificates of final inspection of any part of the Contractor's work and operating 
permits for any mechanical apparatus, such as elevators, escalators, boilers, air compressors, etc., 
which may be required by law to permit full use and occupancy of the premises by the Owner. 
Receipt of such permits or certificates by the Architect shall be a condition precedent to Substantial 
Completion of the Work. 
 
13.5.5 Tests or inspections conducted pursuant to the Contract Documents shall be made 
promptly to avoid unreasonable delay in the Work. 
 
13.6 LIMITATION OF LIABILITY 
 
13.6.1 The Owner shall be liable only to the extent of its interest in the Project; and no 
officer, director, partner, agent or employee of the Owner (or any partner of a partner or any agent 
or employee of a partner) shall ever be personally or individually liable with respect to this Contract 
or the Work. Each Subcontract shall include the foregoing limitation, which shall be effective if the 
Owner ever succeeds to the Contractor's rights and obligations under a Subcontract. 
 
13.7 The Contractor shall comply with any decisions of the Arlington Redevelopment 
Board applicable to the Project, and with any other Laws, By-Laws, Rules, and Regulations or 
Ordinances within the Town of Arlington. 
 

ARTICLE 14 
 

TERMINATION OR SUSPENSION OF THE CONTRACT 
 
14.1 TERMINATION BY THE CONTRACTOR 
 
14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 
30 days through no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their 
agents or employees or any other persons performing portions of the Work under contract with the 
Contractor, for any of the following reasons: 
 

.1 issuance of an order of a court or other public authority having jurisdiction; or 
 
.2 an act of government, such as declaration of national emergency, making 

material unavailable. 
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14.1.2               If one of the above reasons exists, the Contractor may, upon seven additional days' 
written notice to the Owner and Architect, terminate the Contract and recover from the Owner 
payment for Work executed and for proven loss with respect to materials, equipment, tools, and 
construction equipment and machinery, including reasonable overhead, profit and damages. 
 
14.1.3 If the Work is stopped for a period of 60 days through no act or fault of the 
Contractor or Subcontractor or their agents or employees or any other persons performing portions 
of the Work under contract with the Contractor because the Owner has persistently failed to fulfill 
the Owner's obligations under the Contract Documents with respect to matters important to progress 
of the Work, the Contractor may, upon seven additional days' written notice to the Owner and the 
Architect, terminate the Contract and recover from the Owner as provided in Subparagraph 14.1.2. 
 
14.2 TERMINATION BY THE OWNER 
 
14.2.1 If the Contractor is adjudged a bankrupt, or if the Contractor makes a general 
assignment for the benefit of the Contractor's creditors, or if a receiver is appointed on account of 
the Contractor's insolvency, or if the Contractor persistently or repeatedly refuses or fails, except in 
cases for which extension of time is provided, to supply enough properly skilled workmen or proper 
materials, or if the Contractor fails to make prompt payment to Subcontractors for materials or labor, 
or persistently disregards laws, ordinances, rules, regulations or orders of any public authority having 
jurisdiction, or otherwise is guilty of a significant violation of any provision of the Contract, 
including the failure to perform the Work in Accordance With the Contract, then the Contractor shall 
be in default, and the Owner may, without prejudice to any other right or remedy, and upon seven 
days' written notice to the Contractor, take possession of all materials, tools, appliances, equipment, 
construction equipment and machinery and vehicles, offices and other facilities on the Project site, 
and all materials intended for the Work, wherever stored, and may terminate the employment of the 
Contractor, accept assignment of any or all Subcontracts pursuant to Paragraph 5.4, and finish the 
Work by whatever method the Owner may deem expedient. The Owner shall be entitled to collect 
from the Contractor all direct, indirect, liquidated, and consequential damages suffered by the Owner 
on account of the Contractor's default, including without limitation additional services and expenses 
of the Architect made necessary thereby. The Owner shall be entitled to hold all amounts due the 
Contractor at the date of termination until all of the Owner's damages have been established, and to 
apply such amounts to such damages. 
 
14.2.2 When the Owner terminates the Contract for one of the reasons stated in 
Subparagraph 14.2.1, the Contractor shall not be entitled to receive further payment until the Work 
is finished. Any payment to the Contractor in quantum meruit shall be capped at the amount due 
under this Contract, including any adjustments, regardless of whether said termination by the Owner 
is deemed rightful or wrongful. 
 
14.2.3 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, 
including compensation for the Architect's services and expenses made necessary thereby, such 
excess shall be paid to the Contractor. If such costs exceed the unpaid balance, the Contractor shall 
pay the difference to the Owner. The amount to be paid to the Contractor or Owner, shall be certified 
by the Architect, upon application, and this obligation for payment shall survive termination of the 
Contract. 
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SUPPLEMENTAL STATUTORY CONDITIONS 

 
 

ARTICLE 1 - WAGES AND EMPLOYMENT PRACTICES 

 

1.1 Preference To Veterans and Citizens In Public Work; Rate of Wages. (Statutory 

reference: Mass. Gen. Laws Chapter 149, Section 26) This Paragraph applies to 

every contract or subcontract for the construction of public works by the 

Commonwealth or by a county, town or district, or by persons contracting or 

subcontracting for such works. 

 

1.1.1 In the employment of mechanics and apprentices, teamsters, chauffeurs and 

laborers, preference shall first be given to citizens of the Commonwealth who 

have been residents of the Commonwealth for at least six months at the 

commencement of their employment, who are veterans as defined in Mass. Gen. 

Laws Chapter 4, Section 7, clause 43, and who are qualified to perform the work 

to which the employment relates; and secondly, to citizens of the Commonwealth 

generally who have been residents of the Commonwealth for at least six months  

at the commencement of their employment, and if they cannot be obtained in 

sufficient numbers, then to citizens of the United States, and every contract for 

such work shall contain a provision to this effect. Each county, town or district in 

the construction of public works, or persons contracting or subcontracting for 

such works, shall give preference to veterans and citizens who are residents of 

such county, town or district. 
 

1.1.2 The rate per hour of the wages paid to said mechanics and apprentices, teamsters, 

chauffeurs and laborers in the construction of public works shall not be less than 

the rate or rates of wages to be determined by the Commissioner of Labor and 

Industries as hereinafter provided; provided, that the wages paid to laborers 

employed on said works shall not be less than those paid to laborers in the 

municipal service of the town or towns where said works are being constructed; 

provided, further, that where the same public work is to be constructed in two or 

more towns, the wages paid to laborers shall not be less than those paid to 

laborers in the municipal service of the town paying the highest rate; provided 

further, that if, in any of the towns where the works are to be constructed, a wage 

rate or wage rates have been established in certain trades and occupations by 

collective agreements or understandings in the private construction industry 

between organized labor and employers, the rate or rates to be paid on said works 

shall not be less than the rates so established; provided, further, that in towns 

where no such rate or rates have been so established, the wages paid to mechanics 

and apprentices, teamsters, chauffeurs and laborers on public works, shall not be 

less than the wages paid to the employees in the same trades and occupations by 

private employers engaged in the construction industry. This section shall also 

apply to regular employees of the Commonwealth or of a county, town or district, 

when such employees are employed in the construction, addition to or alteration 

of public buildings for which special appropriations of more than one thousand 
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dollars are provided. Payments by employers to health and welfare plans, pension 

plans and supplementary unemployment benefit plans under collective bargaining 
agreements or understandings between organized labor and employers shall be 

included for the purpose of establishing minimum wage rates as herein provided. 
 

1.2 List of Jobs; Classifications; Determination of Rate of Wages; Schedule. 

(Statutory reference; Mass. Gen. Laws Chapter 149, Section 27) This Paragraph 

applies to every contract or subcontract for the construction of public works by 

the Commonwealth, or by a county, town or district. 

 

The Commissioner of Labor and Industries shall prepare, for the use of such 

public officials or public bodies whose duty it shall be to cause public works to be 

constructed, a list of the several jobs usually performed on various types of public 

works upon which mechanics and apprentices, teamsters, chauffeurs and laborers 

are employed. The Commissioner shall classify said jobs, and he may revise such 

classifications from time to time, as he may deem advisable. Prior to awarding a 

contract for the construction of public works, said public official or public body 

shall submit to the Commissioner a list of the jobs upon which mechanics and 

apprentices, teamsters, chauffeurs and laborers are to be employed, and shall 

request the Commissioner to determine the rate of wages to be paid on each job. 

Said rates shall apply to all persons engaged in transporting gravel or fill to the 

site of said public works or removing gravel or fill from such site, regardless of 

whether such persons are employed by a contractor or subcontractor or are 

independent contractors or owner-operators. The Commissioner, subject to the 

provisions of Paragraph 1.1 of these Supplementary Statutory Conditions, shall 

proceed forthwith to determine the same, and shall furnish said official or public 

body with a schedule of such rate or rates of wages as soon as said determination 

shall have been made. In advertising or calling for bids for said works, the 

awarding official or public body shall incorporate said schedule in the 

advertisement or call for bids by an appropriate reference thereto, and shall 

furnish a copy of said schedule without cost, to any person requesting the same. 

Said schedule shall be made a part of the contract for said works and shall 

continue to the minimum rate or rates of wages for said employees during the life 

of the contract. Any person engaged in the construction of said works shall cause 

a legible copy of said schedule to be kept posted in a conspicuous place at the site 

of said works during the life of the contract. The aforesaid rates of wages in the 

schedule of wage rates shall include payment by employers to health and welfare 

plans, pension plans, and supplementary unemployment benefit plans and such 

payments shall be considered as payments to persons under this section 

performing work as herein provided. Any employer engaged in the construction 

of such works who does not make payments to a health and welfare plan, a 

pension plan and a supplementary unemployment benefit plan, where such 

payments are included in said rates of wages, shall pay the amount of said 

payments directly to each employee engaged in said construction. Note: The 

awarding authority does not guarantee the accuracy of any schedule of wage rates 
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furnished to the Contractor hereunder, and the Contractor shall be responsible for 

ascertaining the prevailing wages in the area where the work will be performed. 
 

1.3 Employment Records To Be Kept By Contractor, Subcontractor; Statement of 

Compliance. (Statutory reference; Mass. Gen. Laws Chapter 149, Section 27B) 

This Paragraph applies to every contract or subcontract for the construction of 

public works by the Commonwealth, or by a county, town or district. 

 

Every Contractor, Subcontractor or public body engaged in said public works to 

which Paragraph 1.2 of these Supplementary Statutory Conditions applies shall 

keep a true and accurate record of all mechanics and apprentices, teamsters, 

chauffeurs and laborers employed thereon, showing the name, address and 

occupational classification of each such employee on said works, and the hours 

worked by, and the wages paid to, each such employee, and shall furnish to the 

Commissioner of Labor and Industries, upon his request, a copy of said record, 

signed by the employer or his authorized agent under the penalties of perjury. 

Such records shall be open to inspection by any authorized representative of the 

Department of Labor and Industries at any reasonable time, and as often as may 

be necessary. 

 
Each such Contractor, Subcontractor or public body shall preserve its payroll 

records for a period of three years from the date of completion of the contract. 
 

Each such Contractor, Subcontractor or public body shall furnish to the 

Commissioner of Labor and Industries within fifteen days after completion of its 

portion of the work a statement, executed by the Contractor, Subcontractor, or 

public body or by any authorized officer or employee of the Contractor, 

Subcontractor or public body who supervises the payment of wages in the 

following form: 

STATEMENT OF COMPLIANCE   , 2004 

I,  ,    

(Name of signatory party) (Title) do hereby state: 

That I pay or supervise the payment of the persons employed by (Contractor, Subcontractor or 

public body)  on the  and that all mechanics (building or project) 

and apprentices, teamsters, chauffeurs and laborers employed on said project have been paid in 

accordance with wages determined under the provisions of sections twenty-six and twenty-seven 

of chapter one hundred and forty-nine of the General Laws. 
 

 

Signature 

Title 
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The above mentioned copies of payroll records and statements of compliance 

shall be available for inspection by any interested party filing a written request to 

the Commissioner for such inspection. 

 
1.4 Wages Paid to Operators of Trucks and Other Equipment. (Statutory reference: 

Mass. Gen. Laws Chapter 149, Section 27F) This Paragraph applies to every 
contract for the construction of public works by the Commonwealth, or by a 

county, city, town or district. 
 

Prescribed rates of wages, as determined by the Commissioner of Labor and 

Industries, shall be paid to the operators of all trucks, vehicles or equipment 

employed on the Project. Said rates of wages shall be requested of said 

Commissioner by the awarding authority and shall be furnished by the 

Commissioner in a schedule containing the classification of jobs, and the rate of 

wages to be paid for each job. Said rates of wages shall include payments to 

health and welfare plans, or, if no such plan is in effect between employer and 

employees, the amount of such payments shall be paid directly to said operators. 

 
1.5 Reserve Police Officers (Statutory reference: Mass. Gen. Laws. Chapter 149, 

Section 27B) This Paragraph 1.5 applies to every contract for the construction, 
alteration, maintenance, repair or demolition of, or addition to, any public works 

for the Commonwealth or any political subdivision thereof. 
 

The Contractor shall pay to any reserve police officer employed by him in any 

city or town the prevailing rate of wage paid to regular police officers in such city 

or town. 
 

1.6 Eight-Hour Day, etc. This Paragraph 1.6 applies only to contracts which are 

subject to the provisions of Mass. Gen. Laws Chapter 149, Sections 30 and 34. 

 

No laborer, worker, mechanic, foreman or inspector working within this 
Commonwealth in the employ of the Contractor, Subcontractor or other person 

doing or contracting to do the whole or part of the work contemplated by the 
contract, shall be required or permitted to work more than eight hours in any one 

day or more than forty-eight hours in any one week, or more than six days in any 

one week, except in cases of emergency. 
 

1.7 Lodging, etc. (Statutory reference: Mass. Gen. Laws Chapter 149, Section 25) 

This Paragraph applies to every contract with the Commonwealth, a county, city 

or town, or with a department, board, commission, or officer acting therefor, for 

the doing of public work. 

 

Every employee under this contract shall lodge, board and trade where and with 

whom he elects, and neither the Contractor nor his agents or employees shall, 

either directly or indirectly, require as a condition of the employment of any 
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person that the employee shall lodge, board or trade at a particular place or with a 

particular person. 
 

1.8 Access to Contractor's Records (Executive Order No. 195) This paragraph 

applies to every contract for the purchase of services or material by any agency, 

bureau, board, commission, institution, or department of the Commonwealth. 

 

The Governor or his designee, the secretary of administration and finance, and the 

state auditor or his designee shall have the right at reasonable times and upon 

reasonable notice to examine the books, records, and other compilations of data of 

the Contractor which pertain to the performance and requirements of this contract. 

 

1.9 Worker's Compensation Insurance (Statutory reference: Mass. Gen. Laws 

Chapter 149, Section 34A) This Paragraph 1.9 applies to every contract for the 

construction, alteration, maintenance, repair or demolition of, or addition to, any 

public building or other public works for the Commonwealth or any political 

subdivision thereof. 

 

The Contractor shall, before commencing performance of the contract, provide by 

insurance for the payment of compensation and the furnishing of other benefits 

under Mass. Gen. Laws Chapter 152 to all persons to be employed under the 

contract, and the Contractor shall continue such insurance in full force and effect 

during the term of the contract. Sufficient proof of compliance with this 

Paragraph 1.9 must be furnished at the time of execution of this contract. Failure 

to provide and continue in force such insurance as aforesaid shall be deemed a 

material breach of the contract and shall operate as an immediate termination 

thereof. No cancellation of such insurance, whether by the insurer or by the 

insured, shall be valid unless written notice thereof is given by the party 

proposing cancellation to the other party and to the awarding authority at least 

fifteen days prior to the intended effective date thereof, which date shall be 

expressed in full notice. 
 

ARTICLE 2 - EQUAL EMPLOYMENT OPPORTUNITY AND AFFIRMATIVE ACTION 

 

(Statutory reference: Mass. Gen. Laws Chapter 151B; Executive Orders No. 74, No. 116 and No. 

246). The provisions of this Article 2 are intended to comply with the Commonwealth's 
Supplemental Equal Employment Opportunity Anti-Discrimination and Affirmative Action 

Program, referred to in Executive Order No. 116 and administered by the Massachusetts 

Commission Against Discrimination.  If no specific percentage has been inserted in 
Subparagraph 2.2.3 below, the applicable minimum percentage provided for in such 

Supplemental Program shall be deemed to have been so inserted. 

 
2.1 Definitions. For purposes of this Contract, "minority" refers to Asian-Americans, 

Blacks, Spanish-Surnamed Americans, North American Indians, and Cape 

Verdeans. "Commission" refers to the Massachusetts Commission Against 
Discrimination. 
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2.2 Non-DiscriminationandAffirmativeActionRequirements. During the 

performance of this Contract, the Contractor and all of his Subcontractors 

(hereinafter "Contractor"), for himself, his assignees and successors in interest, 

agree to comply with Subparagraphs 2.2.1 through 2.2.11. 

 

2.2.1 In connection with the performance of Work under this Contract, the Contractor 

shall not discriminate against any employee or applicant for employment because 
of race, color, religious creed, national origin, age or sex. The aforesaid provision 

shall include, but not be limited to, the following: employment upgrading, 
demotion, or transfer; recruitment advertising; recruitment layoff; termination; 

rates of pay or other forms of compensation; conditions or privileges of 
employment; and selection for apprenticeship. The Contractor shall post hereafter 

in conspicuous places, available for employees and applicants for employment, 

notices to be provided by the Commission setting forth the provisions of the Fair 
Employment Practices Law of the Commonwealth. 

 

2.2.2 In connection with the performance of Work under this Contract, the Contractor 

shall undertake in good faith affirmative action measures designed to eliminate 

any discriminatory barriers in the terms and conditions of employment on the 

grounds of race, color, religious creed, national origin, age or sex, and to 

eliminate and remedy any effects of such discrimination in the past. Such 

affirmative action shall entail positive and aggressive measures to ensure equal 

opportunity in the areas of hiring, upgrading, demotion or transfer, recruitment, 

layoff or termination, rate of compensation, and in-service or apprenticeship 

training programs. This affirmative action shall include all action required to 

guarantee equal employment opportunity for all persons, regardless of race, color, 

religious creed, national origin, age or sex. A purpose of this provision is to 

ensure to the fullest extent possible an adequate supply of skilled tradesmen for 

this and future Commonwealth public construction projects. 

 

2.2.3 As part of his obligation of remedial action under the foregoing Subparagraph 

2.2.2, the Contractor shall maintain on this project a not less than ten percent 

(10%) ratio of minority employee man hours to total man hours in each job 

category including but not limited to bricklayers, carpenters, cement masons, 

electricians, ironworkers, operating engineers, and those "classes of work" 

enumerated in Mass. Gen. Laws Chapter 149, Section 44F. 

 

2.2.4 In the hiring of minority journeymen, apprentices, trainees and advanced trainees, 

the Contractor shall rely on referrals from a multi-employer affirmative action 

program approved by the Commission, traditional referral methods utilized by the 

construction industry, and referrals from agencies, not more than three in number 

at any one time, designated by the Liaison Committee (described in Subparagraph 

2.2.5 below) or the Commission. 
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2.2.5 At the discretion of the Commission there may be established for the life of this 

Contract a body to be known as the Liaison Committee. The Liaison Committee 
shall be composed of one representative each from the agency or agencies 

administering this project, hereinafter called the administering agency, the 
Commission and such other representatives as may be designated by the 

Commission in conjunction with the administering agency. 

2.2.6 The Contractor (or his agent, if any, designated by him as the on-site equal 

employment opportunity officer) shall recognize the Liaison Committee as an 

affirmative action body, and shall establish a continuing working relationship 

with the Liaison Committee, consulting with the Liaison Committee on all matters 
related to minority recruitment, referral, employment and training. 

2.2.7  The Contractor shall prepare projected manning tables on a quarterly basis. These 

shall be broken down into projections, by week, of workers required in each trade. 

Copies shall be furnished one week in advance of the commencement of the 

period covered, and also when updated, to the Commission and Liaison 

Committee. 

2.2.8 Records of employment referral orders, prepared by the Contractor, shall be made 

available to the Commission and to the Liaison Committee on request. 

2.2.9 The Contractor shall prepare weekly reports in a form approved by the 
Commission of hours worked in each trade by each employee, identified as a 

minority or non-minority. Copies of these shall be provided at the end of each 
week to the Commission and to the Liaison Committee. 

If the Contractor shall use any Subcontractor on any work performed under this 

Contract, he shall take affirmative action to negotiate with qualified minority 

Subcontractors. This affirmative action shall cover both pre-bid and post-bid 

periods. It  shall include notification to the Office of Minority Business 

Assistance (within the Executive Office of Communities and Development) or its 

designee, while bids are in preparation, of all products, work or services for which 

the Contractor intends to negotiate bids. 

In the employment of journeymen, apprentices, trainees and advanced trainees, 

the Contractor shall give preference, first, to citizens of the Commonwealth who 

have served in the armed forces of the United States in time of war and have been 

honorably discharged therefrom or released from active duty therein, and who are 

qualified to the perform the work to which the employment relates, and, secondly, 

to citizens of the Commonwealth generally, and, if such cannot be obtained in 

sufficient numbers, then to citizens of the United States. 

A designee of the Commission and a designee of the Liaison Committee shall 

each have right of access to the construction site. 
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2.2.10 The Contractor shall maintain as a goal on this project a not less than five percent 

ratio of women work force to total project hours in both the general contract and 

each individual filed sub-bid contract. 

A Labor Scheduling Table will be used as a tool for achieving a range of women 

work force participation for the entire project in both the general contract and 
each individual filed sub-bid contract. Said Labor Scheduling Table shall be in a 

form acceptable to the Town. 

2.2.11 Before starting work, the Contractors (includes the General Contractor, for itself 

and its Subcontractors, as well as all filed sub-bid Contractors) will submit plans 

for achievement of the equal opportunity goals of the contract. All Contractors 

will be required to make a good faith effort to achieve these goals. The plan will 

indicate if the Contractors expect to achieve the requirements during the first 

quarter. If there are reasons why the Contractors do not expect to achieve the 

requirements during the first quarter year of the contract construction phase, then 

the Contractors shall provide a plan calculated to address, to the extent reasonably 

possible, these obstacles to a good faith effort to achieve such goals. 

Not more than ten days following the end of each work quarter, the Contractors 

will report on the achievement of the goals, detailing the good faith efforts that 

have been made and will continue to be made and any other appropriate efforts 

not yet undertaken. 

All reports will be signed by an officer or principal of the company who has the 

authority to contractually obligate the company. 

2.3 The Contractor shall comply with the provisions of Executive Order No. 74, as 

amended by Executive Order No. 166, dated May 1, 1975, and of Mass. Gen. 

Laws Chapter 151B, both of which are herein incorporated by reference and made 

a part of this Contract. 

2.4 The Contractor, in the performance of all Work, and prior to completion of the 

Work, will not discriminate on grounds of race, color, religious creed, national 
origin, age or sex in employment practices, in the selection or retention of 

Subcontractors, or in the procurement of materials and rentals of equipment. 

2.5 In all solicitations either by competitive bidding or negotiation made by the 

Contractor either for work to be performed under a subcontract or for the 

procurement of materials or equipment, each potential Subcontractor or supplier 

shall be notified in writing by the Contractor of the Contractor's obligations under 

this Contract relative to non-discrimination and affirmative action. 

2.6  The Contractor hereby certifies that he shall comply with the minority manpower 

ratio and specific action steps contained herein. The Contractor shall be required 

to obtain from each of its Subcontractors and submit to the administering agency 
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prior to the performance of any work under the Contract a certification by said 

Subcontractor, regardless of tier, that it will comply with the minority manpower 

ration and specific affirmative action steps contained herein. Such certification 

shall be provided on forms furnished by the administering agency or, in the 

absence thereof, on forms prescribed by the Commission. 

2.7 The Contractor's certification form must be signed by all successful low bidder(s) 

prior to award by the administering agency. 

2.8 Compliance Information, Reports and Sanctions. 

2.8.1 The Contractor will provide all information and reports required by the 

administering agency or the Commission on instructions issued by either of them 

and will permit access to its facilities and books, records, accounts and other 

sources of information which may be determined by the Commission to affect the 

employment of personnel. This provision shall apply only to information 

pertinent to the Commonwealth's supplementary affirmative action contract 

requirements. Where information required is in the exclusive possession of 

another who fails or refuses to furnish this information, the Contractor shall so 

certify to the administering agency or the Commission as appropriate and shall set 

forth what efforts he has made to obtain the information. 

2.8.2 Whenever the administering agency, the Commission or the Liaison Committee 

believes the Contractor or any Subcontractor may not be operating in compliance 
with the terms of this Paragraph 2.8, the Commission directly, or through its 

designated agent, shall conduct an appropriate investigation, and may confer with 

the parties, to determine if such Contractor is operating in compliance with the 
terms of this Paragraph 2.8.  If the Commission or its agent finds the Contractor 

or any Subcontractor not in compliance, it shall make a preliminary report on 
noncompliance, and notify such Contractor in writing of such steps as will in the 

judgment of the Commission or its agent bring such Contractor into compliance. 
In the event that such Contractor fails or refuses to fully perform such steps, the 

Commission shall make a final report of non-compliance, and recommend to the 
administering agency the imposition of one or more of the sanctions listed below. 

If, however, the Commission believes the Contractor or any Subcontractor has 
taken or is taking every possible measure to achieve compliance, it shall not make 

a final report of non-compliance. Within fourteen days of the receipt of the 

recommendations of the Commission, the administering agency shall move to 
impose one or more of the following sanctions, as it may deem appropriate to 

attain full and effective enforcement: 

(i) The recovery by the administering agency from the Contractor of

1/100 of 1% of the contract award price or $1,000, whichever sum is

greater, in the nature of liquidated damages or, if a Subcontractor is in

non-compliance, the recovery by the administering agency from the

Contractor, to be assessed by the Contractor as a back charge against
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the Subcontractor, of 1/10 or 1% of the subcontract price, or $400, 

whichever sum is greater, in the nature of liquidated damages, for each 

week that such party fails or refuses to comply; 

 

(ii) The suspension of any payment or part thereof due under the Contract 

until such time as the Contractor or any Subcontractor is able to 

demonstrate his compliance with the terms of the contract; 

 

(iii) The termination, or cancellation, of the Contract, in whole or in part, 

unless the Contractor or any subcontractor is able to demonstrate 

within a specified time his compliance with the terms of the Contract; 

 

(iv)  The denial to the Contractor or any Subcontractor of the right to 

participate in any future contracts awarded by the administering 

agency for a period of up to three years. 

 

If at any time after the imposition of one or more of the above sanctions a 

Contractor is able to demonstrate that he is in compliance with this Paragraph 2.8, 
he may request that the administering agency, in consultation with the 

Commission, suspend the sanctions conditionally, pending a final determination 

by the Commission as to whether the Contractor is in compliance. Upon final 
determination of the Commission, the administering agency, based on the 

recommendation of the Commission, shall either lift the sanctions or reimpose 
them. 

 

Sanctions enumerated under Subparagraph 2.8.2 of this Paragraph 2.8 shall not be 

imposed by the administering agency except after an adjudicatory proceeding, as 

that term is used in Mass. Gen. Laws Chapter 30A, has been conducted. No 

investigation by the Commission or its agent shall be initiated without prior notice 

to the Contractor. 

 

2.9 Severability. The provisions of this Article 2 are severable, and if any of these 

provisions shall be held unconstitutional by any court of competent jurisdiction, 

the decision of such court shall not affect or impair any of the remaining 

provisions. 

 

2.10 The Contractor shall comply with the provisions of Executive Order No. 246, 

relating to discrimination against and equal employment opportunity for the 

handicapped, which is herein incorporated by reference and made a part of this 

Contract. In connection with the performance of work under this Contract, the 

Contractor, Subcontractors and suppliers of goods and services shall not 

discriminate against the handicapped. Furthermore, Contractors, Subcontractors 

and suppliers of goods and services must give written notice of their commitments 

under this Paragraph 2.10 to any labor union, association or brotherhood with 

which they have a collective bargaining contract or other agreement, and must 

give such notice to handicapped contractors and to handicapped contractor 
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associations. A copy of such notice must be furnished to the awarding authority 
at the time of the signing of the contract. 

 

2.11 Suspension of Payments. 

 

2.11.1 If the awarding authority determines after investigation that the Contractor or any 

Subcontractor is not in compliance with the terms of Article 2, it may suspend any 

payment or portion thereof due under the Contract until the Contractor 

demonstrates compliance with the terms of Article 2. 

 
2.11.2 Payment shall not be suspended if the awarding authority finds that the Contractor 

made his best efforts to comply with Article 2, or that some other justifiable 
reason exists for waiving the provisions of Article 2 in whole or in part. 

 

2.11.3 Payment may be suspended only after the Contractor and any other interested 

party shall have been given the opportunity to present evidence in support of its 

position at an informal hearing held by the awarding authority and the awarding 

authority has concluded upon review of all the evidence that such penalty is 

justified. 

 

2.11.4 This temporary suspension of payments by the awarding authority is separate 

from the sanctions set forth in Paragraph 2.8 above, which are determined by the 

Commission and recommended to the awarding authority. 

 

ARTICLE 3 - MASSACHUSETTS PUBLIC CONSTRUCTION STATUTES 

 

3.1 To whatever extent Massachusetts statutory laws regarding public construction 

apply to this project, said laws specifically are incorporated herein as if re-stated 

herein. 

 
ARTICLE 4 - TITLE I GENERAL GOVERNMENT, ARTICLE 16 CONSTRUCTION 

PROJECTS, § 1-3 OF THE TOWN OF ARLINGTON GENERAL BY-LAWS 
 

4.1 Women Work Force Participation. 

 

4.1.1 The contractor shall maintain as a goal on this project a not less than five percent 

ratio of women work force to total project hours in both the general contract and 

each individual filed sub-bid contract, if applicable. The preceding sentence shall 

be included in all construction contracts whether entered into by the Town 

pursuant to the provisions of M.G.L. c. 149 or M.G.L. c. 30, § 39M et. seq. 

provided however, that if entered into under Chapter 30 same shall not be deemed 

to apply where the projected bid price as determined by the Director of Public 

Works is not likely to exceed $200,000. 
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4.1.2 A Labor Scheduling Table which will be used as a tool for achieving a range of 

women work force participation for the entire project in both the general contract 
and each individual filed sub-bid contract. 

 

4.2 Equal Opportunity Goal Compliance. 

 

4.2.1 Before starting work, the contractors (includes the general contractor, for itself 

and its subcontractors, as well as all filed sub-bid contractors, if applicable) will 

submit plans for achievement of the equal opportunity goals of the contract. All 

contractors will be required to make a good faith effort to achieve these goals. 

The plan will indicate if the contractors expect to achieve the requirements during 

the first quarter. If there are reasons why the contractors do not expect to achieve 

the requirements during the first quarter year of the contract construction phase, 

then the contractors shall provide a plan calculated to address, to the extent 

reasonably possible, these obstacles to a good faith effort to achieve such goals. 

 

4.2.2  Not more than ten days following the end of each work quarter, the contractors 
will report on the achievement of the goals, detailing the good faith efforts that 

have been made and will continue to be made and any other appropriate efforts 
not yet undertaken. 

 

4.2.3 All reports will be signed by an officer or principal of the company who has the 

authority to contractually obligate the company. 

 

4.3 Recruitment and Training 

 

4.3.1 Any board, officer, committee, or other agency of the Town, which acts on behalf 

of the Town in making or supervising any contract, in any amount exceeding the 
sum of $100,000 for the purchase of goods or services or for the construction, 

renovation, or repair of buildings or other improvement of real estate, may make 
arrangements with contractors and other interested agencies for special programs 

of recruitment and training in connection with the work to be performed on such 
contract, with the objective of promoting equal employment opportunity for 

members of minority groups protected by the fair employment laws of the 

Commonwealth and the United States. Any board, officer, committee or other 
Town agency may expend Town funds in carrying them out provided that 

appropriations specifically designed for such purposes have been voted by the 
Town Meeting. 

 

 

 

 

215451.1 



Town of Arlington IFB No. 25-42 On-Call Electrical Service & Repairs 
Various Buildings  

 

 

 
 
 
 
 

ATTACHMENT A  
PREVAILING WAGES 

  



Notice to Awarding Authorities 
The Massachusetts Prevailing Wage Law 

M.G.L. c. 149, §§26-27 

NOTICE TO AWARDING AUTHORITIES 
 The enclosed wage schedule applies only to the specific project listed at the top of the schedule, 

and these rates will remain in effect for the duration of the project, except in the case of multi-
year projects. For projects lasting longer than one year, awarding authorities must request 
updated rates. 

 You should request an updated wage schedule from the Department of Labor Standards if you 
have not opened bids or selected a contractor within 90 days of the date of issuance of the 
enclosed wage schedule. 

 The wage schedule shall be incorporated in any advertisement or call for bids for the project for 
which it has been issued. 

 Once a contractor has been selected by the awarding authority, the wage schedule shall be made 
a part of the contract for that project. 

NOTICE TO CONTRACTORS 
 The enclosed wage schedule must be posted in a conspicuous place at the work site during the 

life of the project. 

 The wages listed on the enclosed wage schedule must be paid to employees on public works 
projects regardless of whether they are employed by the prime contractor, a filed sub-bidder, or 
any sub-contractor. 

 The enclosed wage schedule applies to all phases of the project, including the final clean-up. 
Contractors whose only role is to perform final clean-up must pay their employees according to 
this wage schedule. 

 All apprentices must be registered with the Massachusetts Division of Apprenticeship Training 
(DAT) in order to be paid at the lower apprentice rates. All apprentices must keep his/her 
apprentice identification card on his/her person during all work hours. If a worker is not 
registered with DAT, they must be paid the "total rate" listed on the wage schedule regardless of 
experience or skill level. For further information, please call 617-626-5409, or write to: 
DAT, 19 Staniford Street, 1 st Floor, P.O. Box 146759, Boston, MA 02114. 
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WEEKLY STATEMENT OF COMPLIANCE 
In accordance with Massachusetts General Law c. 149, §27B, a true and accurate record must be kept 
of all persons employed on the public works project for which the enclosed rates have been provided. 
A Payroll Form is available from the Department of Labor Standards (DLS) at mass.gov/dols/pw  
and includes all the information required to be kept by law. Every contractor or subcontractor is 
required to keep these records and preserve them for a period of three years from the date of 
completion of the contract.  

On a weekly basis, every contractor and subcontractor is required to submit a certified copy of their 
weekly payroll records to the awarding authority; this includes the payroll forms and the Statement of 
Compliance form. The certified payroll records must be submitted either by regular mail or by e-mail 
to the awarding authority. Once collected, the awarding authority is required to preserve those 
records for three years from the date of completion of the project.  

Each such contractor and subcontractor shall furnish weekly and within 15 days after completion of 
its portion of the work, to the awarding authority directly by first-class mail or email, a statement, 
executed by the contractor, subcontractor or by any authorized officer thereof who supervised the 
payment of wages, this form, accompanied by their payroll: 

WEEKLY STATEMENT OF COMPLIANCE 

            _______________, 20_______ 

   I,___________________________________,___________________________________ 
         (Name of signatory party) (Title)

   do hereby state: 
That I pay or supervise the payment of the persons employed by 

   ___________________________________ on the ______________________________ 
(Contractor, subcontractor or public body) (Building or project)

   and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on        
   said project have been paid in accordance with wages determined under the provisions of     
   sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
   General Laws.  

Signature _________________________ 

Title _____________________________ 

http://www.mass.gov/dols/pw


Project 

Hours (A)

Project 

Gross 

Wages

Su. Mo. Tu. We. Th. Fr. Sa.
All Other 

Hours

Total 

Gross 

Wages

APPRENTICESHIP DOCUMENTATION: Please answer the questions below.

(1) Are any apprentice employees identified above? YES NO

(2) If yes, are all apprentice employees identified above currently registered with the MA DLS Division of Apprentice Standards? YES NO

(3) If yes, is a copy of the apprentice ID card issued by the MA DLS Division of Apprentice Standards included for all apprentice employees identified above? YES NO

(B+C+D+E)   (A x F)

General / Prime Contractor's Name: Subcontractor's Name:

Health & 

Welfare 

Insurance 

(C/)

ERISA

Pension 

Plan (D)

Supp. 

Unemp. 

(E/)

Total 

Hourly 

Prev. 

Wage (F)

Check No. 

(H)

Employee Name & 

Complete Address

Work 

Classification

Employee 

is OSHA 10

certified (?)

Appr. 

Rate 

(%)

Hours Worked
Hourly 

Base 

Wage (B)

Project 

Hours 

Non-

Minority

Project 

Hours 

Minority

Project 

Hours 

Women

Public Works Project Name: Public Works Project Location: Min. Wage Rate Sheet Number:Awarding Authority Name:

Employer Hourly Fringe Benefit Contributions

Title: Contract No: Tax Payer ID #: Work Week Ending:Employer's Signature:

Address: Phone No.:

 WEEKLY CERTIFIED PAYROLL REPORT AND WORKFORCE PARTICIPATION FORM

Payroll No.:

CERTIFIED PAYROLL REPORT: Pursuant to MGL c. 149, s. 27B, every contractor and subcontractor is required to submit a true and accurate copy of their certified weekly payroll records to the 

awarding authority by first-class mail or e-mail. In addition, each weekly payroll must be accompanied by a statement of compliance signed by the employer. Failure to comply may result in the commencement of a 

criminal action or the issuance of a civil citation. 

WORKFORCE PARTICIPATION GOALS: The Commonwealth of Massachusetts has set the following goals for workforce participation for minorities and women. The participation goals for this project shall be 

15.3% for minorities and 6.9% for women. The Contractor shall strive to achieve on this project the labor workforce participation goals contained herein.  The Contractor shall enter the number of hours worked 

in each trade by each employee, identified as woman, minority, or non-minority below.

Company Name:

PAGE ________ OF ________

LMoran
Highlight



THE COMMONWEALTH OF MASSACHUSETTS 
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT 

DEPARTMENT OF LABOR STANDARDS 
Prevailing Wage Rates

MAURA HEALY
Governor

KIM DRISCOLL
Lt. Governor

As determined by the Director under the provisions of the  
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

LAUREN JONES
Secretary

MICHAEL FLANAGAN
Director

Awarding Authority: Town of Arlington City/Town: ARLINGTON

Contract Number: 25-42

Description of Work: 25-42 On-Call Electrical Service & Repairs - Various Buildings.

Job Location: Various Locations - Arlington, MA

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction projects. For construction projects lasting 

longer than one year, awarding authorities must request an updated wage schedule no later than two weeks before the anniversary of the date the contract was 

executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, the awarding authority must request an annual update no 

later than two weeks before the anniversary date, determined as the earlier of: (a) the execution date of the GMP Amendment, or (b) the execution date of the 

first amendment to permit procurement of construction services. The updated wage schedule must be provided to all contractors, including general and sub-

contractors, working on the construction project.

•

This annual update requirement is generally not applicable to 27F “rental of equipment” contracts. For such contracts, the prevailing wage rates issued by DLS 

shall remain in effect for the duration of the contract term. However, if the prevailing wage rate sheet issued does not contain wage rates for each year covered 

by the contract term, the Awarding Authority must request updated rate sheets from DLS and provide them to the contractor to ensure the correct rates are being 

paid throughout the duration of the contract. Additionally, if an Awarding Authority exercises an option to renew or extend the contract term, they must request 

updated rate sheets form DLS and provide them to the contractor.

•

This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage Request Number” on all pages of 

this schedule.

•

An Awarding Authority must request an updated wage schedule if it has not opened bids or selected a contractor within 90 days of the date of issuance of the 

wage schedule. For CM AT RISK projects (bid pursuant to G.L. c.149A), the earlier of: (a) the execution date of the GMP Amendment, or (b) the bid for the 

first construction scope of work must be within 90-days of the wage schedule issuance date.

•

The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 27. The wage schedule shall be 

made a part of the contract awarded for the project. The wage schedule must be posted in a conspicuous place at the work site for the life of the project in 

accordance with M.G.L. c. 149 § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the project whether 

they are employed by the prime contractor, a filed sub-bidder, or a sub-contractor.

•

Apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Standards (DAS). Apprentices must keep their 

apprentice identification card on their persons during all work hours on the project. An apprentice registered with DAS may be paid the lower apprentice wage 

rate at the applicable step as provided on the prevailing wage schedule. Any apprentice not registered with DAS regardless of whether they are registered 

with another federal, state, local, or private agency must be paid the journeyworker's rate.

•

Every contractor or subcontractor working on the construction project must submit weekly payroll reports and a Statement of Compliance directly to the 

awarding authority by mail or email and keep them on file for three years. Each weekly payroll report must contain: the employee’s name, address, occupational 

classification, hours worked, and wages paid. Do not submit weekly payroll reports to DLS. For a sample payroll reporting form go to 

http://www.mass.gov/dols/pw.

•

Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative obligation to inquire with DLS at (617) 

626-6953.

•

Contractors must obtain the wage schedules from awarding authorities. Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the 

wage schedule to all employees who perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

criminal penalties.

•

Employees not receiving the prevailing wage rate set forth on the wage schedule may file a complaint with the Fair Labor Division of the office of the Attorney 

General at (617) 727-3465.

•
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2024 $41.05 $14.91 $20.17 $0.00 $0.00 $76.13

6/1/2025 $42.05 $14.91 $20.17 $0.00 $0.00 $77.13

8/1/2025 $42.05 $15.41 $20.17 $0.00 $0.00 $77.63

12/1/2025 $42.05 $15.41 $21.78 $0.00 $0.00 $79.24

6/1/2026 $43.05 $15.41 $21.78 $0.00 $0.00 $80.24

8/1/2026 $43.05 $15.91 $21.78 $0.00 $0.00 $80.74

(2 AXLE) DRIVER - EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10

12/1/2026 $43.05 $15.91 $23.52 $0.00 $0.00 $82.48

12/1/2024 $40.88 $14.91 $20.17 $0.00 $0.00 $75.96

6/1/2025 $41.12 $14.91 $20.17 $0.00 $0.00 $76.20

8/1/2025 $41.12 $15.41 $20.17 $0.00 $0.00 $76.70

12/1/2025 $41.12 $15.41 $21.78 $0.00 $0.00 $78.31

6/1/2026 $43.12 $15.41 $21.78 $0.00 $0.00 $80.31

8/1/2026 $43.12 $15.91 $21.78 $0.00 $0.00 $80.81

(3 AXLE) DRIVER - EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10

12/1/2026 $43.12 $15.91 $23.52 $0.00 $0.00 $82.55

12/1/2024 $41.24 $14.91 $20.17 $0.00 $0.00 $76.32

6/1/2025 $42.24 $14.91 $20.17 $0.00 $0.00 $77.32

8/1/2025 $42.24 $15.41 $20.17 $0.00 $0.00 $77.82

12/1/2025 $42.24 $15.41 $21.78 $0.00 $0.00 $79.43

6/1/2026 $43.24 $15.41 $21.78 $0.00 $0.00 $80.43

8/1/2026 $43.24 $15.91 $21.78 $0.00 $0.00 $80.93

(4 & 5 AXLE) DRIVER - EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10

12/1/2026 $43.24 $15.91 $23.52 $0.00 $0.00 $82.67

ADS/SUBMERSIBLE PILOT 

PILE DRIVER LOCAL 56

1/1/2024 $117.16 $10.08 $11.62 $12.67 $0.00 $151.53

For apprentice rates see "Apprentice- PILE DRIVER"

12/1/2024 $46.85 $9.90 $9.25 $9.65 $0.00 $75.65

6/1/2025 $48.35 $9.90 $9.25 $9.65 $0.00 $77.15

12/1/2025 $49.85 $9.90 $9.25 $9.65 $0.00 $78.65

6/1/2026 $50.65 $9.90 $9.25 $9.65 $0.00 $79.45

12/1/2026 $52.90 $9.90 $9.25 $9.65 $0.00 $81.70

6/1/2027 $54.50 $9.90 $9.25 $9.65 $0.00 $83.30

12/1/2027 $56.10 $9.90 $9.25 $9.65 $0.00 $84.90

6/1/2028 $57.78 $9.90 $9.25 $9.65 $0.00 $86.58

AIR TRACK OPERATOR 

LABORERS

12/1/2028 $59.45 $9.90 $9.25 $9.65 $0.00 $88.25

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $46.95 $9.90 $9.25 $9.65 $0.00 $75.75

6/1/2025 $48.45 $9.90 $9.25 $9.65 $0.00 $77.25

12/1/2025 $49.95 $9.90 $9.25 $9.65 $0.00 $78.75

6/1/2026 $51.50 $9.90 $9.25 $9.65 $0.00 $80.30

AIR TRACK OPERATOR (HEAVY & HIGHWAY) 

LABORERS

12/1/2026 $53.00 $9.90 $9.25 $9.65 $0.00 $81.80

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

12/1/2024 $42.80 $14.50 $4.30 $6.75 $0.00 $68.35

6/1/2025 $43.80 $14.50 $4.30 $6.75 $0.00 $69.35

ASBESTOS REMOVER - PIPE / MECH. EQUIPT. 

HEAT & FROST INSULATORS LOCAL 6

12/1/2025 $44.80 $14.50 $4.30 $6.75 $0.00 $70.35

Page 2 of 35Wage Request Number: 20250528015310Issue Date: 05/30/2025



Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2024 $46.35 $9.90 $9.25 $9.65 $0.00 $75.15

6/1/2025 $47.85 $9.90 $9.25 $9.65 $0.00 $76.65

12/1/2025 $49.35 $9.90 $9.25 $9.65 $0.00 $78.15

6/1/2026 $50.90 $9.90 $9.25 $9.65 $0.00 $79.70

12/1/2026 $52.40 $9.90 $9.25 $9.65 $0.00 $81.20

6/1/2027 $54.00 $9.90 $9.25 $9.65 $0.00 $82.80

12/1/2027 $55.60 $9.90 $9.25 $9.65 $0.00 $84.40

6/1/2028 $57.28 $9.90 $9.25 $9.65 $0.00 $86.08

ASPHALT RAKER 

LABORERS

12/1/2028 $58.95 $9.90 $9.25 $9.65 $0.00 $87.75

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $46.45 $9.90 $9.25 $9.65 $0.00 $75.25

6/1/2025 $47.95 $9.90 $9.25 $9.65 $0.00 $76.75

12/1/2025 $49.45 $9.90 $9.25 $9.65 $0.00 $78.25

6/1/2026 $51.00 $9.90 $9.25 $9.65 $0.00 $79.80

ASPHALT RAKER (HEAVY & HIGHWAY) 

LABORERS

12/1/2026 $52.50 $9.90 $9.25 $9.65 $0.00 $81.30

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

12/1/2024 $57.03 $15.55 $13.25 $3.25 $0.00 $89.08

6/1/2025 $58.33 $15.55 $13.25 $3.25 $0.00 $90.38

12/1/2025 $59.78 $15.55 $13.25 $3.25 $0.00 $91.83

6/1/2026 $61.08 $15.55 $13.25 $3.25 $0.00 $93.13

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $62.53 $15.55 $13.25 $3.25 $0.00 $94.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2024 $57.03 $15.55 $13.25 $3.25 $0.00 $89.08

6/1/2025 $58.33 $15.55 $13.25 $3.25 $0.00 $90.38

12/1/2025 $59.78 $15.55 $13.25 $3.25 $0.00 $91.83

6/1/2026 $61.08 $15.55 $13.25 $3.25 $0.00 $93.13

BACKHOE/FRONT-END LOADER 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $62.53 $15.55 $13.25 $3.25 $0.00 $94.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2024 $46.35 $9.90 $9.25 $9.65 $0.00 $75.15

6/1/2025 $47.85 $9.90 $9.25 $9.65 $0.00 $76.65

12/1/2025 $49.35 $9.90 $9.25 $9.65 $0.00 $78.15

6/1/2026 $50.90 $9.90 $9.25 $9.65 $0.00 $79.70

12/1/2026 $52.40 $9.90 $9.25 $9.65 $0.00 $81.20

6/1/2027 $54.00 $9.90 $9.25 $9.65 $0.00 $82.80

12/1/2027 $55.60 $9.90 $9.25 $9.65 $0.00 $84.40

6/1/2028 $57.28 $9.90 $9.25 $9.65 $0.00 $86.08

BARCO-TYPE JUMPING TAMPER 

LABORERS

12/1/2028 $58.95 $9.90 $9.25 $9.65 $0.00 $87.75

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $46.85 $9.90 $9.25 $9.65 $0.00 $75.65

6/1/2025 $48.35 $9.90 $9.25 $9.65 $0.00 $77.15

12/1/2025 $49.85 $9.90 $9.25 $9.65 $0.00 $78.65

6/1/2026 $50.65 $9.90 $9.25 $9.65 $0.00 $79.45

12/1/2026 $52.90 $9.90 $9.25 $9.65 $0.00 $81.70

6/1/2027 $54.50 $9.90 $9.25 $9.65 $0.00 $83.30

12/1/2027 $56.10 $9.90 $9.25 $9.65 $0.00 $84.90

BLOCK PAVER, RAMMER / CURB SETTER 

LABORERS
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2028 $57.78 $9.90 $9.25 $9.65 $0.00 $86.58

12/1/2028 $59.45 $9.90 $9.25 $9.65 $0.00 $88.25

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $46.95 $9.90 $9.25 $9.65 $0.00 $75.75

6/1/2025 $48.45 $9.90 $9.25 $9.65 $0.00 $77.25

12/1/2025 $49.95 $9.90 $9.25 $9.65 $0.00 $78.75

6/1/2026 $51.50 $9.90 $9.25 $9.65 $0.00 $80.30

BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 

HIGHWAY) 

LABORERS

12/1/2026 $53.00 $9.90 $9.25 $9.65 $0.00 $81.80

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER 

BOILERMAKERS LOCAL 29

1/1/2024 $48.12 $7.07 $14.60 $6.00 $0.00 $75.79

2/1/2025 $65.80 $11.49 $15.57 $8.02 $0.00 $100.88

8/1/2025 $67.95 $11.49 $15.57 $8.02 $0.00 $103.03

2/1/2026 $69.30 $11.49 $15.57 $8.02 $0.00 $104.38

8/1/2026 $71.50 $11.49 $15.57 $8.02 $0.00 $106.58

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING) 

BRICKLAYERS LOCAL 3

2/1/2027 $72.90 $11.49 $15.57 $8.02 $0.00 $107.98

Apprentice: BOILER MAKER

Effective Date: 1/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57

2 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57

3 70.00 $33.68 $7.07 $10.03 $4.20 $0.00 $54.98

4 75.00 $36.09 $7.07 $10.74 $4.50 $0.00 $58.40

5 80.00 $38.50 $7.07 $11.45 $4.80 $0.00 $61.82

6 85.00 $40.90 $7.07 $12.18 $5.10 $0.00 $65.25

7 90.00 $43.31 $7.07 $12.88 $5.40 $0.00 $68.66

8 95.00 $45.71 $7.07 $13.62 $5.70 $0.00 $72.10

Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)

Effective Date: 2/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $32.90 $11.49 $15.57 $8.02 $0.00 $67.98

2 60.00 $39.48 $11.49 $15.57 $8.02 $0.00 $74.56

3 70.00 $46.06 $11.49 $15.57 $8.02 $0.00 $81.14

4 80.00 $52.64 $11.49 $15.57 $8.02 $0.00 $87.72

5 90.00 $59.22 $11.49 $15.57 $8.02 $0.00 $94.30

Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)

Effective Date: 8/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2024 $56.40 $15.55 $13.25 $3.25 $0.00 $88.45

6/1/2025 $57.68 $15.55 $13.25 $3.25 $0.00 $89.73

12/1/2025 $59.12 $15.55 $13.25 $3.25 $0.00 $91.17

6/1/2026 $60.40 $15.55 $13.25 $3.25 $0.00 $92.45

BULLDOZER/GRADER/SCRAPER 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.84 $15.55 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2024 $47.35 $9.90 $9.25 $9.80 $0.00 $76.30

6/1/2025 $48.85 $9.90 $9.25 $9.80 $0.00 $77.80

12/1/2025 $50.35 $9.90 $9.25 $9.80 $0.00 $79.30

6/1/2026 $51.90 $9.90 $9.25 $9.80 $0.00 $80.85

CAISSON & UNDERPINNING BOTTOM MAN 

LABORERS

12/1/2026 $53.40 $9.90 $9.25 $9.80 $0.00 $82.35

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $46.20 $9.90 $9.25 $9.80 $0.00 $75.15

6/1/2025 $47.70 $9.90 $9.25 $9.80 $0.00 $76.65

12/1/2025 $49.20 $9.90 $9.25 $9.80 $0.00 $78.15

6/1/2026 $50.75 $9.90 $9.25 $9.80 $0.00 $79.70

CAISSON & UNDERPINNING LABORER 

LABORERS

12/1/2026 $52.25 $9.90 $9.25 $9.80 $0.00 $81.20

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $46.53 $9.90 $9.25 $9.80 $0.00 $75.48

6/1/2025 $48.03 $9.90 $9.25 $9.80 $0.00 $76.98

12/1/2025 $49.53 $9.90 $9.25 $9.80 $0.00 $78.48

6/1/2026 $51.08 $9.90 $9.25 $9.80 $0.00 $80.03

CAISSON & UNDERPINNING TOP MAN 

LABORERS

12/1/2026 $52.58 $9.90 $9.25 $9.80 $0.00 $81.53

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $46.35 $9.90 $9.25 $9.65 $0.00 $75.15

6/1/2025 $47.85 $9.90 $9.25 $9.65 $0.00 $76.65

12/1/2025 $49.35 $9.90 $9.25 $9.65 $0.00 $78.15

6/1/2026 $50.90 $9.90 $9.25 $9.65 $0.00 $79.70

12/1/2026 $52.40 $9.90 $9.25 $9.65 $0.00 $81.20

6/1/2027 $54.00 $9.90 $9.25 $9.65 $0.00 $82.80

12/1/2027 $55.60 $9.90 $9.25 $9.65 $0.00 $84.40

6/1/2028 $57.28 $9.90 $9.25 $9.65 $0.00 $86.08

CARBIDE CORE DRILL OPERATOR 

LABORERS

12/1/2028 $58.95 $9.90 $9.25 $9.65 $0.00 $87.75

For apprentice rates see "Apprentice- LABORER"

Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)

Effective Date: 8/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $33.98 $11.49 $15.57 $8.02 $0.00 $69.06

2 60.00 $40.77 $11.49 $15.57 $8.02 $0.00 $75.85

3 70.00 $47.57 $11.49 $15.57 $8.02 $0.00 $82.65

4 80.00 $54.36 $11.49 $15.57 $8.02 $0.00 $89.44

5 90.00 $61.16 $11.49 $15.57 $8.02 $0.00 $96.24
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

3/1/2025 $49.62 $9.83 $11.47 $8.50 $0.00 $79.42

9/1/2025 $50.87 $9.83 $11.47 $8.50 $0.00 $80.67

3/1/2026 $52.12 $9.83 $11.47 $8.50 $0.00 $81.92

9/1/2026 $53.37 $9.83 $11.47 $8.50 $0.00 $83.17

CARPENTER 

CARPENTERS

3/1/2027 $54.62 $9.83 $11.47 $8.50 $0.00 $84.42

10/1/2024 $26.65 $7.02 $3.80 $1.00 $0.00 $38.47

10/1/2025 $27.75 $7.02 $3.80 $1.00 $0.00 $39.57

CARPENTER WOOD FRAME 

CARPENTERS

10/1/2026 $28.85 $7.02 $3.80 $1.00 $0.00 $40.67

All Aspects of New Wood Frame Work

Apprentice: CARPENTER

Effective Date: 3/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $22.33 $9.83 $0.00 $1.73 $0.00 $33.89

2 45.00 $22.33 $9.83 $0.00 $1.73 $0.00 $33.89

3 55.00 $27.29 $9.83 $0.00 $3.40 $0.00 $40.52

4 55.00 $27.29 $9.83 $0.00 $3.40 $0.00 $40.52

5 70.00 $34.73 $9.83 $11.41 $5.10 $0.00 $61.07

6 70.00 $34.73 $9.83 $11.41 $5.10 $0.00 $61.07

7 80.00 $39.70 $9.83 $11.44 $6.80 $0.00 $67.77

8 80.00 $39.70 $9.83 $11.44 $6.80 $0.00 $67.77

Apprentice: CARPENTER

Effective Date: 9/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $22.89 $9.83 $0.00 $1.73 $0.00 $34.45

2 45.00 $22.89 $9.83 $0.00 $1.73 $0.00 $34.45

3 55.00 $27.98 $9.83 $0.00 $3.40 $0.00 $41.21

4 55.00 $27.98 $9.83 $0.00 $3.40 $0.00 $41.21

5 70.00 $35.61 $9.83 $11.41 $5.10 $0.00 $61.95

6 70.00 $35.61 $9.83 $11.41 $5.10 $0.00 $61.95

7 80.00 $40.70 $9.83 $11.44 $6.80 $0.00 $68.77

8 80.00 $40.70 $9.83 $11.44 $6.80 $0.00 $68.77

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $15.99 $7.02 $0.00 $0.00 $0.00 $23.01

2 60.00 $15.99 $7.02 $0.00 $0.00 $0.00 $23.01

3 65.00 $17.32 $7.02 $0.00 $1.00 $0.00 $25.34

4 70.00 $18.66 $7.02 $0.00 $1.00 $0.00 $26.68

5 75.00 $19.99 $7.02 $3.80 $1.00 $0.00 $31.81
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

CEMENT MASONRY/PLASTERING 

BRICKLAYERS LOCAL 3

7/1/2024 $49.19 $13.35 $16.43 $7.78 $1.80 $88.55

12/1/2024 $46.35 $9.90 $9.25 $9.65 $0.00 $75.15

6/1/2025 $47.85 $9.90 $9.25 $9.65 $0.00 $76.65

12/1/2025 $49.35 $9.90 $9.25 $9.65 $0.00 $78.15

6/1/2026 $50.90 $9.90 $9.25 $9.65 $0.00 $79.70

12/1/2026 $52.40 $9.90 $9.25 $9.65 $0.00 $81.20

6/1/2027 $54.00 $9.90 $9.25 $9.65 $0.00 $82.80

12/1/2027 $55.60 $9.90 $9.25 $9.65 $0.00 $84.40

6/1/2028 $57.28 $9.90 $9.25 $9.65 $0.00 $86.08

CHAIN SAW OPERATOR 

LABORERS

12/1/2028 $58.95 $9.90 $9.25 $9.65 $0.00 $87.75

For apprentice rates see "Apprentice- LABORER"

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

6 80.00 $21.32 $7.02 $3.80 $1.00 $0.00 $33.14

7 85.00 $22.65 $7.02 $3.80 $1.00 $0.00 $34.47

8 90.00 $23.99 $7.02 $3.80 $1.00 $0.00 $35.81

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $16.65 $7.02 $0.00 $0.00 $0.00 $23.67

2 60.00 $16.65 $7.02 $0.00 $0.00 $0.00 $23.67

3 65.00 $18.04 $7.02 $0.00 $1.00 $0.00 $26.06

4 70.00 $19.43 $7.02 $0.00 $1.00 $0.00 $27.45

5 75.00 $20.81 $7.02 $3.80 $1.00 $0.00 $32.63

6 80.00 $22.20 $7.02 $3.80 $1.00 $0.00 $34.02

7 85.00 $23.59 $7.02 $3.80 $1.00 $0.00 $35.41

8 90.00 $24.98 $7.02 $3.80 $1.00 $0.00 $36.80

Apprentice: CEMENT MASONRY/PLASTERING

Effective Date: 7/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.60 $13.35 $16.43 $0.00 $0.00 $54.38

2 60.00 $29.51 $13.35 $16.43 $2.78 $1.80 $63.87

3 65.00 $31.97 $13.35 $16.43 $3.78 $1.80 $67.33

4 70.00 $34.43 $13.35 $16.43 $4.78 $1.80 $70.79

5 75.00 $36.89 $13.35 $16.43 $5.78 $1.80 $74.25

6 80.00 $39.35 $13.35 $16.43 $6.78 $1.80 $77.71

7 90.00 $44.27 $13.35 $16.43 $7.78 $1.80 $83.63
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2024 $58.18 $15.55 $13.25 $3.25 $0.00 $90.23

6/1/2025 $59.51 $15.55 $13.25 $3.25 $0.00 $91.56

12/1/2025 $60.98 $15.55 $13.25 $3.25 $0.00 $93.03

6/1/2026 $62.31 $15.55 $13.25 $3.25 $0.00 $94.36

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $63.79 $15.55 $13.25 $3.25 $0.00 $95.84

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2024 $36.67 $15.55 $13.25 $3.25 $0.00 $68.72

6/1/2025 $37.52 $15.55 $13.25 $3.25 $0.00 $69.57

12/1/2025 $38.47 $15.55 $13.25 $3.25 $0.00 $70.52

6/1/2026 $39.33 $15.55 $13.25 $3.25 $0.00 $71.38

COMPRESSOR OPERATOR 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $40.28 $15.55 $13.25 $3.25 $0.00 $72.33

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE) 

PAINTERS LOCAL 35

1/1/2025 $58.46 $9.95 $11.85 $12.10 $0.00 $92.36

12/2/2024 $46.25 $9.90 $9.25 $9.65 $0.00 $75.05

6/2/2025 $47.75 $9.90 $9.25 $9.65 $0.00 $76.55

12/1/2025 $49.25 $9.90 $9.25 $9.65 $0.00 $78.05

6/1/2026 $50.80 $9.90 $9.25 $9.65 $0.00 $79.60

12/7/2026 $52.30 $9.90 $9.25 $9.65 $0.00 $81.10

6/7/2027 $53.90 $9.90 $9.25 $9.65 $0.00 $82.70

12/6/2027 $55.50 $9.90 $9.25 $9.65 $0.00 $84.30

6/5/2028 $57.18 $9.90 $9.25 $9.65 $0.00 $85.98

DEMO: ADZEMAN 

LABORERS

12/4/2028 $58.85 $9.90 $9.25 $9.65 $0.00 $87.65

For apprentice rates see "Apprentice- LABORER"

12/2/2024 $47.25 $9.90 $9.25 $9.65 $0.00 $76.05

6/2/2025 $48.75 $9.90 $9.25 $9.65 $0.00 $77.55

12/1/2025 $50.25 $9.90 $9.25 $9.65 $0.00 $79.05

6/1/2026 $51.80 $9.90 $9.25 $9.65 $0.00 $80.60

12/7/2026 $53.30 $9.90 $9.25 $9.65 $0.00 $82.10

6/7/2027 $54.90 $9.90 $9.25 $9.65 $0.00 $83.70

12/6/2027 $56.50 $9.90 $9.25 $9.65 $0.00 $85.30

6/5/2028 $58.18 $9.90 $9.25 $9.65 $0.00 $86.98

DEMO: BACKHOE/LOADER/HAMMER OPERATOR 

LABORERS

Apprentice: DELEADER (BRIDGE)

Effective Date: 1/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $29.23 $9.95 $0.00 $0.00 $0.00 $39.18

2 55.00 $32.15 $9.95 $0.00 $6.66 $0.00 $48.76

3 60.00 $35.08 $9.95 $0.00 $7.26 $0.00 $52.29

4 65.00 $38.00 $9.95 $0.00 $7.87 $0.00 $55.82

5 70.00 $40.92 $9.95 $11.85 $8.47 $0.00 $71.19

6 75.00 $43.85 $9.95 $11.85 $9.08 $0.00 $74.73

7 80.00 $46.77 $9.95 $11.85 $9.68 $0.00 $78.25

8 90.00 $52.61 $9.95 $11.85 $10.89 $0.00 $85.30
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/4/2028 $59.85 $9.90 $9.25 $9.65 $0.00 $88.65

For apprentice rates see "Apprentice- LABORER"

12/2/2024 $47.00 $9.90 $9.25 $9.65 $0.00 $75.80

6/2/2025 $48.50 $9.90 $9.25 $9.65 $0.00 $77.30

12/1/2025 $50.00 $9.90 $9.25 $9.65 $0.00 $78.80

6/1/2026 $51.55 $9.90 $9.25 $9.65 $0.00 $80.35

12/7/2026 $53.05 $9.90 $9.25 $9.65 $0.00 $81.85

6/7/2027 $54.65 $9.90 $9.25 $9.65 $0.00 $83.45

12/6/2027 $56.25 $9.90 $9.25 $9.65 $0.00 $85.05

6/5/2028 $57.93 $9.90 $9.25 $9.65 $0.00 $86.73

DEMO: BURNERS 

LABORERS

12/4/2028 $59.60 $9.90 $9.25 $9.65 $0.00 $88.40

For apprentice rates see "Apprentice- LABORER"

12/2/2024 $47.25 $9.90 $9.25 $9.65 $0.00 $76.05

6/2/2025 $48.75 $9.90 $9.25 $9.65 $0.00 $77.55

12/1/2025 $50.25 $9.90 $9.25 $9.65 $0.00 $79.05

6/1/2026 $51.80 $9.90 $9.25 $9.65 $0.00 $80.60

12/7/2026 $53.30 $9.90 $9.25 $9.65 $0.00 $82.10

6/7/2027 $54.90 $9.90 $9.25 $9.65 $0.00 $83.70

12/6/2027 $56.50 $9.90 $9.25 $9.65 $0.00 $85.30

6/5/2028 $58.18 $9.90 $9.25 $9.65 $0.00 $86.98

DEMO: CONCRETE CUTTER/SAWYER 

LABORERS

12/4/2028 $59.85 $9.90 $9.25 $9.65 $0.00 $88.65

For apprentice rates see "Apprentice- LABORER"

12/2/2024 $47.00 $9.90 $9.25 $9.65 $0.00 $75.80

6/2/2025 $48.50 $9.90 $9.25 $9.65 $0.00 $77.30

12/1/2025 $50.00 $9.90 $9.25 $9.65 $0.00 $78.80

6/1/2026 $51.55 $9.90 $9.25 $9.65 $0.00 $80.35

12/7/2026 $53.05 $9.90 $9.25 $9.65 $0.00 $81.85

6/7/2027 $54.65 $9.90 $9.25 $9.65 $0.00 $83.45

12/6/2027 $56.25 $9.90 $9.25 $9.65 $0.00 $85.05

6/5/2028 $57.93 $9.90 $9.25 $9.65 $0.00 $86.73

DEMO: JACKHAMMER OPERATOR 

LABORERS

12/4/2028 $59.60 $9.90 $9.25 $9.65 $0.00 $88.40

For apprentice rates see "Apprentice- LABORER"

12/2/2024 $46.25 $9.90 $9.25 $9.65 $0.00 $75.05

6/2/2025 $47.75 $9.90 $9.25 $9.65 $0.00 $76.55

12/1/2025 $49.25 $9.90 $9.25 $9.65 $0.00 $78.05

6/1/2026 $50.80 $9.90 $9.25 $9.65 $0.00 $79.60

12/7/2026 $52.30 $9.90 $9.25 $9.65 $0.00 $81.10

6/7/2027 $53.90 $9.90 $9.25 $9.65 $0.00 $82.70

12/6/2027 $55.50 $9.90 $9.25 $9.65 $0.00 $84.30

6/5/2028 $57.18 $9.90 $9.25 $9.65 $0.00 $85.98

DEMO: WRECKING LABORER 

LABORERS

12/4/2028 $58.85 $9.90 $9.25 $9.65 $0.00 $87.65

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $56.40 $15.55 $13.25 $3.25 $0.00 $88.45

6/1/2025 $57.68 $15.55 $13.25 $3.25 $0.00 $89.73

12/1/2025 $59.12 $15.55 $13.25 $3.25 $0.00 $91.17

6/1/2026 $60.40 $15.55 $13.25 $3.25 $0.00 $92.45

DIRECTIONAL DRILL MACHINE OPERATOR 

OPERATING ENGINEERS LOCAL 4
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2026 $61.84 $15.55 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER 

PILE DRIVER LOCAL 56

8/1/2024 $78.11 $10.08 $11.62 $10.04 $0.00 $109.85

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Diver wage 70/80/90 2A $69.83, 3A $91.79,4A $102.14 Total Rate

DIVER TENDER 

PILE DRIVER LOCAL 56

8/1/2024 $55.79 $10.08 $11.62 $12.67 $0.00 $90.16

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Piledriver wage 70/80/90 2A $54.20, 3A $73.93,4A $82.05 Total Rate

DIVER TENDER (EFFLUENT) 

PILE DRIVER LOCAL 56

8/1/2024 $83.69 $10.08 $11.62 $12.67 $0.00 $118.06

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT) 

PILE DRIVER LOCAL 56

8/1/2024 $117.16 $10.08 $11.62 $12.67 $0.00 $151.53

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction) 

DRAWBRIDGE - SEIU LOCAL 888

7/1/2020 $26.77 $6.67 $3.93 $0.00 $0.16 $37.53

3/1/2025 $64.26 $13.00 $14.31 $8.72 $0.00 $100.29

9/1/2025 $66.17 $13.00 $14.37 $8.72 $0.00 $102.26

3/1/2026 $67.37 $13.00 $14.40 $8.72 $0.00 $103.49

9/1/2026 $69.28 $13.00 $14.46 $8.72 $0.00 $105.46

3/1/2027 $70.47 $13.00 $14.49 $8.72 $0.00 $106.68

9/1/2027 $72.39 $13.00 $14.55 $8.72 $0.00 $108.66

ELECTRICIAN 

ELECTRICIANS LOCAL 103

3/1/2028 $73.59 $13.00 $14.59 $8.72 $0.00 $109.90

Apprentice: ELECTRICIAN

Effective Date: 3/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 40.00 $25.70 $13.00 $0.77 $0.00 $0.00 $39.47

2 40.00 $25.70 $13.00 $0.77 $0.00 $0.00 $39.47

3 45.00 $28.92 $13.00 $13.25 $3.92 $0.00 $59.09

4 45.00 $28.92 $13.00 $13.25 $3.92 $0.00 $59.09

5 50.00 $32.13 $13.00 $13.34 $4.36 $0.00 $62.83

6 55.00 $35.34 $13.00 $13.44 $4.80 $0.00 $66.58

7 60.00 $38.56 $13.00 $13.54 $5.23 $0.00 $70.33

8 65.00 $41.77 $13.00 $13.63 $5.67 $0.00 $74.07

9 70.00 $44.98 $13.00 $13.73 $6.10 $0.00 $77.81

10 75.00 $48.20 $13.00 $13.83 $6.54 $0.00 $81.57

Apprentice: ELECTRICIAN

Effective Date: 9/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

ELEVATOR CONSTRUCTOR 

ELEVATOR CONSTRUCTORS LOCAL 4

1/1/2022 $65.62 $16.03 $10.71 $9.50 $0.00 $101.86

ELEVATOR CONSTRUCTOR HELPER 

ELEVATOR CONSTRUCTORS LOCAL 4

1/1/2022 $45.93 $16.03 $10.71 $9.50 $0.00 $82.17

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

12/1/2024 $46.45 $9.90 $9.25 $9.65 $0.00 $75.25

6/1/2025 $47.95 $9.90 $9.25 $9.65 $0.00 $76.75

12/1/2025 $49.45 $9.90 $9.25 $9.65 $0.00 $78.25

6/1/2026 $51.00 $9.90 $9.25 $9.65 $0.00 $79.80

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY) 

LABORERS

12/1/2026 $52.50 $9.90 $9.25 $9.65 $0.00 $81.30

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

5/1/2025 $53.22 $15.30 $13.15 $3.25 $0.00 $84.92

11/1/2025 $54.51 $15.30 $13.15 $3.25 $0.00 $86.21

5/1/2026 $55.95 $15.30 $13.15 $3.25 $0.00 $87.65

11/1/2026 $57.24 $15.30 $13.15 $3.25 $0.00 $88.94

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY 

OPERATING ENGINEERS LOCAL 4

5/1/2027 $58.67 $15.30 $13.15 $3.25 $0.00 $90.37

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

5/1/2025 $54.82 $15.30 $13.15 $3.25 $0.00 $86.52FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY 

Apprentice: ELECTRICIAN

Effective Date: 9/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 40.00 $26.47 $13.00 $0.79 $0.00 $0.00 $40.26

2 40.00 $26.47 $13.00 $0.79 $0.00 $0.00 $40.26

3 45.00 $29.78 $13.00 $13.27 $3.92 $0.00 $59.97

4 45.00 $29.78 $13.00 $13.27 $3.92 $0.00 $59.97

5 50.00 $33.09 $13.00 $13.37 $4.36 $0.00 $63.82

6 55.00 $36.39 $13.00 $13.47 $4.80 $0.00 $67.66

7 60.00 $39.70 $13.00 $13.57 $5.23 $0.00 $71.50

8 65.00 $43.01 $13.00 $13.67 $5.67 $0.00 $75.35

9 70.00 $46.32 $13.00 $13.77 $6.10 $0.00 $79.19

10 75.00 $49.63 $13.00 $13.87 $6.54 $0.00 $83.04

Apprentice: ELEVATOR CONSTRUCTOR

Effective Date: 1/1/2022

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $32.81 $16.03 $0.00 $0.00 $0.00 $48.84

2 55.00 $36.09 $16.03 $10.71 $9.50 $0.00 $72.33

3 65.00 $42.65 $16.03 $10.71 $9.50 $0.00 $78.89

4 70.00 $45.93 $16.03 $10.71 $9.50 $0.00 $82.17

5 80.00 $52.50 $16.03 $10.71 $9.50 $0.00 $88.74
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

11/1/2025 $56.12 $15.30 $13.15 $3.25 $0.00 $87.82

5/1/2026 $57.57 $15.30 $13.15 $3.25 $0.00 $89.27

11/1/2026 $58.87 $15.30 $13.15 $3.25 $0.00 $90.57

OPERATING ENGINEERS LOCAL 4

5/1/2027 $60.32 $15.30 $13.15 $3.25 $0.00 $92.02

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

5/1/2025 $26.22 $15.30 $13.15 $3.25 $0.00 $57.92

11/1/2025 $26.98 $15.30 $13.15 $3.25 $0.00 $58.68

5/1/2026 $27.83 $15.30 $13.15 $3.25 $0.00 $59.53

11/1/2026 $28.59 $15.30 $13.15 $3.25 $0.00 $60.29

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY 

OPERATING ENGINEERS LOCAL 4

5/1/2027 $29.44 $15.30 $13.15 $3.25 $0.00 $61.14

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

3/1/2025 $64.26 $13.00 $14.31 $8.72 $0.00 $100.29

9/1/2025 $66.17 $13.00 $14.37 $8.72 $0.00 $102.26

3/1/2026 $67.37 $13.00 $14.40 $8.72 $0.00 $103.49

9/1/2026 $69.28 $13.00 $14.46 $8.72 $0.00 $105.46

3/1/2027 $70.47 $13.00 $14.49 $8.72 $0.00 $106.68

9/1/2027 $72.39 $13.00 $14.55 $8.72 $0.00 $108.66

FIRE ALARM INSTALLER 

ELECTRICIANS LOCAL 103

3/1/2028 $73.59 $13.00 $14.59 $8.72 $0.00 $109.90

For apprentice rates see "Apprentice- ELECTRICIAN"

3/1/2025 $51.41 $13.00 $13.92 $6.98 $0.00 $85.31

9/1/2025 $52.94 $13.00 $13.97 $6.98 $0.00 $86.89

3/1/2026 $53.90 $13.00 $14.00 $6.98 $0.00 $87.88

9/1/2026 $55.42 $13.00 $14.04 $6.98 $0.00 $89.44

3/1/2027 $56.38 $13.00 $14.07 $6.98 $0.00 $90.43

9/1/2027 $57.91 $13.00 $14.12 $6.98 $0.00 $92.01

FIRE ALARM REPAIR / MAINTENANCE 

/ COMMISSIONING 

ELECTRICIANS LOCAL 103

3/1/2028 $58.87 $13.00 $14.15 $6.98 $0.00 $93.00

For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

12/1/2024 $45.96 $15.55 $13.25 $3.25 $0.00 $78.01

6/1/2025 $47.02 $15.55 $13.25 $3.25 $0.00 $79.07

12/1/2025 $48.19 $15.55 $13.25 $3.25 $0.00 $80.24

6/1/2026 $49.25 $15.55 $13.25 $3.25 $0.00 $81.30

FIREMAN (ASST. ENGINEER) 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $50.43 $15.55 $13.25 $3.25 $0.00 $82.48

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2024 $27.01 $9.90 $9.25 $9.65 $0.00 $55.81

6/1/2025 $28.09 $9.90 $9.25 $9.65 $0.00 $56.89

12/1/2025 $28.09 $9.90 $9.25 $9.65 $0.00 $56.89

6/1/2026 $29.21 $9.90 $9.25 $9.65 $0.00 $58.01

FLAGGER & SIGNALER (HEAVY & HIGHWAY) 

LABORERS

12/1/2026 $29.21 $9.90 $9.25 $9.65 $0.00 $58.01

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

3/1/2025 $57.73 $8.83 $11.47 $8.80 $0.00 $86.83

9/1/2025 $59.23 $8.83 $11.47 $8.80 $0.00 $88.33

3/1/2026 $60.73 $8.83 $11.47 $8.80 $0.00 $89.83

9/1/2026 $62.23 $8.83 $11.47 $8.80 $0.00 $91.33

FLOORCOVERER 

FLOORCOVERERS LOCAL 2168

3/1/2027 $63.73 $8.83 $11.47 $8.80 $0.00 $92.83

Page 12 of 35Wage Request Number: 20250528015310Issue Date: 05/30/2025



Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2024 $57.03 $15.55 $13.25 $3.25 $0.00 $89.08

6/1/2025 $58.33 $15.55 $13.25 $3.25 $0.00 $90.38

12/1/2025 $59.78 $15.55 $13.25 $3.25 $0.00 $91.83

6/1/2026 $61.08 $15.55 $13.25 $3.25 $0.00 $93.13

FORK LIFT/CHERRY PICKER 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $62.53 $15.55 $13.25 $3.25 $0.00 $94.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2024 $36.67 $15.55 $13.25 $3.25 $0.00 $68.72

6/1/2025 $37.52 $15.55 $13.25 $3.25 $0.00 $69.57

12/1/2025 $38.47 $15.55 $13.25 $3.25 $0.00 $70.52

6/1/2026 $39.33 $15.55 $13.25 $3.25 $0.00 $71.38

GENERATOR/LIGHTING PLANT/HEATERS 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $40.28 $15.55 $13.25 $3.25 $0.00 $72.33

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS) 

GLAZIERS LOCAL 35

1/1/2025 $47.96 $9.95 $11.85 $12.10 $0.00 $81.86

Apprentice: FLOORCOVERER

Effective Date: 3/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $25.98 $8.83 $0.00 $1.76 $0.00 $36.57

2 45.00 $25.98 $8.83 $0.00 $1.76 $0.00 $36.57

3 55.00 $31.75 $8.83 $0.00 $3.52 $0.00 $44.10

4 55.00 $31.75 $8.83 $0.00 $3.52 $0.00 $44.10

5 70.00 $40.41 $8.83 $11.47 $5.28 $0.00 $65.99

6 70.00 $40.41 $8.83 $11.47 $5.28 $0.00 $65.99

7 80.00 $46.18 $8.83 $11.47 $7.04 $0.00 $73.52

8 80.00 $46.18 $8.83 $11.47 $7.04 $0.00 $73.52

Apprentice: FLOORCOVERER

Effective Date: 9/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $26.65 $8.83 $0.00 $1.76 $0.00 $37.24

2 45.00 $26.65 $8.83 $0.00 $1.76 $0.00 $37.24

3 55.00 $32.58 $8.83 $0.00 $3.52 $0.00 $44.93

4 55.00 $32.58 $8.83 $0.00 $3.52 $0.00 $44.93

5 70.00 $41.46 $8.83 $11.47 $5.28 $0.00 $67.04

6 70.00 $41.46 $8.83 $11.47 $5.28 $0.00 $67.04

7 80.00 $47.38 $8.83 $11.47 $7.04 $0.00 $74.72

8 80.00 $47.38 $8.83 $11.47 $7.04 $0.00 $74.72
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2024 $57.03 $15.55 $13.25 $3.25 $0.00 $89.08

6/1/2025 $58.33 $15.55 $13.25 $3.25 $0.00 $90.38

12/1/2025 $59.78 $15.55 $13.25 $3.25 $0.00 $91.83

6/1/2026 $61.08 $15.55 $13.25 $3.25 $0.00 $93.13

HOISTING ENGINEER/CRANES/GRADALLS 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $62.53 $15.55 $13.25 $3.25 $0.00 $94.58

Apprentice: GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS)

Effective Date: 1/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $23.98 $9.95 $0.00 $0.00 $0.00 $33.93

2 55.00 $26.38 $9.95 $0.00 $6.66 $0.00 $42.99

3 60.00 $28.78 $9.95 $0.00 $7.26 $0.00 $45.99

4 65.00 $31.17 $9.95 $0.00 $7.87 $0.00 $48.99

5 70.00 $33.57 $9.95 $11.85 $8.47 $0.00 $63.84

6 75.00 $35.97 $9.95 $11.85 $9.08 $0.00 $66.85

7 80.00 $38.37 $9.95 $11.85 $9.68 $0.00 $69.85

8 90.00 $43.16 $9.95 $11.85 $10.89 $0.00 $75.85

Apprentice: HOISTING ENGINEER/CRANES/GRADALLS

Effective Date: 12/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 55.00 $31.37 $0.00 $0.00 $0.00 $0.00 $31.37

2 60.00 $34.22 $15.55 $13.25 $3.25 $0.00 $66.27

3 65.00 $37.07 $15.55 $13.25 $3.25 $0.00 $69.12

4 70.00 $39.92 $15.55 $13.25 $3.25 $0.00 $71.97

5 75.00 $42.77 $15.55 $13.25 $3.25 $0.00 $74.82

6 80.00 $45.62 $15.55 $13.25 $3.25 $0.00 $77.67

7 85.00 $48.48 $15.55 $13.25 $3.25 $0.00 $80.53

8 90.00 $51.33 $15.55 $13.25 $3.25 $0.00 $83.38

Apprentice: HOISTING ENGINEER/CRANES/GRADALLS

Effective Date: 6/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 55.00 $32.08 $0.00 $0.00 $0.00 $0.00 $32.08

2 60.00 $35.00 $15.55 $13.25 $3.25 $0.00 $67.05

3 65.00 $37.91 $15.55 $13.25 $3.25 $0.00 $69.96

4 70.00 $40.83 $15.55 $13.25 $3.25 $0.00 $72.88

5 75.00 $43.75 $15.55 $13.25 $3.25 $0.00 $75.80

6 80.00 $46.66 $15.55 $13.25 $3.25 $0.00 $78.71

7 85.00 $49.58 $15.55 $13.25 $3.25 $0.00 $81.63

8 90.00 $52.50 $15.55 $13.25 $3.25 $0.00 $84.55
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

2/1/2025 $59.13 $14.91 $18.74 $9.53 $2.98 $105.29

8/1/2025 $60.98 $14.91 $18.74 $9.53 $2.98 $107.14

HVAC (DUCTWORK) 

SHEETMETAL WORKERS LOCAL 17

2/1/2026 $62.93 $14.91 $18.74 $9.53 $2.98 $109.09

For apprentice rates see "Apprentice- SHEET METAL WORKER"

3/1/2025 $64.26 $13.00 $14.31 $8.72 $0.00 $100.29

9/1/2025 $66.17 $13.00 $14.37 $8.72 $0.00 $102.26

3/1/2026 $67.37 $13.00 $14.40 $8.72 $0.00 $103.49

9/1/2026 $69.28 $13.00 $14.46 $8.72 $0.00 $105.46

3/1/2027 $70.47 $13.00 $14.49 $8.72 $0.00 $106.68

9/1/2027 $72.39 $13.00 $14.55 $8.72 $0.00 $108.66

HVAC (ELECTRICAL CONTROLS) 

ELECTRICIANS LOCAL 103

3/1/2028 $73.59 $13.00 $14.59 $8.72 $0.00 $109.90

For apprentice rates see "Apprentice- ELECTRICIAN"

2/1/2025 $59.13 $14.91 $18.74 $9.53 $2.98 $105.29

8/1/2025 $60.98 $14.91 $18.74 $9.53 $2.98 $107.14

HVAC (TESTING AND BALANCING - AIR) 

SHEETMETAL WORKERS LOCAL 17

2/1/2026 $62.93 $14.91 $18.74 $9.53 $2.98 $109.09

For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER) 

PIPEFITTERS LOCAL 537

3/1/2025 $68.88 $12.70 $13.05 $8.75 $0.00 $103.38

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC 

PIPEFITTERS LOCAL 537

3/1/2025 $68.88 $12.70 $13.05 $8.75 $0.00 $103.38

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

12/1/2024 $46.85 $9.90 $9.25 $9.65 $0.00 $75.65

6/1/2025 $48.35 $9.90 $9.25 $9.65 $0.00 $77.15

12/1/2025 $49.85 $9.90 $9.25 $9.65 $0.00 $78.65

6/1/2026 $50.65 $9.90 $9.25 $9.65 $0.00 $79.45

12/1/2026 $52.90 $9.90 $9.25 $9.65 $0.00 $81.70

6/1/2027 $54.50 $9.90 $9.25 $9.65 $0.00 $83.30

12/1/2027 $56.10 $9.90 $9.25 $9.65 $0.00 $84.90

6/1/2028 $57.78 $9.90 $9.25 $9.65 $0.00 $86.58

HYDRAULIC DRILLS 

LABORERS

12/1/2028 $59.45 $9.90 $9.25 $9.65 $0.00 $88.25

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $46.95 $9.90 $9.25 $9.65 $0.00 $75.75

6/1/2025 $48.45 $9.90 $9.25 $9.65 $0.00 $77.25

12/1/2025 $49.95 $9.90 $9.25 $9.65 $0.00 $78.75

6/1/2026 $51.50 $9.90 $9.25 $9.65 $0.00 $80.30

HYDRAULIC DRILLS (HEAVY & HIGHWAY) 

LABORERS

12/1/2026 $53.00 $9.90 $9.25 $9.65 $0.00 $81.80

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

9/1/2024 $56.92 $14.75 $9.52 $10.09 $0.00 $91.28

9/1/2025 $60.34 $14.75 $9.52 $10.09 $0.00 $94.70

INSULATOR (PIPES & TANKS) 

HEAT & FROST INSULATORS LOCAL 6

9/1/2026 $63.76 $14.75 $9.52 $10.09 $0.00 $98.12
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

IRONWORKER/WELDER 

IRONWORKERS LOCAL 7

3/16/2024 $53.97 $8.35 $12.70 $14.00 $0.00 $89.02

12/1/2024 $46.35 $9.90 $9.25 $9.65 $0.00 $75.15

6/1/2025 $47.85 $9.90 $9.25 $9.65 $0.00 $76.65

12/1/2025 $49.35 $9.90 $9.25 $9.65 $0.00 $78.15

6/1/2026 $50.90 $9.90 $9.25 $9.65 $0.00 $79.70

12/1/2026 $52.40 $9.90 $9.25 $9.65 $0.00 $81.20

6/1/2027 $54.00 $9.90 $9.25 $9.65 $0.00 $82.80

12/1/2027 $55.60 $9.90 $9.25 $9.65 $0.00 $84.40

6/1/2028 $57.28 $9.90 $9.25 $9.65 $0.00 $86.08

JACKHAMMER & PAVING BREAKER OPERATOR 

LABORERS

12/1/2028 $58.95 $9.90 $9.25 $9.65 $0.00 $87.75

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $46.10 $9.90 $9.25 $9.65 $0.00 $74.90

6/1/2025 $47.60 $9.90 $9.25 $9.65 $0.00 $76.40

LABORER 

LABORERS

Apprentice: INSULATOR (PIPES & TANKS)

Effective Date: 9/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $28.46 $14.75 $9.27 $5.05 $0.00 $57.53

2 60.00 $34.15 $14.75 $9.32 $6.05 $0.00 $64.27

3 70.00 $39.84 $14.75 $9.37 $7.06 $0.00 $71.02

4 80.00 $45.54 $14.75 $9.42 $8.07 $0.00 $77.78

Apprentice: INSULATOR (PIPES & TANKS)

Effective Date: 9/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $30.17 $14.75 $9.27 $5.05 $0.00 $59.24

2 60.00 $36.20 $14.75 $9.32 $6.05 $0.00 $66.32

3 70.00 $42.24 $14.75 $9.37 $7.06 $0.00 $73.42

4 80.00 $48.27 $14.75 $9.42 $8.07 $0.00 $80.51

Apprentice: IRONWORKER/WELDER

Effective Date: 3/16/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $32.38 $8.35 $12.70 $14.00 $0.00 $67.43

2 70.00 $37.78 $8.35 $12.70 $14.00 $0.00 $72.83

3 75.00 $40.48 $8.35 $12.70 $14.00 $0.00 $75.53

4 80.00 $43.18 $8.35 $12.70 $14.00 $0.00 $78.23

5 85.00 $45.87 $8.35 $12.70 $14.00 $0.00 $80.92

6 90.00 $48.57 $8.35 $12.70 $14.00 $0.00 $83.62
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $49.10 $9.90 $9.25 $9.65 $0.00 $77.90

6/1/2026 $50.65 $9.90 $9.25 $9.65 $0.00 $79.45

12/1/2026 $52.15 $9.90 $9.25 $9.65 $0.00 $80.95

6/1/2027 $53.75 $9.90 $9.25 $9.65 $0.00 $82.55

12/1/2027 $55.35 $9.90 $9.25 $9.65 $0.00 $84.15

6/1/2028 $57.03 $9.90 $9.25 $9.65 $0.00 $85.83

12/1/2028 $58.70 $9.90 $9.25 $9.65 $0.00 $87.50

12/1/2024 $46.20 $9.90 $9.25 $9.65 $0.00 $75.00

6/1/2025 $47.70 $9.90 $9.25 $9.65 $0.00 $76.50

12/1/2025 $49.20 $9.90 $9.25 $9.65 $0.00 $78.00

6/1/2026 $50.75 $9.90 $9.25 $9.65 $0.00 $79.55

LABORER (HEAVY & HIGHWAY) 

LABORERS

12/1/2026 $52.25 $9.90 $9.25 $9.65 $0.00 $81.05

Apprentice: LABORER

Effective Date: 12/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $27.66 $9.90 $9.25 $9.65 $0.00 $56.46

2 70.00 $32.27 $9.90 $9.25 $9.65 $0.00 $61.07

3 80.00 $36.88 $9.90 $9.25 $9.65 $0.00 $65.68

4 90.00 $41.49 $9.90 $9.25 $9.65 $0.00 $70.29

Apprentice: LABORER

Effective Date: 6/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $28.56 $9.90 $9.25 $9.65 $0.00 $57.36

2 70.00 $33.32 $9.90 $9.25 $9.65 $0.00 $62.12

3 80.00 $38.08 $9.90 $9.25 $9.65 $0.00 $66.88

4 90.00 $42.84 $9.90 $9.25 $9.65 $0.00 $71.64

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 12/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $27.72 $9.90 $9.25 $9.65 $0.00 $56.52

2 70.00 $32.34 $9.90 $9.25 $9.65 $0.00 $61.14

3 80.00 $36.96 $9.90 $9.25 $9.65 $0.00 $65.76

4 90.00 $41.58 $9.90 $9.25 $9.65 $0.00 $70.38

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 6/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2024 $46.10 $9.90 $9.25 $9.65 $0.00 $74.90

6/1/2025 $47.60 $9.90 $9.25 $9.65 $0.00 $76.40

12/1/2025 $49.10 $9.90 $9.25 $9.65 $0.00 $77.90

6/1/2026 $50.65 $9.90 $9.25 $9.65 $0.00 $79.45

12/1/2026 $52.15 $9.90 $9.25 $9.65 $0.00 $80.95

6/1/2027 $53.75 $9.90 $9.25 $9.65 $0.00 $82.55

12/1/2027 $55.35 $9.90 $9.25 $9.65 $0.00 $84.15

6/1/2028 $57.03 $9.90 $9.25 $9.65 $0.00 $85.83

LABORER: CARPENTER TENDER 

LABORERS

12/1/2028 $58.70 $9.90 $9.25 $9.65 $0.00 $87.50

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $46.10 $9.90 $9.25 $9.65 $0.00 $74.90

6/1/2025 $47.60 $9.90 $9.25 $9.65 $0.00 $76.40

12/1/2025 $49.10 $9.90 $9.25 $9.65 $0.00 $77.90

6/1/2026 $50.65 $9.90 $9.25 $9.65 $0.00 $79.45

12/1/2026 $52.15 $9.90 $9.25 $9.65 $0.00 $80.95

6/1/2027 $53.75 $9.90 $9.25 $9.65 $0.00 $82.55

12/1/2027 $55.35 $9.90 $9.25 $9.65 $0.00 $84.15

6/1/2028 $57.03 $9.90 $9.25 $9.65 $0.00 $85.83

LABORER: CEMENT FINISHER TENDER 

LABORERS

12/1/2028 $58.70 $9.90 $9.25 $9.65 $0.00 $87.50

For apprentice rates see "Apprentice- LABORER"

12/2/2024 $46.25 $9.90 $9.25 $9.65 $0.00 $75.05

6/2/2025 $47.75 $9.90 $9.25 $9.65 $0.00 $76.55

12/1/2025 $49.25 $9.90 $9.25 $9.65 $0.00 $78.05

6/1/2026 $50.80 $9.90 $9.25 $9.65 $0.00 $79.60

12/7/2026 $52.30 $9.90 $9.25 $9.65 $0.00 $81.10

6/7/2027 $53.90 $9.90 $9.25 $9.65 $0.00 $82.70

12/6/2027 $55.50 $9.90 $9.25 $9.65 $0.00 $84.30

6/5/2028 $57.18 $9.90 $9.25 $9.65 $0.00 $85.98

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 

LABORERS

12/4/2028 $58.85 $9.90 $9.25 $9.65 $0.00 $87.65

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $46.35 $9.90 $9.25 $9.65 $0.00 $75.15

6/1/2025 $47.85 $9.90 $9.25 $9.65 $0.00 $76.65

12/1/2025 $49.35 $9.90 $9.25 $9.65 $0.00 $78.15

6/1/2026 $50.90 $9.90 $9.25 $9.65 $0.00 $79.70

12/1/2026 $52.40 $9.90 $9.25 $9.65 $0.00 $81.20

6/1/2027 $54.00 $9.90 $9.25 $9.65 $0.00 $82.80

12/1/2027 $55.60 $9.90 $9.25 $9.65 $0.00 $84.40

LABORER: MASON TENDER 

LABORERS

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 6/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $28.62 $9.65 $9.25 $9.65 $0.00 $57.17

2 70.00 $33.39 $9.65 $9.25 $9.65 $0.00 $61.94

3 80.00 $38.16 $9.65 $9.25 $9.65 $0.00 $66.71

4 90.00 $42.93 $9.65 $9.25 $9.65 $0.00 $71.48
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2028 $57.28 $9.90 $9.25 $9.65 $0.00 $86.08

12/1/2028 $58.95 $9.90 $9.25 $9.65 $0.00 $87.75

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $46.45 $9.90 $9.25 $9.65 $0.00 $75.25

6/1/2025 $47.95 $9.90 $9.25 $9.65 $0.00 $76.75

12/1/2025 $49.45 $9.90 $9.25 $9.65 $0.00 $78.25

6/1/2026 $51.00 $9.90 $9.25 $9.65 $0.00 $79.80

LABORER: MASON TENDER (HEAVY & HIGHWAY) 

LABORERS

12/1/2026 $52.50 $9.90 $9.25 $9.65 $0.00 $81.30

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

12/1/2024 $46.10 $9.90 $9.25 $9.65 $0.00 $74.90

6/1/2025 $47.60 $9.90 $9.25 $9.65 $0.00 $76.40

12/1/2025 $49.10 $9.90 $9.25 $9.65 $0.00 $77.90

6/1/2026 $50.65 $9.90 $9.25 $9.65 $0.00 $79.45

12/1/2026 $52.15 $9.90 $9.25 $9.65 $0.00 $80.95

6/1/2027 $53.75 $9.90 $9.25 $9.65 $0.00 $82.55

12/1/2027 $55.35 $9.90 $9.25 $9.65 $0.00 $84.15

6/1/2028 $57.03 $9.90 $9.25 $9.65 $0.00 $85.83

LABORER: MULTI-TRADE TENDER 

LABORERS

12/1/2028 $58.70 $9.90 $9.25 $9.65 $0.00 $87.50

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $46.10 $9.90 $9.25 $9.65 $0.00 $74.90

6/1/2025 $47.60 $9.90 $9.25 $9.65 $0.00 $76.40

12/1/2025 $49.10 $9.90 $9.25 $9.65 $0.00 $77.90

6/1/2026 $50.65 $9.90 $9.25 $9.65 $0.00 $79.45

12/1/2026 $52.15 $9.90 $9.25 $9.65 $0.00 $80.95

6/1/2027 $53.75 $9.90 $9.25 $9.65 $0.00 $82.55

12/1/2027 $55.35 $9.90 $9.25 $9.65 $0.00 $84.15

6/1/2028 $57.03 $9.90 $9.25 $9.65 $0.00 $85.83

LABORER: TREE REMOVER 

LABORERS

12/1/2028 $58.70 $9.90 $9.25 $9.65 $0.00 $87.50

This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site clearance 

incidental to construction . For apprentice rates see "Apprentice- LABORER"

12/1/2024 $46.35 $9.90 $9.25 $9.65 $0.00 $75.15

6/1/2025 $47.85 $9.90 $9.25 $9.65 $0.00 $76.65

12/1/2025 $49.35 $9.90 $9.25 $9.65 $0.00 $78.15

6/1/2026 $50.90 $9.90 $9.25 $9.65 $0.00 $79.70

12/1/2026 $52.40 $9.90 $9.25 $9.65 $0.00 $81.20

6/1/2027 $54.00 $9.90 $9.25 $9.65 $0.00 $82.80

12/1/2027 $55.60 $9.90 $9.25 $9.65 $0.00 $84.40

6/1/2028 $57.28 $9.90 $9.25 $9.65 $0.00 $86.08

LASER BEAM OPERATOR 

LABORERS

12/1/2028 $58.95 $9.90 $9.25 $9.65 $0.00 $87.75

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $46.45 $9.90 $9.25 $9.65 $0.00 $75.25

6/1/2025 $47.95 $9.90 $9.25 $9.65 $0.00 $76.75

12/1/2025 $49.45 $9.90 $9.25 $9.65 $0.00 $78.25

6/1/2026 $51.00 $9.90 $9.25 $9.65 $0.00 $79.80

LASER BEAM OPERATOR (HEAVY & HIGHWAY) 

LABORERS

12/1/2026 $52.50 $9.90 $9.25 $9.65 $0.00 $81.30

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

2/1/2025 $50.36 $11.49 $15.57 $6.05 $0.00 $83.47

8/1/2025 $52.08 $11.49 $15.57 $6.05 $0.00 $85.19

2/1/2026 $53.16 $11.49 $15.57 $6.05 $0.00 $86.27

8/1/2026 $54.92 $11.49 $15.57 $6.05 $0.00 $88.03

MARBLE & TILE FINISHERS 

BRICKLAYERS LOCAL 3

2/1/2027 $56.04 $11.49 $15.57 $6.05 $0.00 $89.15

2/1/2025 $65.82 $11.49 $15.57 $7.99 $0.00 $100.87

8/1/2025 $67.97 $11.49 $15.57 $7.99 $0.00 $103.02

2/1/2026 $69.32 $11.49 $15.57 $7.99 $0.00 $104.37

8/1/2026 $71.52 $11.49 $15.57 $7.99 $0.00 $106.57

MARBLE MASONS,TILELAYERS & TERRAZZO MECH 

BRICKLAYERS LOCAL 3

2/1/2027 $72.92 $11.49 $15.57 $7.99 $0.00 $107.97

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 2/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $25.18 $11.49 $15.57 $6.05 $0.00 $58.29

2 60.00 $30.22 $11.49 $15.57 $6.05 $0.00 $63.33

3 70.00 $35.25 $11.49 $15.57 $6.05 $0.00 $68.36

4 80.00 $40.29 $11.49 $15.57 $6.05 $0.00 $73.40

5 90.00 $45.32 $11.49 $15.57 $6.05 $0.00 $78.43

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 8/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $26.04 $11.49 $15.57 $6.05 $0.00 $59.15

2 60.00 $31.25 $11.49 $15.57 $6.05 $0.00 $64.36

3 70.00 $36.46 $11.49 $15.57 $6.05 $0.00 $69.57

4 80.00 $41.66 $11.49 $15.57 $6.05 $0.00 $74.77

5 90.00 $46.87 $11.49 $15.57 $6.05 $0.00 $79.98

Apprentice: MARBLE MASONS,TILELAYERS & TERRAZZO MECH

Effective Date: 2/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $32.91 $11.49 $15.57 $7.99 $0.00 $67.96

2 60.00 $39.49 $11.49 $15.57 $7.99 $0.00 $74.54

3 70.00 $46.07 $11.49 $15.57 $7.99 $0.00 $81.12

4 80.00 $52.66 $11.49 $15.57 $7.99 $0.00 $87.71

5 90.00 $59.24 $11.49 $15.57 $7.99 $0.00 $94.29
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2024 $56.40 $15.55 $13.25 $3.25 $0.00 $88.45

6/1/2025 $57.68 $15.55 $13.25 $3.25 $0.00 $89.73

12/1/2025 $59.12 $15.55 $13.25 $3.25 $0.00 $91.17

6/1/2026 $60.40 $15.55 $13.25 $3.25 $0.00 $92.45

MECH. SWEEPER OPERATOR (ON CONST. SITES) 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.84 $15.55 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2024 $56.40 $15.55 $13.25 $3.25 $0.00 $88.45

6/1/2025 $57.68 $15.55 $13.25 $3.25 $0.00 $89.73

12/1/2025 $59.12 $15.55 $13.25 $3.25 $0.00 $91.17

6/1/2026 $60.40 $15.55 $13.25 $3.25 $0.00 $92.45

MECHANICS MAINTENANCE 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.84 $15.55 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

1/6/2025 $50.53 $10.08 $11.47 $10.25 $0.00 $82.33MILLWRIGHT (Zone 1) 

MILLWRIGHTS LOCAL 1121
1/5/2026 $53.03 $10.08 $11.47 $10.25 $0.00 $84.83

Apprentice: MARBLE MASONS,TILELAYERS & TERRAZZO MECH

Effective Date: 8/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $33.99 $11.49 $15.57 $7.99 $0.00 $69.04

2 60.00 $40.78 $11.49 $15.57 $7.99 $0.00 $75.83

3 70.00 $47.58 $11.49 $15.57 $7.99 $0.00 $82.63

4 80.00 $54.38 $11.49 $15.57 $7.99 $0.00 $89.43

5 90.00 $61.17 $11.49 $15.57 $7.99 $0.00 $96.22

Apprentice: MILLWRIGHT (Zone 1)

Effective Date: 1/6/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 55.00 $27.79 $10.08 $0.00 $5.64 $0.00 $43.51

2 65.00 $32.84 $10.08 $0.00 $6.66 $0.00 $49.58

3 75.00 $37.90 $10.08 $11.47 $7.69 $0.00 $67.14

4 85.00 $42.95 $10.08 $11.47 $8.71 $0.00 $73.21

Apprentice: MILLWRIGHT (Zone 1)

Effective Date: 1/5/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 55.00 $29.17 $10.08 $0.00 $5.64 $0.00 $44.89

2 65.00 $34.47 $10.08 $0.00 $6.66 $0.00 $51.21

3 75.00 $39.77 $10.08 $11.47 $7.69 $0.00 $69.01

4 85.00 $45.08 $10.08 $11.47 $8.71 $0.00 $75.34
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2024 $46.35 $9.90 $9.25 $9.65 $0.00 $75.15

6/1/2025 $47.85 $9.90 $9.25 $9.65 $0.00 $76.65

12/1/2025 $49.35 $9.90 $9.25 $9.65 $0.00 $78.15

6/1/2026 $50.90 $9.90 $9.25 $9.65 $0.00 $79.70

12/1/2026 $52.40 $9.90 $9.25 $9.65 $0.00 $81.20

6/1/2027 $54.00 $9.90 $9.25 $9.65 $0.00 $82.80

12/1/2027 $55.60 $9.90 $9.25 $9.65 $0.00 $84.40

6/1/2028 $57.28 $9.90 $9.25 $9.65 $0.00 $86.08

MORTAR MIXER 

LABORERS

12/1/2028 $58.95 $9.90 $9.25 $9.65 $0.00 $87.75

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $25.37 $15.30 $13.15 $3.25 $0.00 $57.07

6/1/2025 $25.97 $15.30 $13.15 $3.25 $0.00 $57.67

12/1/2025 $26.63 $15.30 $13.15 $3.25 $0.00 $58.33

6/1/2026 $27.22 $15.30 $13.15 $3.25 $0.00 $58.92

OILER (OTHER THAN TRUCK CRANES,GRADALLS) 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $27.89 $15.30 $13.15 $3.25 $0.00 $59.59

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2024 $31.08 $15.30 $13.15 $3.25 $0.00 $62.78

6/1/2025 $31.80 $15.30 $13.15 $3.25 $0.00 $63.50

12/1/2025 $32.60 $15.30 $13.15 $3.25 $0.00 $64.30

6/1/2026 $33.32 $15.30 $13.15 $3.25 $0.00 $65.02

OILER (TRUCK CRANES, GRADALLS) 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $34.12 $15.30 $13.15 $3.25 $0.00 $65.82

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2024 $56.40 $15.55 $13.25 $3.25 $0.00 $88.45

6/1/2025 $57.68 $15.55 $13.25 $3.25 $0.00 $89.73

12/1/2025 $59.12 $15.55 $13.25 $3.25 $0.00 $91.17

6/1/2026 $60.40 $15.55 $13.25 $3.25 $0.00 $92.45

OTHER POWER DRIVEN EQUIPMENT - CLASS II 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.84 $15.55 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS) 

PAINTERS LOCAL 35

1/1/2025 $58.46 $9.95 $11.85 $12.10 $0.00 $92.36

PAINTER (SPRAY OR SANDBLAST, NEW) * 1/1/2025 $49.36 $9.95 $11.85 $12.10 $0.00 $83.26

Apprentice: PAINTER (BRIDGES/TANKS)

Effective Date: 1/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $29.23 $9.95 $0.00 $0.00 $0.00 $39.18

2 55.00 $32.15 $9.95 $0.00 $6.66 $0.00 $48.76

3 60.00 $35.08 $9.95 $0.00 $7.26 $0.00 $52.29

4 65.00 $38.00 $9.95 $0.00 $7.87 $0.00 $55.82

5 70.00 $40.92 $9.95 $11.85 $8.47 $0.00 $71.19

6 75.00 $43.85 $9.95 $11.85 $9.08 $0.00 $74.73

7 80.00 $46.77 $9.95 $11.85 $9.68 $0.00 $78.25

8 90.00 $52.61 $9.95 $11.85 $10.89 $0.00 $85.30
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used. 

PAINTERS LOCAL 35

PAINTER (SPRAY OR SANDBLAST, REPAINT) 

PAINTERS LOCAL 35

1/1/2025 $47.42 $9.95 $11.85 $12.10 $0.00 $81.32

PAINTER / TAPER (BRUSH, NEW) * 

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.  

PAINTERS LOCAL 35

1/1/2025 $47.96 $9.95 $11.85 $12.10 $0.00 $81.86

Apprentice: PAINTER (SPRAY OR SANDBLAST, NEW) *

Effective Date: 1/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.68 $9.95 $0.00 $0.00 $0.00 $34.63

2 55.00 $27.15 $9.95 $0.00 $6.66 $0.00 $43.76

3 60.00 $29.62 $9.95 $0.00 $7.26 $0.00 $46.83

4 65.00 $32.08 $9.95 $0.00 $7.87 $0.00 $49.90

5 70.00 $34.55 $9.95 $11.85 $8.47 $0.00 $64.82

6 75.00 $37.02 $9.95 $11.85 $9.08 $0.00 $67.90

7 80.00 $39.49 $9.95 $11.85 $9.68 $0.00 $70.97

8 90.00 $44.42 $9.95 $11.85 $10.89 $0.00 $77.11

Apprentice: PAINTER (SPRAY OR SANDBLAST, REPAINT)

Effective Date: 1/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $23.71 $9.95 $0.00 $0.00 $0.00 $33.66

2 55.00 $26.08 $9.95 $0.00 $6.66 $0.00 $42.69

3 60.00 $28.45 $9.95 $0.00 $7.26 $0.00 $45.66

4 65.00 $30.82 $9.95 $0.00 $7.87 $0.00 $48.64

5 70.00 $33.19 $9.95 $11.85 $8.47 $0.00 $63.46

6 75.00 $35.57 $9.95 $11.85 $9.08 $0.00 $66.45

7 80.00 $37.94 $9.95 $11.85 $9.68 $0.00 $69.42

8 90.00 $42.68 $9.95 $11.85 $10.89 $0.00 $75.37

Apprentice: PAINTER / TAPER (BRUSH, NEW) *

Effective Date: 1/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $23.98 $9.95 $0.00 $0.00 $0.00 $33.93

2 55.00 $26.38 $9.95 $0.00 $6.66 $0.00 $42.99

3 60.00 $28.78 $9.95 $0.00 $7.26 $0.00 $45.99

4 65.00 $31.17 $9.95 $0.00 $7.87 $0.00 $48.99

5 70.00 $33.57 $9.95 $11.85 $8.47 $0.00 $63.84
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

PAINTER / TAPER (BRUSH, REPAINT) 

PAINTERS LOCAL 35

1/1/2025 $46.02 $9.95 $11.85 $12.10 $0.00 $79.92

12/1/2024 $46.20 $9.90 $9.25 $9.65 $0.00 $75.00

6/1/2025 $47.70 $9.90 $9.25 $9.65 $0.00 $76.50

12/1/2025 $49.20 $9.90 $9.25 $9.65 $0.00 $78.00

6/1/2026 $50.75 $9.90 $9.25 $9.65 $0.00 $79.55

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY) 

LABORERS

12/1/2026 $52.25 $9.90 $9.25 $9.65 $0.00 $81.05

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

12/1/2024 $40.88 $14.91 $20.17 $0.00 $0.00 $75.96

6/1/2025 $41.88 $14.91 $20.17 $0.00 $0.00 $76.96

8/1/2025 $41.88 $15.41 $20.17 $0.00 $0.00 $77.46

12/1/2025 $41.88 $15.41 $21.78 $0.00 $0.00 $79.07

6/1/2026 $42.88 $15.41 $21.78 $0.00 $0.00 $80.07

8/1/2026 $42.88 $15.91 $21.78 $0.00 $0.00 $80.57

PANEL & PICKUP TRUCKS DRIVER 

TEAMSTERS JOINT COUNCIL NO. 10

12/1/2026 $42.88 $15.91 $23.52 $0.00 $0.00 $82.31

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK) 

PILE DRIVER LOCAL 56

8/1/2024 $55.79 $10.08 $11.62 $12.67 $0.00 $90.16

For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER 

PILE DRIVER LOCAL 56

8/1/2024 $55.79 $10.08 $11.62 $12.67 $0.00 $90.16

Apprentice: PAINTER / TAPER (BRUSH, NEW) *

Effective Date: 1/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

6 75.00 $35.97 $9.95 $11.85 $9.08 $0.00 $66.85

7 80.00 $38.37 $9.95 $11.85 $9.68 $0.00 $69.85

8 90.00 $43.16 $9.95 $11.85 $10.89 $0.00 $75.85

Apprentice: PAINTER / TAPER (BRUSH, REPAINT)

Effective Date: 1/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $23.01 $9.95 $0.00 $0.00 $0.00 $32.96

2 55.00 $25.31 $9.95 $0.00 $6.66 $0.00 $41.92

3 60.00 $27.61 $9.95 $0.00 $7.26 $0.00 $44.82

4 65.00 $29.91 $9.95 $0.00 $7.87 $0.00 $47.73

5 70.00 $32.21 $9.95 $11.85 $8.47 $0.00 $62.48

6 75.00 $34.52 $9.95 $11.85 $9.08 $0.00 $65.40

7 80.00 $36.82 $9.95 $11.85 $9.68 $0.00 $68.30

8 90.00 $41.42 $9.95 $11.85 $10.89 $0.00 $74.11
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

PIPEFITTER & STEAMFITTER 

PIPEFITTERS LOCAL 537

3/1/2025 $68.88 $12.70 $13.05 $8.75 $0.00 $103.38

12/1/2024 $46.35 $9.90 $9.25 $9.65 $0.00 $75.15

6/1/2025 $47.85 $9.90 $9.25 $9.65 $0.00 $76.65

12/1/2025 $49.35 $9.90 $9.25 $9.65 $0.00 $78.15

6/1/2026 $50.90 $9.90 $9.25 $9.65 $0.00 $79.70

12/1/2026 $52.40 $9.90 $9.25 $9.65 $0.00 $81.20

6/1/2027 $54.00 $9.90 $9.25 $9.65 $0.00 $82.80

12/1/2027 $55.60 $9.90 $9.25 $9.65 $0.00 $84.40

6/1/2028 $57.28 $9.90 $9.25 $9.65 $0.00 $86.08

PIPELAYER 

LABORERS

12/1/2028 $58.95 $9.90 $9.25 $9.65 $0.00 $87.75

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $46.45 $9.90 $9.25 $9.65 $0.00 $75.25

6/1/2025 $47.95 $9.90 $9.25 $9.65 $0.00 $76.75

12/1/2025 $49.45 $9.90 $9.25 $9.65 $0.00 $78.25

6/1/2026 $51.00 $9.90 $9.25 $9.65 $0.00 $79.80

PIPELAYER (HEAVY & HIGHWAY) 

LABORERS

12/1/2026 $52.50 $9.90 $9.25 $9.65 $0.00 $81.30

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PLUMBERS & GASFITTERS 

PLUMBERS & GASFITTERS LOCAL 12

3/2/2025 $69.84 $14.32 $12.31 $8.00 $0.00 $104.47

Apprentice: PILE DRIVER

Effective Date: 8/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $25.11 $10.08 $0.00 $2.53 $0.00 $37.72

2 55.00 $30.68 $10.08 $0.00 $5.07 $0.00 $45.83

3 70.00 $39.05 $10.08 $11.62 $7.60 $0.00 $68.35

4 80.00 $44.63 $10.08 $11.62 $10.14 $0.00 $76.47

Apprentice: PIPEFITTER & STEAMFITTER

Effective Date: 3/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 40.00 $27.55 $12.70 $0.30 $8.75 $0.00 $49.30

2 45.00 $31.00 $12.70 $13.05 $8.75 $0.00 $65.50

3 60.00 $41.33 $12.70 $13.05 $8.75 $0.00 $75.83

4 70.00 $48.22 $12.70 $13.05 $8.75 $0.00 $82.72

5 80.00 $55.10 $12.70 $13.05 $8.75 $0.00 $89.60
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

PNEUMATIC CONTROLS (TEMP.) 

PIPEFITTERS LOCAL 537

3/1/2025 $68.88 $12.70 $13.05 $8.75 $0.00 $103.38

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

12/1/2024 $46.35 $9.90 $9.25 $9.65 $0.00 $75.15

6/1/2025 $47.85 $9.90 $9.25 $9.65 $0.00 $76.65

12/1/2025 $49.35 $9.90 $9.25 $9.65 $0.00 $78.15

6/1/2026 $50.90 $9.90 $9.25 $9.65 $0.00 $79.70

12/1/2026 $52.40 $9.90 $9.25 $9.65 $0.00 $81.20

6/1/2027 $54.00 $9.90 $9.25 $9.65 $0.00 $82.80

12/1/2027 $55.60 $9.90 $9.25 $9.65 $0.00 $84.40

6/1/2028 $57.28 $9.90 $9.25 $9.65 $0.00 $86.08

PNEUMATIC DRILL/TOOL OPERATOR 

LABORERS

12/1/2028 $58.95 $9.90 $9.25 $9.65 $0.00 $87.75

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $46.45 $9.90 $9.25 $9.65 $0.00 $75.25

6/1/2025 $47.95 $9.90 $9.25 $9.65 $0.00 $76.75

12/1/2025 $49.45 $9.90 $9.25 $9.65 $0.00 $78.25

6/1/2026 $51.00 $9.90 $9.25 $9.65 $0.00 $79.80

PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & HIGHWAY) 

LABORERS

12/1/2026 $52.50 $9.90 $9.25 $9.65 $0.00 $81.30

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

12/1/2024 $47.10 $9.90 $9.25 $9.65 $0.00 $75.90

6/1/2025 $48.60 $9.90 $9.25 $9.65 $0.00 $77.40

12/1/2025 $50.10 $9.90 $9.25 $9.65 $0.00 $78.90

6/1/2026 $51.65 $9.90 $9.25 $9.65 $0.00 $80.45

12/1/2026 $53.15 $9.90 $9.25 $9.65 $0.00 $81.95

6/1/2027 $54.75 $9.90 $9.25 $9.65 $0.00 $83.55

12/1/2027 $56.35 $9.90 $9.25 $9.65 $0.00 $85.15

6/1/2028 $58.03 $9.90 $9.25 $9.65 $0.00 $86.83

POWDERMAN & BLASTER 

LABORERS

12/1/2028 $59.70 $9.90 $9.25 $9.65 $0.00 $88.50

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $47.20 $9.90 $9.25 $9.65 $0.00 $76.00

6/1/2025 $48.70 $9.90 $9.25 $9.65 $0.00 $77.50

12/1/2025 $50.20 $9.90 $9.25 $9.65 $0.00 $79.00

6/1/2026 $51.75 $9.90 $9.25 $9.65 $0.00 $80.55

POWDERMAN & BLASTER (HEAVY & HIGHWAY) 

LABORERS

12/1/2026 $53.25 $9.90 $9.25 $9.65 $0.00 $82.05

Apprentice: PLUMBERS & GASFITTERS

Effective Date: 3/2/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 35.00 $24.44 $14.32 $4.61 $2.80 $0.00 $46.17

2 40.00 $27.94 $14.32 $5.22 $3.20 $0.00 $50.68

3 55.00 $38.41 $14.32 $7.07 $4.40 $0.00 $64.20

4 65.00 $45.40 $14.32 $8.30 $5.20 $0.00 $73.22

5 75.00 $52.38 $14.32 $9.53 $6.00 $0.00 $82.23
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

12/1/2024 $57.03 $15.55 $13.25 $3.25 $0.00 $89.08

6/1/2025 $58.33 $15.55 $13.25 $3.25 $0.00 $90.38

12/1/2025 $59.78 $15.55 $13.25 $3.25 $0.00 $91.83

6/1/2026 $61.08 $15.55 $13.25 $3.25 $0.00 $93.13

POWER SHOVEL/DERRICK/TRENCHING MACHINE 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $62.53 $15.55 $13.25 $3.25 $0.00 $94.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2024 $56.40 $15.55 $13.25 $3.25 $0.00 $88.45

6/1/2025 $57.68 $15.55 $13.25 $3.25 $0.00 $89.73

12/1/2025 $59.12 $15.55 $13.25 $3.25 $0.00 $91.17

6/1/2026 $60.40 $15.55 $13.25 $3.25 $0.00 $92.45

PUMP OPERATOR (CONCRETE) 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.84 $15.55 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2024 $36.67 $15.55 $13.25 $3.25 $0.00 $68.72

6/1/2025 $37.52 $15.55 $13.25 $3.25 $0.00 $69.57

12/1/2025 $38.47 $15.55 $13.25 $3.25 $0.00 $70.52

6/1/2026 $39.33 $15.55 $13.25 $3.25 $0.00 $71.38

PUMP OPERATOR (DEWATERING, OTHER) 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $40.28 $15.55 $13.25 $3.25 $0.00 $72.33

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY MIX CONCRETE DRIVERS after 4/30/12 

(Drivers Hired After 4/30/2012) 

TEAMSTERS 25 (Metro) - Aggregate

8/1/2022 $30.40 $11.91 $15.25 $0.00 $0.00 $57.56

READY-MIX CONCRETE DRIVER 

TEAMSTERS 25 (Metro) - Aggregate

8/1/2022 $34.41 $11.91 $15.25 $0.00 $0.00 $61.57

12/1/2024 $56.40 $15.55 $13.25 $3.25 $0.00 $88.45

6/1/2025 $57.68 $15.55 $13.25 $3.25 $0.00 $89.73

12/1/2025 $59.12 $15.55 $13.25 $3.25 $0.00 $91.17

6/1/2026 $60.40 $15.55 $13.25 $3.25 $0.00 $92.45

RECLAIMERS 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.84 $15.55 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2024 $46.35 $9.90 $9.25 $9.65 $0.00 $75.15

6/1/2025 $47.85 $9.90 $9.25 $9.65 $0.00 $76.65

12/1/2025 $49.35 $9.90 $9.25 $9.65 $0.00 $78.15

6/1/2026 $50.90 $9.90 $9.25 $9.65 $0.00 $79.70

12/1/2026 $52.40 $9.90 $9.25 $9.65 $0.00 $81.20

6/1/2027 $54.00 $9.90 $9.25 $9.65 $0.00 $82.80

12/1/2027 $55.60 $9.90 $9.25 $9.65 $0.00 $84.40

6/1/2028 $57.28 $9.90 $9.25 $9.65 $0.00 $86.08

RIDE-ON MOTORIZED BUGGY OPERATOR 

LABORERS

12/1/2028 $58.95 $9.90 $9.25 $9.65 $0.00 $87.75

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $56.40 $15.55 $13.25 $3.25 $0.00 $88.45

6/1/2025 $57.68 $15.55 $13.25 $3.25 $0.00 $89.73

12/1/2025 $59.12 $15.55 $13.25 $3.25 $0.00 $91.17

ROLLER/SPREADER/MULCHING MACHINE 

OPERATING ENGINEERS LOCAL 4
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $60.40 $15.55 $13.25 $3.25 $0.00 $92.45

12/1/2026 $61.84 $15.55 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

2/1/2025 $52.03 $13.28 $12.67 $9.03 $0.00 $87.01

8/1/2025 $53.53 $13.28 $12.67 $9.03 $0.00 $88.51

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg) 

ROOFERS LOCAL 33

2/1/2026 $54.78 $13.28 $12.67 $9.03 $0.00 $89.76

2/1/2025 $52.28 $13.28 $12.67 $9.03 $0.00 $87.26

8/1/2025 $53.78 $13.28 $12.67 $9.03 $0.00 $88.76

ROOFER SLATE / TILE / PRECAST CONCRETE 

ROOFERS LOCAL 33

2/1/2026 $55.03 $13.28 $12.67 $9.03 $0.00 $90.01

For apprentice rates see "Apprentice- ROOFER"

2/1/2025 $59.13 $14.91 $18.74 $9.53 $2.98 $105.29

8/1/2025 $60.98 $14.91 $18.74 $9.53 $2.98 $107.14

SHEETMETAL WORKER 

SHEETMETAL WORKERS LOCAL 17

2/1/2026 $62.93 $14.91 $18.74 $9.53 $2.98 $109.09

Apprentice: ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)

Effective Date: 2/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $26.02 $13.28 $6.52 $9.03 $0.00 $54.85

2 60.00 $31.22 $13.28 $12.67 $9.03 $0.00 $66.20

3 65.00 $33.82 $13.28 $12.67 $9.03 $0.00 $68.80

4 75.00 $39.02 $13.28 $12.67 $9.03 $0.00 $74.00

5 85.00 $44.23 $13.28 $12.67 $9.03 $0.00 $79.21

Apprentice: ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)

Effective Date: 8/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $26.77 $13.28 $6.52 $9.03 $0.00 $55.60

2 60.00 $32.12 $13.28 $12.67 $9.03 $0.00 $67.10

3 65.00 $34.79 $13.28 $12.67 $9.03 $0.00 $69.77

4 75.00 $40.15 $13.28 $12.67 $9.03 $0.00 $75.13

5 85.00 $45.50 $13.28 $12.67 $9.03 $0.00 $80.48

Apprentice: SHEETMETAL WORKER

Effective Date: 2/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 42.00 $24.83 $14.91 $6.13 $0.00 $0.00 $45.87

2 42.00 $24.83 $14.91 $6.13 $0.00 $0.00 $45.87

3 47.00 $27.79 $14.91 $11.01 $1.25 $1.62 $56.58

4 47.00 $27.79 $14.91 $11.01 $1.25 $1.62 $56.58

5 52.00 $30.75 $14.91 $11.74 $1.50 $1.74 $60.64
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2024 $41.34 $14.91 $20.17 $0.00 $0.00 $76.42

6/1/2025 $42.34 $14.91 $20.17 $0.00 $0.00 $77.42

8/1/2025 $42.34 $15.41 $20.17 $0.00 $0.00 $77.92

12/1/2025 $42.34 $15.41 $21.78 $0.00 $0.00 $79.53

6/1/2026 $43.34 $15.41 $21.78 $0.00 $0.00 $80.53

8/1/2026 $43.34 $15.91 $21.78 $0.00 $0.00 $81.03

SPECIALIZED EARTH MOVING EQUIP < 35 TONS 

TEAMSTERS JOINT COUNCIL NO. 10

12/1/2026 $43.34 $15.91 $23.52 $0.00 $0.00 $82.77

12/1/2024 $41.63 $14.91 $20.17 $0.00 $0.00 $76.71

6/1/2025 $42.63 $14.91 $20.17 $0.00 $0.00 $77.71

8/1/2025 $42.63 $15.41 $20.17 $0.00 $0.00 $78.21

12/1/2025 $42.63 $15.41 $21.78 $0.00 $0.00 $79.82

6/1/2026 $43.63 $15.41 $21.78 $0.00 $0.00 $80.82

8/1/2026 $43.63 $15.91 $21.78 $0.00 $0.00 $81.32

SPECIALIZED EARTH MOVING EQUIP > 35 TONS 

TEAMSTERS JOINT COUNCIL NO. 10

12/1/2026 $43.63 $15.91 $23.52 $0.00 $0.00 $83.06

SPRINKLER FITTER 

SPRINKLER FITTERS LOCAL 550

3/1/2025 $72.14 $11.51 $7.30 $16.50 $0.00 $107.45

Apprentice: SHEETMETAL WORKER

Effective Date: 2/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

6 52.00 $30.75 $14.91 $11.74 $1.75 $1.75 $60.90

7 60.00 $35.48 $14.91 $12.90 $2.00 $1.93 $67.22

8 65.00 $38.43 $14.91 $13.63 $2.25 $2.04 $71.26

9 75.00 $44.35 $14.91 $15.09 $2.75 $2.28 $79.38

10 85.00 $50.26 $14.91 $16.55 $2.75 $2.49 $86.96

Apprentice: SHEETMETAL WORKER

Effective Date: 8/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 42.00 $25.61 $14.91 $6.13 $0.00 $0.00 $46.65

2 42.00 $25.61 $14.91 $6.13 $0.00 $0.00 $46.65

3 47.00 $28.66 $14.91 $11.01 $1.25 $1.62 $57.45

4 47.00 $28.66 $14.91 $11.01 $1.25 $1.62 $57.45

5 52.00 $31.71 $14.91 $11.74 $1.50 $1.74 $61.60

6 52.00 $31.71 $14.91 $11.74 $1.75 $1.75 $61.86

7 60.00 $36.59 $14.91 $12.90 $2.00 $1.93 $68.33

8 65.00 $39.64 $14.91 $13.63 $2.25 $2.04 $72.47

9 75.00 $45.74 $14.91 $15.09 $2.75 $2.28 $80.77

10 85.00 $51.83 $14.91 $16.55 $2.75 $2.49 $88.53

Page 29 of 35Wage Request Number: 20250528015310Issue Date: 05/30/2025



Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2024 $56.40 $15.55 $13.25 $3.25 $0.00 $88.45

6/1/2025 $57.68 $15.55 $13.25 $3.25 $0.00 $89.73

12/1/2025 $59.12 $15.55 $13.25 $3.25 $0.00 $91.17

6/1/2026 $60.40 $15.55 $13.25 $3.25 $0.00 $92.45

STEAM BOILER OPERATOR 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.84 $15.55 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2024 $56.40 $15.55 $13.25 $3.25 $0.00 $88.45

6/1/2025 $57.68 $15.55 $13.25 $3.25 $0.00 $89.73

12/1/2025 $59.12 $15.55 $13.25 $3.25 $0.00 $91.17

6/1/2026 $60.40 $15.55 $13.25 $3.25 $0.00 $92.45

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.84 $15.55 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

3/1/2025 $51.41 $13.00 $13.92 $6.98 $0.00 $85.31

9/1/2025 $52.94 $13.00 $13.97 $6.98 $0.00 $86.89

3/1/2026 $53.90 $13.00 $14.00 $6.98 $0.00 $87.88

9/1/2026 $55.42 $13.00 $14.04 $6.98 $0.00 $89.44

3/1/2027 $56.38 $13.00 $14.07 $6.98 $0.00 $90.43

9/1/2027 $57.91 $13.00 $14.12 $6.98 $0.00 $92.01

TELECOMMUNICATION TECHNICIAN 

ELECTRICIANS LOCAL 103

3/1/2028 $58.87 $13.00 $14.15 $6.98 $0.00 $93.00

Apprentice: SPRINKLER FITTER

Effective Date: 3/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 35.00 $25.25 $11.51 $13.07 $0.00 $0.00 $49.83

2 40.00 $28.86 $11.51 $13.90 $0.00 $0.00 $54.27

3 45.00 $32.46 $11.51 $14.73 $0.00 $0.00 $58.70

4 50.00 $36.07 $11.51 $15.55 $0.00 $0.00 $63.13

5 55.00 $39.68 $11.51 $16.37 $0.00 $0.00 $67.56

6 60.00 $43.28 $11.51 $17.20 $0.00 $0.00 $71.99

7 65.00 $46.89 $11.51 $18.03 $0.00 $0.00 $76.43

8 70.00 $50.50 $11.51 $18.85 $0.00 $0.00 $80.86

9 75.00 $54.11 $11.51 $19.67 $0.00 $0.00 $85.29

10 80.00 $57.71 $11.51 $20.50 $0.00 $0.00 $89.72

Apprentice: TELECOMMUNICATION TECHNICIAN

Effective Date: 3/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $23.13 $13.00 $0.69 $0.00 $0.00 $36.82

2 45.00 $23.13 $13.00 $0.69 $0.00 $0.00 $36.82

3 50.00 $25.71 $13.00 $13.15 $3.49 $0.00 $55.35

4 50.00 $25.71 $13.00 $13.15 $3.49 $0.00 $55.35

5 55.00 $28.28 $13.00 $13.23 $3.84 $0.00 $58.35
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

2/1/2025 $64.74 $11.49 $15.57 $8.02 $0.00 $99.82

8/1/2025 $66.89 $11.49 $15.57 $8.02 $0.00 $101.97

2/1/2026 $68.24 $11.49 $15.57 $8.02 $0.00 $103.32

8/1/2026 $70.44 $11.49 $15.57 $8.02 $0.00 $105.52

TERRAZZO FINISHERS 

BRICKLAYERS LOCAL 3

2/1/2027 $71.84 $11.49 $15.57 $8.02 $0.00 $106.92

Apprentice: TELECOMMUNICATION TECHNICIAN

Effective Date: 3/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

6 60.00 $30.85 $13.00 $13.31 $4.19 $0.00 $61.35

7 65.00 $33.42 $13.00 $13.38 $4.54 $0.00 $64.34

8 70.00 $35.99 $13.00 $13.46 $4.89 $0.00 $67.34

9 75.00 $38.56 $13.00 $13.54 $5.24 $0.00 $70.34

10 80.00 $41.13 $13.00 $13.61 $5.58 $0.00 $73.32

Apprentice: TELECOMMUNICATION TECHNICIAN

Effective Date: 9/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $23.82 $13.00 $0.71 $0.00 $0.00 $37.53

2 45.00 $23.82 $13.00 $0.71 $0.00 $0.00 $37.53

3 50.00 $26.47 $13.00 $13.17 $3.49 $0.00 $56.13

4 50.00 $26.47 $13.00 $13.17 $3.49 $0.00 $56.13

5 55.00 $29.12 $13.00 $13.25 $3.84 $0.00 $59.21

6 60.00 $31.76 $13.00 $13.33 $4.19 $0.00 $62.28

7 65.00 $34.41 $13.00 $13.41 $4.54 $0.00 $65.36

8 70.00 $37.06 $13.00 $13.49 $4.89 $0.00 $68.44

9 75.00 $39.71 $13.00 $13.57 $5.24 $0.00 $71.52

10 80.00 $42.35 $13.00 $13.65 $5.58 $0.00 $74.58

Apprentice: TERRAZZO FINISHERS

Effective Date: 2/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $32.37 $11.49 $15.57 $8.02 $0.00 $67.45

2 60.00 $38.84 $11.49 $15.57 $8.02 $0.00 $73.92

3 70.00 $45.32 $11.49 $15.57 $8.02 $0.00 $80.40

4 80.00 $51.79 $11.49 $15.57 $8.02 $0.00 $86.87

5 90.00 $58.27 $11.49 $15.57 $8.02 $0.00 $93.35

Apprentice: TERRAZZO FINISHERS

Effective Date: 8/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2024 $50.20 $9.90 $9.25 $9.80 $0.00 $79.15

6/1/2025 $51.70 $9.90 $9.25 $9.80 $0.00 $80.65

12/1/2025 $53.20 $9.90 $9.25 $9.80 $0.00 $82.15

6/1/2026 $54.75 $9.90 $9.25 $9.80 $0.00 $83.70

TEST BORING DRILLER 

LABORERS

12/1/2026 $56.25 $9.90 $9.25 $9.80 $0.00 $85.20

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $46.32 $9.90 $9.25 $9.80 $0.00 $75.27

6/1/2025 $47.82 $9.90 $9.25 $9.80 $0.00 $76.77

12/1/2025 $49.32 $9.90 $9.25 $9.80 $0.00 $78.27

6/1/2026 $50.87 $9.90 $9.25 $9.80 $0.00 $79.82

TEST BORING DRILLER HELPER 

LABORERS

12/1/2026 $52.37 $9.90 $9.25 $9.80 $0.00 $81.32

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $46.20 $9.90 $9.25 $9.80 $0.00 $75.15

6/1/2025 $47.70 $9.90 $9.25 $9.80 $0.00 $76.65

12/1/2025 $49.20 $9.90 $9.25 $9.80 $0.00 $78.15

6/1/2026 $50.75 $9.90 $9.25 $9.80 $0.00 $79.70

TEST BORING LABORER 

LABORERS

12/1/2026 $52.25 $9.90 $9.25 $9.80 $0.00 $81.20

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $56.40 $15.55 $13.25 $3.25 $0.00 $88.45

6/1/2025 $57.68 $15.55 $13.25 $3.25 $0.00 $89.73

12/1/2025 $59.12 $15.55 $13.25 $3.25 $0.00 $91.17

6/1/2026 $60.40 $15.55 $13.25 $3.25 $0.00 $92.45

TRACTORS/PORTABLE STEAM GENERATORS 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.84 $15.55 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2024 $41.92 $14.91 $20.17 $0.00 $0.00 $77.00

6/1/2025 $42.92 $14.91 $20.17 $0.00 $0.00 $78.00

8/1/2025 $42.92 $15.41 $20.17 $0.00 $0.00 $78.50

12/1/2025 $42.92 $15.41 $21.78 $0.00 $0.00 $80.11

6/1/2026 $43.92 $15.41 $21.78 $0.00 $0.00 $81.11

8/1/2026 $43.92 $15.91 $21.78 $0.00 $0.00 $81.61

TRAILERS FOR EARTH MOVING EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10

12/1/2026 $43.92 $15.91 $23.52 $0.00 $0.00 $83.35

12/1/2024 $58.43 $9.90 $9.25 $10.25 $0.00 $87.83

6/1/2025 $59.93 $9.90 $9.25 $10.25 $0.00 $89.33

12/1/2025 $61.43 $9.90 $9.25 $10.25 $0.00 $90.83

TUNNEL WORK - COMPRESSED AIR 

LABORERS

Apprentice: TERRAZZO FINISHERS

Effective Date: 8/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $33.45 $11.49 $15.57 $8.02 $0.00 $68.53

2 60.00 $40.13 $11.49 $15.57 $8.02 $0.00 $75.21

3 70.00 $46.82 $11.49 $15.57 $8.02 $0.00 $81.90

4 80.00 $53.51 $11.49 $15.57 $8.02 $0.00 $88.59

5 90.00 $60.20 $11.49 $15.57 $8.02 $0.00 $95.28
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $62.98 $9.90 $9.25 $10.25 $0.00 $92.38

12/1/2026 $64.48 $9.90 $9.25 $10.25 $0.00 $93.88

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $60.43 $9.90 $9.25 $10.25 $0.00 $89.83

6/1/2025 $61.93 $9.90 $9.25 $10.25 $0.00 $91.33

12/1/2025 $63.43 $9.90 $9.25 $10.25 $0.00 $92.83

6/1/2026 $64.98 $9.90 $9.25 $10.25 $0.00 $94.38

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 

LABORERS

12/1/2026 $66.48 $9.90 $9.25 $10.25 $0.00 $95.88

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $50.50 $9.90 $9.25 $10.25 $0.00 $79.90

6/1/2025 $52.00 $9.90 $9.25 $10.25 $0.00 $81.40

12/1/2025 $53.50 $9.90 $9.25 $10.25 $0.00 $82.90

6/1/2026 $55.05 $9.90 $9.25 $10.25 $0.00 $84.45

TUNNEL WORK - FREE AIR 

LABORERS

12/1/2026 $56.55 $9.90 $9.25 $10.25 $0.00 $85.95

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $52.50 $9.90 $9.25 $10.25 $0.00 $81.90

6/1/2025 $54.00 $9.90 $9.25 $10.25 $0.00 $83.40

12/1/2025 $55.50 $9.90 $9.25 $10.25 $0.00 $84.90

6/1/2026 $57.05 $9.90 $9.25 $10.25 $0.00 $86.45

TUNNEL WORK - FREE AIR (HAZ. WASTE) 

LABORERS

12/1/2026 $58.55 $9.90 $9.25 $10.25 $0.00 $87.95

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $41.34 $14.91 $20.17 $0.00 $0.00 $76.42

6/1/2025 $42.34 $14.91 $20.17 $0.00 $0.00 $77.42

8/1/2025 $42.34 $15.41 $20.17 $0.00 $0.00 $77.92

12/1/2025 $42.34 $15.41 $21.78 $0.00 $0.00 $79.53

6/1/2026 $43.34 $15.41 $21.78 $0.00 $0.00 $80.53

8/1/2026 $43.34 $15.91 $21.78 $0.00 $0.00 $81.03

VAC-HAUL 

TEAMSTERS JOINT COUNCIL NO. 10

12/1/2026 $43.34 $15.91 $23.52 $0.00 $0.00 $82.77

12/1/2024 $46.35 $9.90 $9.25 $9.65 $0.00 $75.15

6/1/2025 $47.85 $9.90 $9.25 $9.65 $0.00 $76.65

12/1/2025 $49.35 $9.90 $9.25 $9.65 $0.00 $78.15

6/1/2026 $50.90 $9.90 $9.25 $9.65 $0.00 $79.70

12/1/2026 $52.40 $9.90 $9.25 $9.65 $0.00 $81.20

6/1/2027 $54.00 $9.90 $9.25 $9.65 $0.00 $82.80

12/1/2027 $55.60 $9.90 $9.25 $9.65 $0.00 $84.40

6/1/2028 $57.28 $9.90 $9.25 $9.65 $0.00 $86.08

WAGON DRILL OPERATOR 

LABORERS

12/1/2028 $58.95 $9.90 $9.25 $9.65 $0.00 $87.75

For apprentice rates see "Apprentice- LABORER"

12/1/2024 $46.45 $9.90 $9.25 $9.65 $0.00 $75.25

6/1/2025 $47.95 $9.90 $9.25 $9.65 $0.00 $76.75

12/1/2025 $49.45 $9.90 $9.25 $9.65 $0.00 $78.25

6/1/2026 $51.00 $9.90 $9.25 $9.65 $0.00 $79.80

WAGON DRILL OPERATOR (HEAVY & HIGHWAY) 

LABORERS

12/1/2026 $52.50 $9.90 $9.25 $9.65 $0.00 $81.30

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2024 $57.03 $15.55 $13.25 $3.25 $0.00 $89.08

6/1/2025 $58.33 $15.55 $13.25 $3.25 $0.00 $90.38

12/1/2025 $59.78 $15.55 $13.25 $3.25 $0.00 $91.83

6/1/2026 $61.08 $15.55 $13.25 $3.25 $0.00 $93.13

WASTE WATER PUMP OPERATOR 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $62.53 $15.55 $13.25 $3.25 $0.00 $94.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER 

PLUMBERS & GASFITTERS LOCAL 12

3/2/2025 $69.84 $14.32 $12.31 $8.00 $0.00 $104.47

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"
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Additional Apprentice Information

All apprentices must be registered with the Division of Apprenticeship Training(DAS) in accordance with M.G.L.c. 23, §§ 11E-11L. Minimum wage rates for apprentices employed 
on public works projects are listed above as a percentage of the hourly prevailing wage rate established by the Commissioner under the provisions of M.G.L.c. 149, §§ 26-27D.

Apprentice ratios are established by DAS pursuant to M.G.L.c. 23, §§ 11E-11L. Ratios are expressed as the allowable number of apprentices to journeymen or fraction thereof, unless 
otherwise specified. The ratios listed herein have been taken from relevant private collective bargaining agreements(CBAs) and are provided for illustrative purposes only. They have 
not been independently verified as being accurate or continuing to be accurate.

Parties having questions regarding what ratio to use should contact DAS.
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ATTACHMENT C  
CORI REQUEST FORM 

 
  



ADA/EOE 

Town of Arlington 
Department of Human Resources 

730 Massachusetts Avenue, Arlington, MA 02476 
Phone (781) 316- 3120   Fax: (781) 316-3129 

Caryn Cove Malloy 
Director of Human Resources 

CORI REQUEST FORM 

Arlington Licensing Board has been certified by the Criminal History Systems Board for access to 
conviction and pending criminal case data.  As an applicant/employee for the position of 
_________________________, I understand that a criminal record check will be conducted for 
conviction and pending criminal case information only and that it will not necessarily disqualify 
me.  The information below is correct to the best of my knowledge. 

_______________________________________ 
Applicant/Employee Signature 

-------------------------------------------------------------------------------------------------------------------------------------------- 
Applicant/Employee Information – Please Print 

*Name:  _________________________     _____________________   _____ ________
*Last *First MI Suffix 

*Date of Birth:  _________________________ *Last 6 of Social Security #:  ___________________

Sex:  ___________   Race_________________ 

Father’s Name:  ________________________    _______________________ 
Last    First 

Mother’s Name:  ________________________    ______________________ _____________________
 Last    First                        Maiden

THE ABOVE INFORMATION WAS VERIFIED BY REVIEWING THE FOLLOWING FORMS OF 
GOVERNMENT ISSUED PHOTOGRAPHIC IDENTIFICATION:____________________________. 

* Indicates a required field
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ATTACHMENT D  
SORI REQUEST FORM 

  



Commonwealth of Massachusetts 
Sex Offender Registry Board 

 

  SOR Form 4 (06/20) 
 

M.G.L. c. 6, § 178I REQUEST FOR SEX OFFENDER REGISTRY INFORMATION 
 

All requests for sex offender information must be made on 
this form mailed to the Sex Offender Registry Board, Attn: 
SORI Coordinator, P.O. Box 392, N Billerica, MA  01862, 
along with a self-addressed stamped envelope or scanned as 
PDF and emailed to SORI.SORI@MASS.GOV.  The Board 
will provide a report that includes the following information: whether 
the person identified is a sex offender with an obligation to register, the 
offense(s) for which the offender was convicted or adjudicated, and the 
date(s) of the conviction(s) or adjudication(s).  Please be advised that 
the law only permits the public to receive information on sex offenders 
required to register and finally classified by the Board as a level 2 
(moderate risk) or level 3 (high risk) offender.  Therefore, information 
is not available to the public if the identified individual is a level 1 (low 
risk) offender or if he/she has not yet been finally classified by the 
Board.  
 
All requests shall be recorded and kept confidential, except to assist or defend in a criminal prosecution. 
 
*Requestor’s name:  ______________________________________________________________ Date of birth:  ________________________ 
 
*Organization name:  (if any)_____________________________________________________________________________________________ 
 
*Address:  ______________________________________________________________________ *Telephone number:  (____)_______________ 
 
   ______________________________________________________________________ *Email Address: ________________________ 
 
I swear under the pains and penalties of perjury that I am the above-named person, at least 18 years of age, and I am requesting information 
for my own protection, the protection of a child under 18 years of age, or for the protection of another person for whom I have responsibility, 
care or custody.   
 
Requestor’s signature:  _____________________________________________ Date:  ____________________________ 
 
I hereby request that the following information be used to determine whether the identified individual is a sex offender required to register in Massachusetts. 
 
 Subject’s LAST NAME:   
 
 Subject’s FIRST NAME:: 
 
Subject’s MIDDLE INITIAL:  
 
Date of birth or approximate age:          
 

 M M D D Y Y Y Y AGE 
 

 
 

Address (PRINT):  ____________________________________________________________________________________________ 
 
Personal identifying characteristics:   
 
Sex: ______     Race:  ______     Height:  ______      Weight:  ______      Eye Color:  ______     Hair Color:  ______ 
 
Other information (e.g. license plate number, parents’ names, etc.):  ___________________________________________________________ 
 
_____________________________________________________________________________________________________________________ 
 
 
If additional information is needed, please contact the Requestor at the telephone number above.  
 
 

**********WARNING********** 
SEX OFFENDER REGISTRY INFORMATION SHALL NOT BE USED TO COMMIT A CRIME OR TO ENGAGE IN ILLEGAL DISCRIMINATION OR 
HARASSMENT OF AN OFFENDER.  ANY PERSON WHO USES INFORMATION DISCLOSED PURSUANT TO M.G.L. C. 6, §§ 178C – 178Q FOR SUCH 
PURPOSES SHALL BE PUNISHED BY NOT MORE THAN TWO AND ONE HALF (2 ½) YEARS IN A HOUSE OF CORRECTION OR BY A FINE OF NOT MORE 
THAN ONE THOUSAND DOLLARS ($1000.00) OR BOTH (M.G.L. C. 6, § 178N).  IN ADDITION, ANY PERSON WHO USES REGISTRY INFORMATION TO 
THREATEN TO COMMIT A CRIME MAY BE PUNISHED BY A FINE OF NOT MORE THAN ONE HUNDRED DOLLARS ($100.00) OR BY IMPRISONMENT FOR 
NOT MORE THAN SIX (6) MONTHS ( M.G.L. C. 275, § 4). 

                        

                        

 

    /   /     

SORB USE ONLY 
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TECHNICAL SPECIFICATIONS 



Town of Arlington, MA #25-42 On-Call Electrical Service & Repairs 
Various Buildings 

 

 
TECHNICAL SPECIFICATIONS - Page 1 of 4 

 

TECHNICAL SPECIFICATIONS 
 
SECTION 1 – DEFINITIONS 

1.02 Owner – Town of Arlington. 
1.03 Contractor – Vendor/Contractor awarded contract and providing the work.  
1.04 Service Fee – Any fees such as milage, truck usage, or equipment costs required to perform 

contract work. 
1.05 Surcharge Fee – Any fee such as gasoline, after-hours response, or shipping costs required to 

perform contract work. 
1.06 Priority Service: 

1.06.1 Normal Response - After receiving a service request from Owner, the Contractor must 
provide qualified maintenance professional(s) for repairs within 5 business days during 
normal business hours. Overtime is not authorized. Normal Response will be implied in 
the absence of a specific request for Urgent or Emergency response. 

1.06.2 Urgent Response - After receiving an Urgent service request from Owner, the Contractor 
must provide qualified maintenance professional(s) for repairs within 24 hours during 
normal business hours OR first thing the next business day - whichever is sooner. 
Overtime is not authorized unless requested or approved by Owner. 

1.06.3 Emergency Response - After receiving an Emergency service request from Owner, the 
Contractor must provide qualified maintenance professional(s) for repairs within 4 hours 
during any part of the day/night/weekend. Overtime is authorized and repairs should be 
completed or situation made safe and functional in one (1) service call. 

 
SECTION 2 – GENERAL REQUIREMENTS 
 
2.01 The successful bidder will be required to provide Electrical Services to buildings maintained and 

operated by the Town of Arlington Facilities Department, including all schools and municipal 
buildings. 

 
2.02 The Facilities Director and/or his designee will be the Owner’s representative on this Contract.  
 
2.03 When working on an hourly rate request, the successful bidder shall be required to register the 

elapsed time, (i.e. hours on the job site), with the Facilities Department. Elapsed time shall be 
registered as work is completed. The Contractor shall call or notify the Owner’s representative 
upon arrival at and prior to departure from the job site for each call. Invoices for completed work 
shall define the date, time, location, issue, solution, materials, and hours worked for each call-
in. 

 
2.04 The Contractor shall use trained personnel to perform the labor for the required services.  

These workers must have appropriate licenses. A list of qualified workers and their credentials 
must be furnished by the bidder as part of his bid. 

 
2.05 The Contractor shall have sufficient coverage of employees against theft of the Owner’s 

property or of private property. 
 
2.06 The successful bidder shall have available adequate labor, service vehicle(s), and equipment 

necessary to complete all reasonable Electrical Services request(s) within 4 hours of any 
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emergency call.  The successful bidder shall have available adequate labor, service vehicle(s), 
and equipment necessary to make the initial site visit for all service requests within 5 business 
days, and make reasonable effort to complete these requests within 10 business days of 
receipt or completing the work on a mutually agreed upon schedule with the Town.  

 
2.07 The successful bidder shall be required to show, prior to contract signing, that he is properly 

equipped, able to provide Electrical Services to the buildings assigned, and that he carries at 
his warehouse a complete stock of normal electrical and electrician’s equipment and supplies 
needed to service same.  

 
2.08 The Contractor shall be responsible for obtaining such supplies, materials, and parts if not 

provided by the Owner. Such supplies, materials, and parts shall be of good quality and the cost 
of such shall be billed as reflected herein. A fixed ten percent (10%) material markup is 
applicable for all material provided by the Contractor for projects serviced and repairs made 
under this Contract. The Owner reserves the right to supply materials at its discretion. 

 
2.09 All work under this Contract will require a licensed electrician and most work will also require 

that a permit be requested from the Town of Arlington Inspectional Services Department. All 
permit fees will be waived. Any work requiring a professional license must be performed by a 
person holding such license in the Commonwealth of Massachusetts. Said license should be 
provided prior to execution of this Contract and must be maintained at all times while this 
Contract is valid.  

 
2.10 The Electrical Services contract will be awarded only to a Contractor whose primary business is 

as an electrician and electrical service contractor.  
 
2.11 The Contractor's service representative shall report to the main office of all school buildings and/ 

or the building manager or designee upon entering the building. All employees must be 
CORI/SORI checked to the standards of the Arlington School Department and the Town of 
Arlington.  Any personnel who fail the CORI or SORI or Fingerprint applications will not be 
allowed to work under this contract.  Contractor shall provide a written certification that all 
employees are legally authorized to work in the United States. 

 
2.12 The Contractor shall invoice at one (1) hour minimum increments. No more than one hour of 

total travel time will be allowed per visit to the Town. The travel allowance per call-out will 
account for all travel time and expenses.   
 

SECTION 3 – SCOPE OF WORK 
 
3.01 The Owner is soliciting proposals from Licensed Electricians that are experienced in repairs and 

services for electrical and data infrastructure for commercial, school, industrial, and residential 
facilities.  

 
3.02 Some work is of a scheduled nature and other work is of an emergency nature. Services shall be 

provided by the Contractor on an as needed basis as funding allows. By seeking bids from 
Contractors, the Owner does not represent that it will utilize the successful bidder’s services any 
guaranteed number of times or for any guaranteed number of hours over the course of the year. 

 
3.03 The Contractor shall be the Owner’s electrical services provider for electrical maintenance work 

including, but not limited to, industrial and commercial electrical work, industrial and commercial 
data work, and motors and motor controls to be performed at municipal facilities. 
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3.04 Any job, including materials and labor, exceeding ten thousand dollars ($10,000) shall be subject 

to the Owner’s purchasing policy requirements. The Owner reserves the right to place out for bid 
or solicit quotes from other vendors for any job that is estimated to exceed this amount. The 
Owner also reserves the right to bid any/all electrical work that takes place in conjunction with 
projects within its capital improvement program. 

 
3.05 The Contractor must comply with all applicable local, state, and federal laws, rules, and codes 

and, in general, all regulations for an electrician; possess a valid Commonwealth of 
Massachusetts Electrician’s License; and provide their state contractor licensing information. A 
minimum of a Journeyman license is required, and a Master license is preferred. 

 
3.06 The Owner prefers that the Contractor be “on call” on a 24-hour basis for any emergency that 

may occur, including holidays. Response time to emergencies and routine requests is expected 
to be timely and should not exceed four (4) hours. The Contractor shall render priority service to 
the Owner to perform all emergency and ordinary service as a condition of this Contract.  If, for 
any reason any shut down for an extended period is required, the Facilities Director shall be 
notified immediately of the problem and of the measures being taken to restore the service as 
soon as possible. 

 
  As work is scheduled, the Contractor shall issue to the mechanic on the job the necessary and 

appropriate manufacturer’s recommended maintenance procedures and a listing of the 
apparatus concerned. 

 
  All planned repairs under these specifications shall be performed during normal working hours 

of a regular business day, which is typically between the hours of 7:00 a.m. and 3:30 p.m. 
Monday through Friday.  Planned repairs will be completed at a straight time hourly rate. 

 
  Emergency corrective maintenance service, including overtime service, shall be included under 

this Contract, on a “time and material basis” as needed.  Service of this nature that may be 
needed in order to keep the building systems in proper operating condition shall be provided 
within four (4) hours from the time such call originates (including weekends and holidays).  
Emergency repairs shall be provided on a twenty four hour (24), seven (7) day a week basis. 

 
  After-hour telephone calls for emergency repairs shall be answered directly to the Contractor’s 

personal or answering service. 
 
3.07 It shall be the responsibility of the Contractor to supply all necessary tools and equipment to 

perform the work as requested to the extent that supplies, materials and parts are required to 
perform the work. The Contractor shall be responsible for obtaining such supplies, materials, 
and parts if not provided by the Owner. Such supplies, materials, and parts shall be of good 
quality and the cost of such shall be billed as reflected herein. 

 
3.08 The Contractor shall invoice the Town within 30 days of a completed service call at the rates 

agreed to in the Contract.  The Town shall make payment within 30 days of receipt of an invoice. 
 
3.09 The Town shall retain the right to terminate the Contract with seven (7) days’ notice should the 

Contractor fail to perform work in a professional manner or perform the work within the demands 
and time constraints established by the Town. Failure to maintain an Electrician’s License, state 
contractor’s license, and/or insurance coverage are grounds for immediate termination of the 
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Contract. The Town reserves the right to utilize another electrician if the Contractor fails to 
respond in a timely manner to an emergency. 

 
3.10 All estimated quantities furnished by the Owner herein are for bid comparison purposes only and 

are not guaranteed.  
 

END OF TECHNICAL SPECIFICATIONS 
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